IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 12-C012-079 Primary County: BUTLER
Letting Date: 120717 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/03/13

Project: BRS-C012(79)--60-12
Work Type: BRIDGE REPLACEMENT - CCS
County: BUTLER Prj Awd Amt: $324,880.60
Route: T16
Location: APPROX. 3 MILES NORTH OF THE CITY OF DUMONT
BETWEEN 160TH STREET & 170TH STREET.

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 324,880.60 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 344,785.86 106.12 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 350,327.96 107.83 %
4 Cu080 CUNNINGHAM-REIS CO. $ 359,488.48 110.65 %
5 DI360 DIXON CONSTRUCTION CO. $ 361,637.96 111.31 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 362,961.04 111.72 %
7 PE320 PETERSON CONTRACTORS INC. $ 370,231.12 113.95 %
8 MU181 MUSCATINE BRIDGE CO., INC. $ 382,506.24 117.73 %
9 HE420 HERBERGER CONSTRUCTION CO., INC. $ 384,265.36 118.27 %
10 MIS00 MINNOWA CONSTRUCTION, INC. $ 405,719.00 124.88 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 12-C012-079 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GO020 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 120.0' X 30.0' CCS BRIDGE
\ \ \
0010 2104-2710020 1695.000 cCY | 5.00000 8475.00 | 3.50000 5932.50] 8.00000 13560.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 5000.00000 5000.00| 12000.00000 12000.00] 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 450.000 CY \ 20.00000 9000.00| 10.00000 4500.00| 25.00000 11250.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 294.200 CY | 328.00000 96497.60| 410.00000 120622.00| 395.00000 116209.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 72648.000 LB | 1.00000 72648.00| 0.82000 59571.36| 0.77000 55938.96
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424120 262.000 LF | 55.00000 14410.00] 40.00000 10480.00] 55.00000 14410.00
CONCRETE OPEN RAILING | | |
0070 2501-0100010 800.000 LF | 25.00000 20000.00| 28.00000 22400.00| 25.00000 20000.00
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
PILES) | \ \
0080 2501-5658216 1100.000 LF | 55.00000 60500.00 | 55.00000 60500.00 | 60.00000 66000.00
PILES, PRESTRESSED CONCRETE, 16 IN. | |
(P10L TYPE 2) | | |
0090 2505-4008120 460.000 LF | 5.00000 2300.00| 2.00000 920.00] 4.00000 1840.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0100 2505-4008400 4.000 EACH | 1485.00000 5940.00| 1485.00000 5940.00| 1485.00000 5940.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0130 2507-3250005 300.000 sSY | 2.00000 600.00| 2.50000 750.00| 2.00000 600.00
ENGINEERING FABRIC | | |
0140 2507-6800061 250.000 TON | 25.00000 6250.00| 27.00000 6750.00| 32.00000 8000.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 14000.00000 14000.00] 25000.00000 25000.00 | 15000.00000 15000.00
MOBILIZATION | |
0160 2602-0000030 160.000 LF | 6.00000 960.00] 7.00000 1120.00| 8.00000 1280.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 324,880.60| $ 344,785.86| $ 350,327.96
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 324,880.60| $ 344,785.86| $ 350,327.96




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 12-C012-079 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CUu080 | ( 5 ) DI360 | ( 6 ) GR100
| CUNNINGHAM-REIS CO. |DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 120.0' X 30.0" CCS BRIDGE
\ \ \
0010 2104-2710020 1695.000 cCY | 4.00000 6780.00] 3.00000 5085.00| 4.00000 6780.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 21000.00000 21000.00| 37000.00000 37000.00] 26000.00000 26000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 450.000 Cy | 10.00000 4500.00| 20.00000 9000.00] 12.00000 5400.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 294.200 cCY | 380.00000 111796.00| 350.00000 102970.00| 368.00000 108265.60
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 72648.000 LB | 0.76000 55212.48]| 0.77000 55938.96| 0.78000 56665.44
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424120 262.000 LF | 50.00000 13100.00] 42.00000 11004.00] 55.00000 14410.00
CONCRETE OPEN RAILING | | |
0070 2501-0100010 800.000 LF | 29.00000 23200.00]| 25.00000 20000.00| 24.00000 19200.00
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
PILES) \ \ \
0080 2501-5658216 1100.000 LF | 52.00000 57200.00] 47.00000 51700.00] 65.00000 71500.00
PILES, PRESTRESSED CONCRETE, 16 IN. | |
(P10L TYPE 2) | | |
0090 2505-4008120 460.000 LF | 5.00000 2300.00]| 5.00000 2300.00| 5.00000 2300.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0100 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1485.00000 5940.00 | 1485.00000 5940.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 450.00000 1800.00| 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 2000.00000 8000.00| 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0130 2507-3250005 300.000 sSY | 3.50000 1050.00]| 2.00000 600.00] 3.00000 900.00
ENGINEERING FABRIC | | |
0140 2507-6800061 250.000 TON | 31.00000 7750.00 | 32.00000 8000.00| 30.00000 7500.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 39000.00000 39000.00] 43000.00000 43000.00] 29000.00000 29000.00
MOBILIZATION | | |
0160 2602-0000030 160.000 LF | 5.00000 800.00] 5.00000 800.00] 5.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 359,488.48]| $ 361,637.96] $ 362,961.04
—————————————————————————————————————————— et et et it T
CONTRACT TOTALS | $ 359,488.48| $ 361,637.96| $ 362,961.04




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 12-C012-079 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
7 ) PE320 8 ) MU181 9 ) HE420

2~
T~

(
PETERSON CONTRACTORS INC. USCATINE BRIDGE CO., INC. ERBERGER CONSTR. CO., INC.

LINE NO / ITEM CODE / ALT

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 120.0' X 30.0" CCS BRIDGE
\ \ \
0010 2104-2710020 1695.000 CY | 10.72000 18170.40] 14.00000 23730.00| 8.00000 13560.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 20027.00000 20027.00 | 24400.00000 24400.00 | 17000.00000 17000.00
REMOVAL OF EXISTING BRIDGE | | \
0030 2402-2720000 450.000 cCY | 11.12000 5004.00| 12.00000 5400.00| 20.00000 9000.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 294.200 CY | 431.30000 126888.46]| 370.00000 108854.00] 470.00000 138274.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 72648.000 LB | 0.82000 59571.36| 0.88000 63930.24| 0.82000 59571.36
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424120 262.000 LF | 50.95000 13348.90] 56.00000 14672.00] 60.00000 15720.00
CONCRETE OPEN RAILING | | |
0070 2501-0100010 800.000 LF | 22.18000 17744 .00 28.00000 22400.00 | 28.00000 22400.00
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
PILES) | | |
0080 2501-5658216 1100.000 LF | 48.55000 53405.00] 62.00000 68200.00| 60.00000 66000.00
PILES, PRESTRESSED CONCRETE, 16 IN. | |
(P10L TYPE 2) | | |
0090 2505-4008120 460.000 LF | 5.60000 2576.00 | 3.00000 1380.00] 6.00000 2760.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0100 2505-4008400 4.000 EACH | 1485.00000 5940.00 | 1485.00000 5940.00 | 1525.00000 6100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0130 2507-3250005 300.000 sY \ 2.74000 822.00] 2.00000 600.00| 3.00000 900.00
ENGINEERING FABRIC | | |
0140 2507-6800061 250.000 TON | 29.90000 7475.00 | 34.00000 8500.00] 48.00000 12000.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 29839.00000 29839.00| 24600.00000 24600.00] 10500.00000 10500.00
MOBILIZATION | |
0160 2602-0000030 160.000 LF | 7.00000 1120.00| 10.00000 1600.00]| 11.00000 1760.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 370,231.12] $ 382,506.24| $ 384,265.36
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 370,231.12] $ 382,506.24| $ 384,265.36




Bid Order: 001

Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

12-C012-079

Run Date: 08/23/12
Page: 001 5

Primary County: BUTLER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ITEMS FOR A 120.0' X 30.0"'

0010 2104-2710020 1695.000 CY
EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 450.000 CY
EXCAVATION, CLASS 20

0040 2403-0100010 294.200 CY
STRUCTURAL CONCRETE (BRIDGE)

0050 2404-7775005 72648.000 LB
REINFORCING STEEL, EPOXY COATED

0060 2414-6424120 262.000 LF
CONCRETE OPEN RAILING

0070 2501-0100010 800.000 LF
PILES, WOOD (TREATED TIMBER FOUNDATION
PILES)

0080 2501-5658216 1100.000 LF
PILES, PRESTRESSED CONCRETE, 16 IN.
(P10L TYPE 2)

0090 2505-4008120 460.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0100 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0110 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0120 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0130 2507-3250005 300.000 sSY
ENGINEERING FABRIC

0140 2507-6800061 250.000 TON
REVETMENT, CLASS E

0150 2533-4980005 LUMP
MOBILIZATION

0160 2602-0000030 160.000 LF

SILT FENCE FOR DITCH CHECKS
SECTION TOTALS

CONTRACT TOTALS
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IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12
VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VIETH CONSTRUCTION CORP.
Contract Period: 30 WORK DAYS Late Start Date: 09/04/12
Project: BRFN-188-1(17)--39-12 Project: BRFN-003-5(76)--39-35
Work Type: PERMANENT SCOUR COUNTERMEASURES Work Type: PERMANENT SCOUR COUNTERMEASURES
County: BUTLER Prj Awd Amt: $43,890.50 County: FRANKLIN Prj Awd Amt: $58,460.20
Route: TIOWA 188 Route: IOWA 3
Location: OVER UNNAMED STREAM 1.5 MILES N. OF Location: OVER SQUAW CREEK 3.7 MILES E. OF HAMPTON
CLARKSVILLE
Project: BRFN-003-4(40)--39-99
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: WRIGHT Prj Awd Amt: $54,600.00
Route: IOWA 3
Location: OVER W. EAGLE CREEK 5.2 MILES E. OF E. JCT.
IA. 17
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 VIO035 VIETH CONSTRUCTION CORPORATION S 156,950.70 100.00 %
2 MC069 MCCLAIN & CO., INC. $ 169,864.25 108.22 %
3 RE300 REILLY CONSTRUCTION CO., INC. S 176,469.05 112.43 %
4 PE320 PETERSON CONTRACTORS INC. $ 188,418.18 120.04 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 188,755.20 120.26 %
6 WE260 WEIDEMANN INC. $ 210,422.39 134.06 %
7 TS020 TSCHIGGFRIE EXCAVATING CO. S 224,202.17 142.84 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO035 | ( 2 ) MCO069 | ( 3 ) RE300
|[VIETH CONSTRUCTION CORP. |[MCCLAIN & CO., INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS BRFN-188-1(17)--39-12
\ \ \
0010 2528-8445110 LUMP | 650.00000 650.00| 1800.00000 1800.00| 600.00000 600.00
TRAFFIC CONTROL | | |
0020 2528-8445113 40.000 EACH | 325.00000 13000.00 | 325.00000 13000.00 | 325.00000 13000.00
FLAGGERS | | \
0030 2533-4980005 LUMP | 6000.00000 6000.00 | 4000.00000 4000.00] 4000.00000 4000.00
MOBILIZATION | | |
0040 2602-0000020 100.000 LF | 4.40000 440.00] 4.50000 450.00] 10.00000 1000.00
SILT FENCE | | |
0050 2602-0000071 100.000 LF | 0.50000 50.00 | 4.50000 450.00] 2.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0060 2602-0000212 240.000 LF | 12.00000 2880.00] 25.00000 6000.00 | 29.00000 6960.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 23,020.00| S 25,700.00 | S 25,760.00
—————————————————————————————————————————— et Tttt it e TR P
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE BRFN-188-1(17)--39-12
\ \ \
0070 2402-2723000 68.000 CY | 50.00000 3400.00] 25.00000 1700.00] 40.00000 2720.00
EXCAVATION, CLASS 23 \ \ \
0080 2507-0050005 12.000 EACH | 150.00000 1800.00| 125.00000 1500.00] 140.00000 1680.00
EARTH SCREW ANCHOR | | |
0090 2507-3250005 213.000 SY | 2.50000 532.50] 3.25000 692.25] 3.50000 745.50
ENGINEERING FABRIC | | |
0100 2507-8029000 30.000 TON | 55.00000 1650.00] 50.00000 1500.00] 55.00000 1650.00
EROSION STONE | | \
0110 2507-8500060 167.000 SY | 39.00000 6513.00| 60.00000 10020.00 | 70.00000 11690.00
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | |
0120 2507-8501100 31.000 cCY | 225.00000 6975.00 | 295.00000 9145.00 | 240.00000 7440.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |
SECTION TOTALS | $ 20,870.50| S 24,557.25| S 25,925.50
—————————————————————————————————————————— e e s et T Tt e
SECTION 0003  ROADWAY ITEMS BRFN-3-5(76) --39-35
\ \ \
0130 2528-8445110 LUMP | 650.00000 650.00| 1800.00000 1800.00| 600.00000 600.00
TRAFFIC CONTROL | | |
0140 2528-8445113 40.000 EACH | 325.00000 13000.00 | 325.00000 13000.00 | 325.00000 13000.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) MC069 | ( 3 ) RE300
|VIETH CONSTRUCTION CORP. IMCCLAIN & CO., INC |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0150 2533-4980005 LUMP | 8500.00000 8500.00 | 4000.00000 4000.00 | 4000.00000 4000.00
MOBILIZATION | | |
0160 2602-0000020 100.000 LF | 4.00000 400.00 | 4.50000 450.00 | 10.00000 1000.00
SILT FENCE | | |
0170 2602-0000071 100.000 LF | 0.50000 50.00| 4.50000 450.00 | 2.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0180 2602-0000212 240.000 LF | 10.00000 2400.00 | 25.00000 6000.00| 29.00000 6960.00
FLOATING SILT CURTAIN (HANGING) | | I
SECTION TOTALS | $ 25,000.00] $ 25,700.00| $ 25,760.00
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 112; REPAIRS TO A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE BRFN-3-5(76)--39-35
\ \ \
0190 2402-2723000 137.000 CY | 32.00000 4384.00| 30.00000 4110.00| 40.00000 5480.00
EXCAVATION, CLASS 23 | | |
0200 2507-0050005 14.000 EACH | 150.00000 2100.00]| 125.00000 1750.00| 140.00000 1960.00
EARTH SCREW ANCHOR | | |
0210 2507-3250005 258.800 SY | 3.50000 905.80| 3.25000 841.10]| 3.50000 905.80
ENGINEERING FABRIC | | |
0220 2507-6800061 17.100 TON | 92.00000 1573.20]| 55.00000 940.50]| 62.50000 1068.75
REVETMENT, CLASS E | | |
0230 2507-8029000 31.300 TON | 76.00000 2378.80 | 40.00000 1252.00]| 60.00000 1878.00
EROSION STONE \ |
0240 2507-8500060 233.300 SY | 48.00000 11198.40| 48.00000 11198.40| 70.00000 16331.00
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | |
0250 2507-8501100 42.000 CY | 260.00000 10920.00| 295.00000 12390.00| 245.00000 10290.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |
SECTION TOTALS | $ 33,460.20]| $ 32,482.00]| $ 37,913.55
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0005 ROADWAY ITEMS BREN-3-4 (40) --39-99
\ | \
0260 2528-8445110 LUMP | 650.00000 650.00] 1800.00000 1800.00| 600.00000 600.00
TRAFFIC CONTROL | |
0270 2528-8445113 40.000 EACH | 325.00000 13000.00| 325.00000 13000.00| 325.00000 13000.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 9000.00000 9000.00] 4000.00000 4000.00| 4000.00000 4000.00
MOBILIZATION | |
0290 2602-0000020 100.000 LF | 4.00000 400.00]| 4.50000 450.00 | 10.00000 1000.00
| |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) MCO69 | ( 3 ) RE300
|VIETH CONSTRUCTION CORP. IMCCLAIN & CO., INC |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0300 2602-0000071 100.000 LF | 0.50000 50.00| 4.50000 450.00 | 2.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | I
0310 2602-0000212 240.000 LF | 10.00000 2400.00| 25.00000 6000.00] 29.00000 6960.00
FLOATING SILT CURTAIN (HANGING) | | I
SECTION TOTALS | S 25,500.00] S 25,700.00] S 25,760.00
—————————————————————————————————————————— o
SECTION 0006 DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE BREN-3-4 (40) --39-99
\ \ \
0320 2402-2723000 65.000 CY | 46.00000 2990.00| 30.00000 1950.00| 40.00000 2600.00
EXCAVATION, CLASS 23 | | I
0330 2506-4984000 1.000 cCy | 850.00000 850.00 | 1500.00000 1500.00| 350.00000 350.00
FLOWABLE MORTAR | | |
0340 2507-3250005 500.000 SY | 3.00000 1500.00]| 3.25000 1625.00| 3.50000 1750.00
ENGINEERING FABRIC | | |
0350 2507-6800021 530.000 TON | 42.00000 22260.00] 55.00000 29150.00] 55.00000 29150.00
REVETMENT, CLASS B | | |
SECTION TOTALS | S 27,600.00] S 34,225.00] S 33,850.00
—————————————————————————————————————————— o
SECTION 0007  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0360 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00]| $ 1,500.00
—————————————————————————————————————————— e ettt et et e e T e e
CONTRACT TOTALS | $ 156,950.70] $ 169,864.25] $ 176,469.05




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR10O0 | ( 6 ) WE260
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T e
SECTION 0001  ROADWAY ITEMS BREN-188-1(17)--39-12
\ \ \
0010 2528-8445110 LUMP | 1260.00000 1260.00] 1500.00000 1500.00] 3000.00000 3000.00
TRAFFIC CONTROL | | |
0020 2528-8445113 40.000 EACH | 325.00000 13000.00 | 325.00000 13000.00 | 325.00000 13000.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 8000.00000 8000.00| 15000.00000 15000.00 | 8200.00000 8200.00
MOBILIZATION | | |
0040 2602-0000020 100.000 LF | 4.40000 440.00] 4.00000 400.00] 12.00000 1200.00
SILT FENCE | | |
0050 2602-0000071 100.000 LF | 1.00000 100.00] 0.50000 50.00 | 3.00000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0060 2602-0000212 240.000 LF | 38.50000 9240.00 | 16.50000 3960.00] 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS | S 32,040.00| S 33,910.00| S 34,100.00
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE BRFN-188-1(17)--39-12
\ \ \
0070 2402-2723000 68.000 CY | 36.75000 2499.00] 60.00000 4080.00] 100.00000 6800.00
EXCAVATION, CLASS 23 | | |
0080 2507-0050005 12.000 EACH | 202.00000 2424.00| 50.00000 600.00| 40.00000 480.00
EARTH SCREW ANCHOR | | |
0090 2507-3250005 213.000 SY | 5.35000 1139.55] 4.00000 852.00] 4.00000 852.00
ENGINEERING FABRIC | | |
0100 2507-8029000 30.000 TON | 50.00000 1500.00] 30.00000 900.00| 50.00000 1500.00
EROSION STONE | |
0110 2507-8500060 167.000 SY | 54.50000 9101.50| 60.00000 10020.00 | 75.20000 12558.40
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | |
0120 2507-8501100 31.000 cCY | 184.25000 5711.75] 230.00000 7130.00] 200.00000 6200.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |
SECTION TOTALS | $ 22,375.80| $ 23,582.00| $ 28,390.40
—————————————————————————————————————————— e e s et T Tt e
SECTION 0003  ROADWAY ITEMS BRFN-3-5(76) --39-35
\ \ \
0130 2528-8445110 LUMP | 1260.00000 1260.00] 1500.00000 1500.00] 3000.00000 3000.00
TRAFFIC CONTROL | | |
0140 2528-8445113 40.000 EACH | 325.00000 13000.00 | 325.00000 13000.00 | 325.00000 13000.00
\

FLAGGERS \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR100 | ( 6 ) WE260
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et
0150 2533-4980005 LUMP | 8000.00000 8000.00 | 15000.00000 15000.00 | 8200.00000 8200.00
MOBILIZATION | | \
0160 2602-0000020 100.000 LF | 4.40000 440.00 | 4.00000 400.00 | 12.00000 1200.00
SILT FENCE | | |
0170 2602-0000071 100.000 LF | 1.00000 100.00| 0.50000 50.00] 3.00000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0180 2602-0000212 240.000 LF | 38.50000 9240.00| 16.50000 3960.00 | 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | \ \

SECTION TOTALS | $ 32,040.00] $ 33,910.00] $ 34,100.00
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 112; REPAIRS TO A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE BRFN-3-5(76)--39-35

\ \ \
0190 2402-2723000 137.000 CY | 41.25000 5651.25]| 30.00000 4110.00 | 100.00000 13700.00
EXCAVATION, CLASS 23 | | |
0200 2507-0050005 14.000 EACH | 202.00000 2828.00 | 50.00000 700.00| 40.00000 560.00
EARTH SCREW ANCHOR | | |
0210 2507-3250005 258.800 SY | 5.35000 1384.58| 4.00000 1035.20| 4.00000 1035.20
ENGINEERING FABRIC | | |
0220 2507-6800061 17.100 TON | 99.00000 1692.90| 45.00000 769.50| 69.50000 1188.45
REVETMENT, CLASS E | \ |
0230 2507-8029000 31.300 TON | 55.00000 1721.50| 35.00000 1095.50| 64.75000 2026.68
EROSION STONE | |
0240 2507-8500060 233.300 SY | 85.50000 19947.15| 60.00000 13998.00 | 75.20000 17544.16
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | |
0250 2507-8501100 42.000 CY | 204.00000 8568.00 | 230.00000 9660.00| 200.00000 8400.00
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | |

SECTION TOTALS | $ 41,793.38] $ 31,368.20] $ 44,454.49
—————————————————————————————————————————— R et e b e e
SECTION 0005 ROADWAY ITEMS BRFN-3-4 (40)--39-99

\ \ \
0260 2528-8445110 LUMP | 1260.00000 1260.00| 1500.00000 1500.00] 3000.00000 3000.00
TRAFFIC CONTROL | |
0270 2528-8445113 40.000 EACH | 325.00000 13000.00] 325.00000 13000.00] 325.00000 13000.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 8000.00000 8000.00| 15000.00000 15000.00] 8200.00000 8200.00
MOBILIZATION | |
0290 2602-0000020 100.000 LF | 4.40000 440.00| 4.00000 400.00| 12.00000 1200.00
\ \

SILT FENCE \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR100 | ( 6 ) WE260
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et it e st e ettt e T e
0300 2602-0000071 100.000 LF | 1.00000 100.00] 0.50000 50.00] 3.00000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0310 2602-0000212 240.000 LF | 38.50000 9240.00] 16.50000 3960.00| 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | | I

SECTION TOTALS | S 32,040.00] S 33,910.00] S 34,100.00
—————————————————————————————————————————— o
SECTION 0006 DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE BREN-3-4 (40) --39-99

\ \ \
0320 2402-2723000 65.000 CY | 39.00000 2535.00] 65.00000 4225.00] 100.00000 6500.00
EXCAVATION, CLASS 23 \ \ \
0330 2506-4984000 1.000 cCy | 1114.00000 1114.00| 500.00000 500.00| 500.00000 500.00
FLOWABLE MORTAR | | |
0340 2507-3250005 500.000 SY | 2.50000 1250.00]| 4.00000 2000.00| 4.00000 2000.00
ENGINEERING FABRIC | | |
0350 2507-6800021 530.000 TON | 41.00000 21730.00] 45.00000 23850.00] 46.75000 24777.50
REVETMENT, CLASS B \ \ \

SECTION TOTALS | S 26,629.00] S 30,575.00] S 33,777.50
—————————————————————————————————————————— o
SECTION 0007 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0360 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00]| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 1,500.00| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— e ettt et et e e T e e

CONTRACT TOTALS | S 188,418.18]| S 188,755.20] S 210,422.39




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) TS020 | ( ) | ( )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
SECTION 0001 ROADWAY ITEMS BRFN-188-1(17)--39-12
\ \ \
0010 2528-8445110 LUMP | 660.00000 660.00] |
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 325.00000 13000.00| |
FLAGGERS | | |
0030 2533-4980005 LUMP | 13766.70000 13766.70| |
MOBILIZATION \ \ \
0040 2602-0000020 100.000 LF | 2.75000 275.00] |
SILT FENCE | \ \
0050 2602-0000071 100.000 LF | 1.10000 110.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0060 2602-0000212 240.000 LF | 24.75000 5940.00] |
FLOATING SILT CURTAIN (HANGING) | \ \

SECTION TOTALS | $ 33,751.70] $ | $
—————————————————————————————————————————— R bt et e et T
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE BRFN-188-1(17)--39-12

\ \ \

0070 2402-2723000 68.000 CY | 62.10000 4222 .80 |
EXCAVATION, CLASS 23 | | |

0080 2507-0050005 12.000 EACH | 85.00000 1020.00] |
EARTH SCREW ANCHOR | | |

0090 2507-3250005 213.000 SY | 0.75000 159.75] |
ENGINEERING FABRIC | | |

0100 2507-8029000 30.000 TON | 64.70000 1941.00] |
EROSION STONE \ \

0110 2507-8500060 167.000 SY | 84.85000 14169.95| |
FABRIC FORMED CONCRETE REVETMENT, | | |
ARTICULATING BLOCK MAT, 6 INCH | | |

0120 2507-8501100 31.000 CYy | 233.65000 7243.15] |
CONCRETE GROUT FOR FABRIC FORMED | | |
CONCRETE REVETMENT | | \

SECTION TOTALS | $ 28,756.65] $ | $
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS BRFN-3-5(76)--39-35

\ \ \

0130 2528-8445110 LUMP | 660.00000 660.00] |
TRAFFIC CONTROL | |

0140 2528-8445113 40.000 EACH | 325.00000 13000.00| |

| |

FLAGGERS



Bid Order: 002

Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

12-1881-017

Run Date: 08/23/12
Page: 002 9

Primary County: BUTLER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0150 2533-4980005
MOBILIZATION
0160 2602-0000020 100.000
SILT FENCE
0170 2602-0000071 100.000

LF

LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR

DITCH CHECKS
0180 2602-0000212 240.000
FLOATING SILT CURTAIN (HANGING)
SECTION TOTALS

DESIGN NO. 112; REPAIRS TO

SECTION 0004

0190 2402-2723000 137.000
EXCAVATION, CLASS 23

0200 2507-0050005 14.000
EARTH SCREW ANCHOR

0210 2507-3250005 258.800
ENGINEERING FABRIC

0220 2507-6800061 17.100
REVETMENT, CLASS E

0230 2507-8029000 31.300
EROSION STONE

0240 2507-8500060 233.300

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 6 INCH
0250 2507-8501100 42.000
CONCRETE GROUT FOR FABRIC FORMED
CONCRETE REVETMENT

SECTION TOTALS

SECTION 0005 ROADWAY ITEMS

0260 2528-8445110
TRAFFIC CONTROL

0270 2528-8445113 40.000
FLAGGERS

0280 2533-4980005
MOBILIZATION

0290 2602-0000020
SILT FENCE

100.000

LF

CY

EACH

SY

TON

TON

SY

CY

LUMP

EACH

LUMP

LF

7 ) TS020

(
TSCHIGGFRIE EXCAV. CO.

2.75000

1.10000

24.75000

39.25000

110.00000

0.75000

110.40000

75.20000

66.55000

273.05000

660.00000
325.00000
22568.20000

2.75000

AMOUNT |

14996.
275.

110.

5940.

34,981.

5377.
1540.

194.
1887.
2353.

15526.

660.
13000.
22568.

275.

70|
|
00|

\
00|
|
|
00|

\
70

25|

\
\
|
|
+
|
|
|
|
|
|
|
|
\
|
+
A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+

UNIT PRICE

\
\
\

AMOUNT | UNIT PRICE AMOUNT
+ _____________________________
|
|
|
\
|
\
|
|
\
| $
+ _____________________________

BRFN-3-5(76) --39-35
$
BRFN-3-4 (40) --39-99



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 10
Bid Order: 002 Contract ID: 12-1881-017 Primary County: BUTLER
Letting Date: 07/17/12 10:00 A.M.
I ( 7 ) TS020 I ( ) I ( )
| TSCHIGGFRIE EXCAV. CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0300 2602-0000071 100.000 LF | 1.10000 110.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0310 2602-0000212 240.000 LF | 24.75000 5940.00| |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 42,553.20] S | S
—————————————————————————————————————————— o
SECTION 0006 DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE BREFN-3-4(40)--39-99
\ \ \
0320 2402-2723000 65.000 cCY | 148.15000 9629.75] |
EXCAVATION, CLASS 23 | | |
0330 2506-4984000 1.000 cCYy | 742.00000 742.00] \
FLOWABLE MORTAR | | |
0340 2507-3250005 500.000 SY | 3.75000 1875.00| |
ENGINEERING FABRIC | | |
0350 2507-6800021 530.000 TON | 60.50000 32065.00] |
REVETMENT, CLASS B | | |
SECTION TOTALS | S 44,311.75] S | S
—————————————————————————————————————————— o
SECTION 0007 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0360 2602-0010010 1.000 EACH | 500.00000 500.00] \
MOBILIZATIONS, EROSION CONTROL | | |
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00]| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ | $
—————————————————————————————————————————— e ettt et et e e T e e
CONTRACT TOTALS | $ 224,202.17] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 29-0345-506 Primary County: DES MOINES
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DORMARK CONSTRUCTION CO.
Contract Period: 30 WORK DAYS Late Start Date: 09/10/12

Project: MB-034-5(506)260--77-29
Work Type: BRIDGE REPAIR
County: DES MOINES Prj Awd Amt: $57,899.25
Route: U.S. 34
Location: IN THE CITY OF BURLINGTON 1 MILE W. OF
JCT. US 61(4 LOCATIONS)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO140 DORMARK CONSTRUCTION CO. $ 57,899.25 100.00 %

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 68,218.50 117.82 %

3 CR120 CRAMER AND ASSOC., INC. $ 68,929.00 119.04 %

4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 72,048.80 124.43 %

5 PCO15 PCIROADS, LLC $ 138,127.37 238.56 %

6 TA060 TAYLOR CONSTRUCTION, INC. $ 185,700.00 320.72 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 29-0345-506 Primary County: DES MOINES
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) DO140 | ( 2 ) JA250 | ( 3 ) CR120
| DORMARK CONSTRUCTION CO. | JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NOS. 2960.3L034, 2960.7L034, 2960.7R034, 2960.9R034
\ \ \
0010 2426-6772020 1417.000 SF | 35.25000 49949.25| 30.50000 43218.50] 37.00000 52429.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2528-8445110 LUMP | 5950.00000 5950.00| 10000.00000 10000.00] 4500.00000 4500.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 2000.00000 2000.00| 15000.00000 15000.00] 12000.00000 12000.00
MOBILIZATION | | |
SECTION TOTALS | $ 57,899.25] $ 68,218.50| $ 68,929.00
—————————————————————————————————————————— i et e i
CONTRACT TOTALS | $ 57,899.25] $ 68,218.50| $ 68,929.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 29-0345-506 Primary County: DES MOINES
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) DE300 | ( 5 ) PCO15 | ( 6 ) TAO060
| DENCO HIGHWAY CONSTRUCTION C |PCIROADS, LLC | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt St e
SECTION 0001 BRIDGE NOS. 2960.3L034, 2960.7L034, 2960.7R034, 2960.9R034
\ \ \
0010 2426-6772020 1417.000 SF | 46.40000 65748.80 | 89.61000 126977.37| 100.00000 141700.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 4800.00000 4800.00| 4400.00000 4400.00| 10000.00000 10000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 1500.00000 1500.00]| 6750.00000 6750.00| 34000.00000 34000.00
MOBILIZATION | | |
SECTION TOTALS | $ 72,048.80] $ 138,127.37| $ 185,700.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 72,048.80] $ 138,127.37| $ 185,700.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 33-C033-107 Primary County: FAYETTE
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCULLEY CULVERT, INC.
Contract Period: 35 WORK DAYS Late Start Date: 04/01/13

Project: BROS-C033(107)--5F-33
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: FAYETTE Prj Awd Amt: $144,690.16
Route: 40TH STREET
Location: AT UNNAMED CREEK, 1/4 MILE EAST OF 'X' AVE.,
SEC. 20-91-10.

GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC201 MCCULLEY CULVERT, INC. $ 144,690.16 100.00 %
2 K.140 K CONSTRUCTION INC. $ 149,302.60 103.18 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 152,027.60 105.07 %
4 WI240 WINFIELD CONTRACTORS INC. $ 155,564.30 107.51 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 158,757.30 109.72 %
6 MU181 MUSCATINE BRIDGE CO., INC. $ 186,132.95 128.64 %
7 BR160 BRENNAN CONSTRUCTION CO. $ 202,784.00 140.15 %

GU100 GUS CONSTRUCTION CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 33-C033-107 Primary County: FAYETTE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) K.140 | ( 3 ) TAO06O
I[MCCULLEY CULVERT, INC. |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A TWIN 12' X 8' X 76'-0 RCB CULVERT
\ \ \
0010 2401-6745625 LUMP | 5200.00000 5200.00] 7500.00000 7500.00] 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2723000 75.000 CY | 11.00000 825.00] 15.00000 1125.00] 70.00000 5250.00
EXCAVATION, CLASS 23 | | |
0030 2403-0100020 283.100 CY | 310.00000 87761.00 | 320.00000 90592.00 | 320.00000 90592.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0040 2404-7775000 47107.000 LB \ 0.88000 41454.16| 0.80000 37685.60 | 0.80000 37685.60
REINFORCING STEEL | | |
0050 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |
0060 2528-8445110 LUMP | 1100.00000 1100.00] 1000.00000 1000.00]| 1000.00000 1000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 4850.00000 4850.00] 8500.00000 8500.00| 9000.00000 9000.00
MOBILIZATION | | |
0080 2602-0000020 400.000 LF | 4.00000 1600.00] 2.50000 1000.00] 4.00000 1600.00
SILT FENCE | | |
SECTION TOTALS | $ 143,190.16| $ 147,802.60] $ 150,527.60
—————————————————————————————————————————— f———————
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0090 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0100 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— f——————————
CONTRACT TOTALS | $ 144,690.16| $ 149,302.60] $ 152,027.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 33-C033-107 Primary County: FAYETTE
Letting Date: 07/17/12 10:00 A.M.
4 ) WI240 5 ) 10081 6 ) MUL181

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ITEMS FOR A TWIN 12' X

0010 2401-6745625
REMOVAL OF EXISTING BRIDGE

0020 2402-2723000 75.000
EXCAVATION, CLASS 23
0030 2403-0100020 283.100

STRUCTURAL CONCRETE (RCB CULVERT)
0040 2404-7775000 47107.000
REINFORCING STEEL
0050 2518-6910000 4.000
SAFETY CLOSURE
0060 2528-8445110
TRAFFIC CONTROL
0070 2533-4980005
MOBILIZATION
0080 2602-0000020 400.000
SILT FENCE
SECTION TOTALS

CY

LB

EACH

LUMP

LUMP

LF

10000.00000

40.00000

280.00000

0.90000

100.00000

1000.00000

17000.00000

2.50000

INFIELD CONTRACTORS INC.

10000.
3000.
79268.
42396.
400.
1000.
17000.
1000.

154,064.

SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

0090 2602-0010010 1.000
MOBILIZATIONS, EROSION CONTROL
0100 2602-0010020 1.000

EACH

EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

500.00000

1000.00000

155,564.

(
IOWA BRIDGE & CULVERT, L.C.

8000.

60.

310.

100.

1200.

12000.

00000

00000

00000

.90000

00000

00000

00000

.50000

.00000

00000

8000.
4500.
87761.
42396.
400.
1200.
12000.
1000.

157,257.

158,757.

=~

USCATINE BRIDGE CO., INC.

7200.

10.

320.

100.

1000.

43650.

00000

00000

00000

.85000

00000

00000

00000

.50000

7200.
750.
90592.
40040.
400.
1000.
43650.
1000.

184,632.

00

00

95

00

00

186,132.




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 004 Contract ID: 33-C033-107

Letting Date: 07/17/12 10:00 A.M.

Run Date: 08/23/12
Page: 004 4

Primary County: FAYETTE

( 7 ) BR160
BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
__________________________________________ +___________________________
SECTION 0001  ITEMS FOR A TWIN 12' X 8' X 76'-0 RCB CULVERT
\ \
0010 2401-6745625 LUMP | 10000.00000 10000.00|
REMOVAL OF EXISTING BRIDGE | |
0020 2402-2723000 75.000 CY | 25.00000 1875.00]
EXCAVATION, CLASS 23 | \
0030 2403-0100020 283.100 CY | 420.00000 118902.00]
STRUCTURAL CONCRETE (RCB CULVERT) | |
0040 2404-7775000 47107.000 LB | 1.00000 47107.00 |
REINFORCING STEEL | |
0050 2518-6910000 4.000 EACH | 100.00000 400.00]
SAFETY CLOSURE | |
0060 2528-8445110 LUMP | 1000.00000 1000.00]
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 20000.00000 20000.00]
MOBILIZATION \ \
0080 2602-0000020 400.000 LF | 5.00000 2000.00]
SILT FENCE | |
SECTION TOTALS | $ 201,284.00|
—————————————————————————————————————————— et et
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \
0090 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | |
0100 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | $ 1,500.00]
—————————————————————————————————————————— et e e T e e e
CONTRACT TOTALS | $ 202,784.00|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 44-C044-070 Primary County: HENRY
Letting Date: 120717 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 55 WORK DAYS Late Start Date: 08/20/12

Project: BROS-C044(70)--8J-44
Work Type: BRIDGE REPLACEMENT - CCS
County: HENRY Prj Awd Amt: $234,137.98
Route: 310TH STREET
Location: OVER FISH CREEK, SECTION 22-70-06

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 234,137.98 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 242,319.75 103.49 %
3 HE420 HERBERGER CONSTRUCTION CO., INC. $ 266,629.39 113.87 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 269,789.50 115.22 %
5 Cu080 CUNNINGHAM-REIS CO. $ 311,884.98 133.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 44-C044-070 Primary County: HENRY
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MU181 | ( 3 ) HE420
| IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC | HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100' X 24' CCS BRIDGE
\ \ \
0010 2101-0850002 350.000 UNIT | 6.25000 2187.50] 6.25000 2187.50] 6.50000 2275.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 647.000 CY | 14.50000 9381.50] 14.50000 9381.50] 14.90000 9640.30
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 781.000 CY | 5.50000 4295.50| 5.50000 4295.50] 5.65000 4412.65
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 10000.00000 10000.00] 8200.00000 8200.00 | 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 57.000 CY | 25.00000 1425.00| 20.00000 1140.00]| 30.00000 1710.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 186.800 CY | 375.00000 70050.00] 380.00000 70984.00| 425.00000 79390.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 2610.000 LB | 0.95000 2479.50] 0.80000 2088.00| 1.00000 2610.00
REINFORCING STEEL | | |
0080 2404-7775005 46141.000 LB | 0.78000 35989.98| 0.85000 39219.85] 0.84000 38758.44
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424120 222.000 LF | 45.00000 9990.00| 54.00000 11988.00| 60.00000 13320.00
CONCRETE OPEN RAILING | | |
0100 2501-0201042 860.000 LF | 35.00000 30100.00] 37.00000 31820.00] 35.00000 30100.00
PILES, STEEL, HP 10 X 42 | | |
0110 2501-5478042 275.200 LF | 45.00000 12384.00| 77.00000 21190.40| 80.00000 22016.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0120 2505-4008400 2.000 EACH | 1600.00000 3200.00| 1600.00000 3200.00| 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 2.000 EACH | 300.00000 600.00 | 300.00000 600.00 | 250.00000 500.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 2200.00000 4400.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0150 2507-3250005 670.000 SY | 3.00000 2010.00] 3.00000 2010.00] 3.10000 2077.00
ENGINEERING FABRIC | | |
0160 2507-6800061 555.000 TON | 35.00000 19425.00] 35.00000 19425.00] 36.00000 19980.00
REVETMENT, CLASS E | | |
0170 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE \ \ \
0180 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 2500.00000 2500.00
| \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 44-C044-070 Primary County: HENRY
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MU181 | ( 3 ) HE420
| IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC. | HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2533-4980005 LUMP | 14000.00000 14000.00] 8390.00000 8390.00| 15500.00000 15500.00
MOBILIZATION | | |
0200 2602-0000020 100.000 LF | 4.00000 400.00] 4.00000 400.00] 4.00000 400.00
SILT FENCE | | |
0210 2602-0000030 40.000 LF | 4.00000 160.00] 4.00000 160.00] 12.00000 480.00
SILT FENCE FOR DITCH CHECKS | | |
0220 2602-0000101 280.000 LF | 2.00000 560.00] 0.50000 140.00] 2.00000 560.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 234,137.98| $ 242,319.75| $ 266,629.39
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 234,137.98| $ 242,319.75| $ 266,629.39




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 44-C044-070 Primary County: HENRY
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) CU080 | ( )
| TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
SECTION 0001 ITEMS FOR A 100' X 24' CCS BRIDGE
\ \ \
0010 2101-0850002 350.000 UNIT | 6.25000 2187.50| 6.50000 2275.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 647.000 CY | 14.50000 9381.50] 15.00000 9705.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 781.000 CY | 5.50000 4295.50| 6.00000 4686.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 13000.00000 13000.00] 22000.00000 22000.00|
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 57.000 CY | 35.00000 1995.00| 40.00000 2280.00|
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 186.800 CY | 340.00000 63512.00] 460.00000 85928.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 2610.000 LB | 1.00000 2610.00| 1.00000 2610.00]
REINFORCING STEEL | | |
0080 2404-7775005 46141.000 LB | 1.00000 46141.00] 0.78000 35989.98|
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424120 222.000 LF | 60.00000 13320.00| 52.00000 11544.00]
CONCRETE OPEN RAILING | | |
0100 2501-0201042 860.000 LF | 35.00000 30100.00] 40.00000 34400.00]
PILES, STEEL, HP 10 X 42 | | |
0110 2501-5478042 275.200 LF | 85.00000 23392.00| 85.00000 23392.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0120 2505-4008400 2.000 EACH | 1750.00000 3500.00| 1800.00000 3600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 2200.00000 4400.00] 2200.00000 4400.00|
STEEL BEAM GUARDRATL END TERMINAL | |
0150 2507-3250005 670.000 SY | 3.00000 2010.00] 3.00000 2010.00]
ENGINEERING FABRIC | | |
0160 2507-6800061 555.000 TON | 35.00000 19425.00] 35.00000 19425.00]
REVETMENT, CLASS E | | |
0170 2518-6910000 4.000 EACH | 100.00000 400.00] 200.00000 800.00|
SAFETY CLOSURE | | |
0180 2528-8445110 LUMP | 1500.00000 1500.00| 2500.00000 2500.00|
| | |

TRAFFIC CONTROL



Bid Order: 006

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 44-C044-070

Run Date: 08/23/12
Page: 006 5

Primary County: HENRY

Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) CU080 | ( )
| TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2533-4980005 LUMP | 27000.00000 27000.00| 43000.00000 43000.00]
MOBILIZATION | | |
0200 2602-0000020 100.000 LF | 4.00000 400.00] 4.00000 400.00]
SILT FENCE | | |
0210 2602-0000030 40.000 LF | 4.00000 160.00] 4.00000 160.00]
SILT FENCE FOR DITCH CHECKS | | |
0220 2602-0000101 280.000 LF | 2.00000 560.00] 1.00000 280.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 269,789.50]| $ 311,884.98| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 269,789.50]| $ 311,884.98| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

007 Contract ID: 48-C048-063
120717 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

45 WORK DAYS Late Start Date: 08/20/12

BHS-C048 (63)--63-48 Project:
BRIDGE DECK OVERLAY Work Type:
IOWA Prj Awd Amt: $231,953.30 County:
F-67 Route:
APPROX. 4 MI. E. OF NORTH ENGLISH OVER NORTH Location:

ENGLISH RIVER

Run Date: 08/23/12
Page: 007 1
Primary County: IOWA
No Established DBE Goal
BHS-C048 (64) --63-48
BRIDGE DECK OVERLAY
IOWA Prj Awd Amt: $63,598.00
F-67
APPROX. 1 MI. W. OF NORTH ENGLISH OVER

UNNAMED STREAM

VENDOR NO./NAME

RANK
1 CR120
2 JA250
3 TA060
4 PCO15

CRAMER AND ASSOC., INC.
JASPER CONSTRUCTION SERVICES,
TAYLOR CONSTRUCTION, INC.
PCIROADS, LLC

INC.

TOTAL % OVER
BID LOW BID
$ 295,551.30 100.00 %
$ 313,164.50 105.95 %
$ 363,717.80 123.06 %
$ 379,635.08 128.44 %



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 007 Contract ID: 48-C048-063 Primary Co
Letting Date: 07/17/12 10:00 A.M.

Run Date:
Page:

unty: IOWA

08/23/12
007 2

1 ) CR120
RAMER AND ASSOC., INC.

2 ) JA250
ASPER CONST. SERVICES, INC.

O~
o~

\
\
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |

SECTION 0001 ITEMS FOR REPAIRS TO A 225'-0 X 28'-0 CONT. I-BEAM BRIDGE BHS-C048(63)--63-48
\

\ \
0010 2121-7425020 40.000 TON | 40.00000 1600.00 | 30.00000 1200.00|
GRANULAR SHOULDERS, TYPE B | \ \
0020 2301-0690190 444.700 SY | 140.00000 62258.00 | 160.00000 71152.00]
BRIDGE APPROACH, RK-19 | \ \
0030 2401-6750001 LUMP | 24000.00000 24000.00| 15000.00000 15000.00 |
REMOVALS, AS PER PLAN | | \
0040 2402-2720000 23.000 CY | 70.00000 1610.00| 50.00000 1150.00|
EXCAVATION, CLASS 20 | | \
0050 2403-0100010 5.600 CY | 3600.00000 20160.00| 2500.00000 14000.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775005 686.000 LB | 2.00000 1372.00| 3.50000 2401.00 |
REINFORCING STEEL, EPOXY COATED | | |
0070 2413-0698066 704.300 SY | 55.00000 38736.50] 60.00000 42258.00 |
DECK OVERLAY (CLASS O PCC) | | |
0080 2413-0698074 205.600 SY | 160.00000 32896.00 | 120.00000 24672.00]
DECK REPAIR, CLASS A | | |
0090 2413-1200000 64.000 LF | 135.00000 8640.00 | 175.00000 11200.00]
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0100 2413-1200100 64.000 LF | 25.00000 1600.00 | 50.00000 3200.00|
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0110 2505-4008120 332.000 LF | 5.00000 1660.00 | 6.00000 1992.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1470.00000 5880.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0130 2505-4021010 4.000 EACH | 210.00000 840.00| 168.00000 672.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0140 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1890.00000 7560.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2510-6745850 406.600 SY | 8.00000 3252.80]| 20.00000 8132.00|
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 250.00000 500.00| 160.00000 320.00|
SAFETY CLOSURE | |
0170 2527-9263109 8.800 STA | 60.00000 528.00| 132.00000 1161.60|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0180 2528-8445110 LUMP | 1600.00000 1600.00 | 2100.00000 2100.00|
| | \

TRAFFIC CONTROL

3 )

H o~

TAO060

AYLOR CONSTRUCTION,

INC.

40.
145.
12000.
50.

2000.

125.
185.
175.

25.

1400.

160.
1800.
13.
150.

120.

1000.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

.00000

00000

00000
00000
00000
00000
00000

00000

64481.
12000.
1150.
11200.
2744.
88037.
38036.
11200.
1600.
2988.

5600.

640.
7200.
5285.

300.

1056.

1000.

50
00
00
00
00
50
00
00
00
00

00

00
00
80
00
00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 48-C048-063 Primary County: IOWA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 16500.00000 16500.00] 20000.00000 20000.00| 18000.00000 18000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 231,953.30] $ 234,050.60| $ 274,118.80
—————————————————————————————————————————— it sttt it
SECTION 0002 ITEMS FOR REPAIRS TO A 100'-0 X 28'-0 CCS BRIDGE BHS-C048(64)--63-48
\ \ \
0200 2214-5145150 334.000 sSY | 9.00000 3006.00| 9.35000 3122.90] 17.00000 5678.00
PAVEMENT SCARIFICATION | | |
0210 2303-0013380 20.000 TON | 260.00000 5200.00| 275.00000 5500.00| 250.00000 5000.00
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | I
3/8 IN. MIX, NO SPCL FRIC REQ | | |
0220 2303-0245828 1.200 TON | 620.00000 744.00| 665.00000 798.00] 605.00000 726.00
ASPHALT BINDER, PG 58-28 | | |
0230 2413-0698066 319.800 SY | 100.00000 31980.00] 110.00000 35178.00] 125.00000 39975.00
DECK OVERLAY (CLASS O PCC) | | |
0240 2413-0698074 47.300 SY | 160.00000 7568.00 | 150.00000 7095.00 | 400.00000 18920.00
DECK REPAIR, CLASS A | | |
0250 2518-6910000 2.000 EACH | 250.00000 500.00] 160.00000 320.00] 150.00000 300.00
SAFETY CLOSURE | | |
0260 2528-8445110 LUMP | 1600.00000 1600.00| 2100.00000 2100.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 13000.00000 13000.00] 25000.00000 25000.00 | 18000.00000 18000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 63,598.00| $ 79,113.90] $ 89,599.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 295,551.30]| $ 313,164.50] $ 363,717.80




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/23/12
Page: 007 4

Bid Order: 007 Contract ID: 48-C048-063 Primary County: IOWA

Letting Date: 07/17/12 10:00 A.M.

| ( 4 ) PCO15 | ( )

| PCIROADS, LLC \
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________

SECTION 0001 ITEMS FOR REPAIRS TO A 225'-0 X 28'-0 CONT. I-BEAM BRIDGE BHS-C048(63)--63-48
\

\

0010 2121-7425020 40.000 TON | 56.00000 2240.00 |
GRANULAR SHOULDERS, TYPE B | |
0020 2301-0690190 444,700 SY | 244 .36000 108666.89|
BRIDGE APPROACH, RK-19 | |
0030 2401-6750001 LUMP | 23230.56000 23230.56]|
REMOVALS, AS PER PLAN | |
0040 2402-2720000 23.000 CY | 176.43000 4057.89|
EXCAVATION, CLASS 20 | |
0050 2403-0100010 5.600 CY | 3909.13000 21891.13]
STRUCTURAL CONCRETE (BRIDGE) | |
0060 2404-7775005 686.000 LB | 2.25000 1543.50|
REINFORCING STEEL, EPOXY COATED | |
0070 2413-0698066 704.300 SY | 75.58000 53230.99|
DECK OVERLAY (CLASS O PCC) | |
0080 2413-0698074 205.600 SY | 162.00000 33307.20]|
DECK REPAIR, CLASS A | |
0090 2413-1200000 64.000 LF | 162.93000 10427.52|
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0100 2413-1200100 64.000 LF | 52.00000 3328.00]|
NEOPRENE GLAND INSTALLATION AND TESTING | |
0110 2505-4008120 332.000 LF | 4.00000 1328.00]|
REMOVAL OF STEEL BEAM GUARDRAIL | |
0120 2505-4008400 4.000 EACH | 1400.00000 5600.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | |
SECTION | |
0130 2505-4021010 4.000 EACH | 160.00000 640.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | |
0140 2505-4021700 4.000 EACH | 1800.00000 7200.00 |
STEEL BEAM GUARDRAIL END TERMINAL | |
0150 2510-6745850 406.600 SY | 28.45000 11567.77|
REMOVAL OF PAVEMENT | |
0160 2518-6910000 2.000 EACH | 150.00000 300.00|
SAFETY CLOSURE | \
0170 2527-9263109 8.800 STA | 120.00000 1056.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | |
SOLVENT-BASED | |
0180 2528-8445110 LUMP | 1000.00000 1000.00|
| |

TRAFFIC CONTROL

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/23/12
Page: 007 5

Bid Order: 007 Contract ID: 48-C048-063 Primary County: IOWA
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) PCO15 | ( ) | ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0190 2533-4980005 LUMP | 26820.55000 26820.55]| |
MOBILIZATION | | |
SECTION TOTALS | S 317,436.00] $ | $
—————————————————————————————————————————— it sttt it
SECTION 0002 ITEMS FOR REPAIRS TO A 100'-0 X 28'-0 CCS BRIDGE BHS-C048(64)--63-48
\ \ \
0200 2214-5145150 334.000 SY | 10.00000 3340.00] |
PAVEMENT SCARIFICATION | | |
0210 2303-0013380 20.000 TON | 250.00000 5000.00| |
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
3/8 IN. MIX, NO SPCL FRIC REQ | | |
0220 2303-0245828 1.200 TON | 605.00000 726.00| |
ASPHALT BINDER, PG 58-28 | | |
0230 2413-0698066 319.800 SY | 75.58000 24170.48| |
DECK OVERLAY (CLASS O PCC) | | |
0240 2413-0698074 47.300 SY | 162.00000 7662.60] \
DECK REPAIR, CLASS A | | |
0250 2518-6910000 2.000 EACH | 150.00000 300.00] |
SAFETY CLOSURE | | |
0260 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 20000.00000 20000.00 | |
MOBILIZATION | | |
SECTION TOTALS | S 62,199.08| $ | $
—————————————————————————————————————————— e it ettt e it
CONTRACT TOTALS | S 379,635.08] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 54-0928-030 Primary County: KEOKUK
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/20/12

Project: BRFN-092-8(30)--39-54
Work Type: BRIDGE DECK OVERLAY
County: KEOKUK Prj Awd Amt: $193,938.15
Route: IOWA 92
Location: OVER CEDAR CREEK 4.9 MILES W. OF JCT. V-45

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 193,938.15 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 211,290.45 108.94 %
3 Cu080 CUNNINGHAM-REIS CO. $ 211,801.58 109.21 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 241,746.25 124.65 %
5 PCO15 PCIROADS, LLC $ 249,335.90 128.56 %
6 TA060 TAYLOR CONSTRUCTION, INC. $ 263,167.30 135.69 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 54-0928-030 Primary County: KEOKUK
Letting Date: 07/17/12 10:00 A.M.
| ( ) CH320 | ( 2 ) CR120 | ( ) CU080
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0212; REPAIRS TO A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0690200 273.800 SY | 150.00000 41070.00| 200.00000 54760.00| 185.00000 50653.00
BRIDGE APPROACH, RK-20 | | |
0020 2401-6750001 LUMP | 16000.00000 16000.00 | 17000.00000 17000.00| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 24.000 CY | 30.00000 720.00] 70.00000 1680.00| 40.00000 960.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 47.800 CY | 1100.00000 52580.00| 950.00000 45410.00] 800.00000 38240.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 3289.000 LB | 2.00000 6578.00| 1.50000 4933.50] 2.00000 6578.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2412-0000100 788.500 SY | 3.50000 2759.75] 3.50000 2759.75] 3.75000 2956.88
LONGITUDINAL GROOVING IN CONCRETE | | |
0070 2413-0698074 61.300 SY | 320.00000 19616.00| 160.00000 9808.00| 195.00000 11953.50
DECK REPAIR, CLASS A | | |
0080 2518-6910000 2.000 EACH | 100.00000 200.00] 200.00000 400.00] 300.00000 600.00
SAFETY CLOSURE | | |
0090 2528-8445110 LUMP | 3500.00000 3500.00| 2000.00000 2000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 16000.00000 16000.00]| 21000.00000 21000.00| 21000.00000 21000.00
MOBILIZATION | |
0110 2599-9999018 613.300 SY | 8.00000 4906.40| 6.00000 3679.80] 10.00000 6133.00
("SQUARE YARDS' ITEM) REMOVAL OF | | |
EXISTING HMA OVERLAY | | |
0111 2510-6745850 273.800 SY | 20.00000 5476.00 | 18.00000 4928.40| 20.00000 5476.00
REMOVAL OF PAVEMENT | | |
SECTION TOTALS | S 169,406.15] S 168,359.45] S 172,550.38
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0212; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 613.300 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— Tt e i e et e P
SECTION 0003 DESIGN NO. 0212; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 613.300 SY | 40.00000 24532.00] 70.00000 42931.00 | 64.00000 39251.20
DECK OVERLAY (CLASS HPC-0O PCC) | |
SECTION TOTALS | $ 24,532.00| $ 42,931.00| $ 39,251.20
—————————————————————————————————————————— Tt et et
CONTRACT TOTALS | $ 193,938.15] $ 211,290.45| $ 211,801.58




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 54-0928-030 Primary County: KEOKUK
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) TAO060
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0212; REPAIRS TO A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0690200 273.800 SY | 200.00000 54760.00| 233.63000 63967.89] 155.00000 42439.00
BRIDGE APPROACH, RK-20 | | |
0020 2401-6750001 LUMP | 35000.00000 35000.00] 23966.40000 23966.40| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 24.000 CY | 50.00000 1200.00] 173.00000 4152.00] 65.00000 1560.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 47.800 CY | 900.00000 43020.00 | 807.16000 38582.25| 847.00000 40486.60
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 3289.000 LB | 2.75000 9044.75| 1.95000 6413.55| 2.00000 6578.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2412-0000100 788.500 SY | 4.00000 3154.00] 4.00000 3154.00] 8.00000 6308.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0070 2413-0698074 61.300 SY | 150.00000 9195.00] 153.00000 9378.90| 300.00000 18390.00
DECK REPAIR, CLASS A | | |
0080 2518-6910000 2.000 EACH | 165.00000 330.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | | |
0090 2528-8445110 LUMP | 3200.00000 3200.00] 1975.00000 1975.00| 1975.00000 1975.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 30000.00000 30000.00] 37387.40000 37387.40| 26000.00000 26000.00
MOBILIZATION | |
0110 2599-9999018 613.300 SY | 10.00000 6133.00 | 16.77000 10285.04 | 20.00000 12266.00
("SQUARE YARDS' ITEM) REMOVAL OF | | |
EXISTING HMA OVERLAY | | |
0111 2510-6745850 273.800 SY | 25.00000 6845.00| 43.00000 11773.40| 19.00000 5202.20
REMOVAL OF PAVEMENT | | |
SECTION TOTALS | $ 201,881.75| $ 211,335.83]| $ 186,504.80
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0212; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 613.300 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— b
SECTION 0003 DESIGN NO. 0212; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 613.300 SY | 65.00000 39864.50| 61.96000 38000.07| 125.00000 76662.50
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ 39,864.50| $ 38,000.07| $ 76,662.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 241,746.25| $ 249,335.90| $ 263,167.30




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 62-C062-076 Primary County: MAHASKA
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCULLEY CULVERT, INC.
Contract Period: 75 WORK DAYS Late Start Date: 04/15/13

Project: BROS-C062(76)--8J-62
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: MAHASKA Prj Awd Amt: $145,343.00
Route: 255TH STREET
Location: 1/4 MILE EAST OF OSBURN AVE.

GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC201 MCCULLEY CULVERT, INC. $ 145,343.00 100.00 %

2 WI240 WINFIELD CONTRACTORS INC. $ 175,038.80 120.43 %

3 MU181 MUSCATINE BRIDGE CO., INC. $ 186,963.95 128.63 %

4 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $ 193,514.00 133.14 %

5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 194,547.90 133.85 %

6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 264,036.50 181.66 %

GU100 GUS CONSTRUCTION CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 62-C062-076 Primary County: MAHASKA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) WI240 | ( 3 ) MU181
|[MCCULLEY CULVERT, INC. |[WINFIELD CONTRACTORS INC. |[MUSCATINE BRIDGE CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12' X 12' X 60'-0 RCB CULVERT
\ \ \
0010 2101-0850001 1.030 ACRE | 2000.00000 2060.00| 5000.00000 5150.00] 3000.00000 3090.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 216.000 CY | 3.00000 648.00 | 5.00000 1080.00| 7.00000 1512.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 3000.00000 3000.00| 8000.00000 8000.00| 7200.00000 7200.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 1323.000 cCYy | 7.00000 9261.00] 8.00000 10584.00] 8.00000 10584.00
EXCAVATION, CLASS 20 | | |
0050 2402-2725005 285.000 TON | 19.00000 5415.00| 23.50000 6697.50| 22.00000 6270.00
FOUNDATION TREATMENT MATERIAL | | |
0060 2403-0100020 365.850 CY | 220.00000 80487.00| 258.00000 94389.30] 275.00000 100608.75
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0070 2404-7775000 47840.000 LB | 0.80000 38272.00| 0.70000 33488.00| 0.88000 42099.20
REINFORCING STEEL | | |
0080 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00| 50.00000 100.00
SAFETY CLOSURE | | |
0090 2528-8445110 LUMP | 1000.00000 1000.00| 2200.00000 2200.00| 2300.00000 2300.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 2000.00000 2000.00| 10000.00000 10000.00] 9950.00000 9950.00
MOBILIZATION | |
0110 2602-0000020 500.000 LF | 2.00000 1000.00| 2.50000 1250.00| 2.50000 1250.00
SILT FENCE | | |
0120 2602-0000101 500.000 LF | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 143,843.00| S 173,538.80] S 185,463.95
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 145,343.00] $ 175,038.80| $ 186,963.95




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 62-C062-076 Primary County: MAHASKA
Letting Date: 07/17/12 10:00 A.M.
| 4 ) BL300 | ( 5 ) I0081 | ( 6 ) HE420
|BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12' X 12' X 60'-0 RCB CULVERT
\ \ \
0010 2101-0850001 1.030 ACRE | 4000.00000 4120.00] 2100.00000 2163.00| 5000.00000 5150.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 216.000 cCY | 6.50000 1404.00] 7.00000 1512.00] 7.00000 1512.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 11000.00000 11000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 1323.000 CY | 8.50000 11245.50 | 12.00000 15876.00 | 11.00000 14553.00
EXCAVATION, CLASS 20 | | |
0050 2402-2725005 285.000 TON | 20.00000 5700.00] 25.00000 7125.00] 30.00000 8550.00
FOUNDATION TREATMENT MATERIAL | | |
0060 2403-0100020 365.850 CY | 290.00000 106096.50| 270.00000 98779.50 | 430.00000 157315.50
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0070 2404-7775000 47840.000 LB | 0.95000 45448.00 | 0.86000 41142.40| 0.90000 43056.00
REINFORCING STEEL | | |
0080 2518-6910000 2.000 EACH | 100.00000 200.00 | 50.00000 100.00] 150.00000 300.00
SAFETY CLOSURE | | |
0090 2528-8445110 LUMP | 2300.00000 2300.00] 2600.00000 2600.00| 3100.00000 3100.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 7500.00000 7500.00] 12000.00000 12000.00 | 15000.00000 15000.00
MOBILIZATION | |
0110 2602-0000020 500.000 LF | 4.00000 2000.00] 2.50000 1250.00| 5.00000 2500.00
SILT FENCE | | |
0120 2602-0000101 500.000 LF | 2.00000 1000.00| 1.00000 500.00] 1.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 192,014.00| $ 193,047.90| $ 262,536.50
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 193,514.00] $ 194,547.90| $ 264,036.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 80-C080-055 Primary County: RINGGOLD
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCULLEY CULVERT, INC.
Contract Period: 85 WORK DAYS Late Start Date: 04/15/13

Project: BROS-C080 (55)--5F-80
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: RINGGOLD Prj Awd Amt: $312,317.79
Route: 125TH AVE
Location: 2 MILES SOUTH OF IOWA 2

GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC201 MCCULLEY CULVERT, INC. $ 312,317.79 100.00 %

2 WI240 WINFIELD CONTRACTORS INC. $ 333,154.68 106.67 %

3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 343,294.29 109.91 %

4 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $ 357,402.37 114.43 %

5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 358,533.69 114.79 %

6 GR100 GRAVES CONSTRUCTION CO., INC. $ 378,139.33 121.07 %

GU100 GUS CONSTRUCTION CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 80-C080-055 Primary County: RINGGOLD
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) WI240 | ( 3 ) 10081
|[MCCULLEY CULVERT, INC. |[WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 76'-0 RCB CULVERT
\ \ \
0010 2101-0850001 3.020 ACRE | 3500.00000 10570.00 | 4000.00000 12080.00 | 2000.00000 6040.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 699.000 CY | 3.50000 2446.50| 4.00000 2796.00| 10.00000 6990.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 296.000 TON | 23.00000 6808.00 | 30.00000 8880.00| 25.00000 7400.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2401-6745625 LUMP | 6500.00000 6500.00| 15000.00000 15000.00] 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 774.000 CY | 10.25000 7933.50] 8.00000 6192.00] 10.00000 7740.00
EXCAVATION, CLASS 20 \ \ \
0060 2403-0100020 430.190 cCY | 312.00000 134219.28| 310.00000 133358.90| 312.00000 134219.28
STRUCTURAL CONCRETE (RCB CULVERT) | |
0070 2404-7775000 57729.720 LB | 0.85000 49070.26| 0.80000 46183.78| 0.85000 49070.26
REINFORCING STEEL | | \
0080 2507-3250005 1583.000 SY | 3.00000 4749.00| 3.00000 4749.00| 3.00000 4749.00
ENGINEERING FABRIC | | |
0090 2507-6800061 1525.000 TON | 48.25000 73581.25] 50.00000 76250.00| 55.03000 83920.75
REVETMENT, CLASS E | | |
0100 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE | | |
0110 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 6500.00000 6500.00| 17000.00000 17000.00| 25000.00000 25000.00
MOBILIZATION | |
0130 2601-2634100 1.500 ACRE | 700.00000 1050.00]| 700.00000 1050.00| 700.00000 1050.00
MULCHING | | |
0140 2601-2636043 1.500 ACRE | 1200.00000 1800.00| 1350.00000 2025.00] 1350.00000 2025.00
SEEDING AND FERTILIZING (RURAL) | | |
0150 2602-0000020 930.000 LF | 2.00000 1860.00| 2.00000 1860.00| 2.00000 1860.00
SILT FENCE | | |
0160 2602-0000030 200.000 LF | 2.00000 400.00] 4.50000 900.00| 4.50000 900.00
SILT FENCE FOR DITCH CHECKS | | |
0170 2602-0000101 1130.000 LF | 1.00000 1130.00] 1.00000 1130.00] 1.00000 1130.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 310,817.79] S 331,654.68| S 341,794.29
—————————————————————————————————————————— e

SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 80-C080-055 Primary County: RINGGOLD
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) WI240 | ( 3 ) 10081
|[MCCULLEY CULVERT, INC. |[WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0190 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 312,317.79| $ 333,154.68| $ 343,294.29




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 80-C080-055 Primary County: RINGGOLD
Letting Date: 07/17/12 10:00 A.M.
4 ) BL300 5 ) GO020 | ( 6 ) GR100

Q —~

(
BLOOMFIELD BRIDGE & CULVERT, ODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT \

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 76'-0 RCB CULVERT
\ \ \
0010 2101-0850001 3.020 ACRE | 4000.00000 12080.00]| 2300.00000 6946.00] 2500.00000 7550.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 699.000 CY | 6.50000 4543.50 | 3.50000 2446.50| 4.00000 2796.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 296.000 TON | 30.00000 8880.00 | 24.00000 7104.00 | 25.00000 7400.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0040 2401-6745625 LUMP | 10000.00000 10000.00 | 10000.00000 10000.00 | 26000.00000 26000.00
REMOVAL OF EXISTING BRIDGE | | \
0050 2402-2720000 774.000 CY | 8.50000 6579.00| 9.00000 6966.00| 20.00000 15480.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100020 430.190 CY | 335.00000 144113.65] 390.00000 167774.10] 345.00000 148415.55
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0070 2404-7775000 57729.720 LB | 1.00000 57729.72 | 0.76000 43874.59] 0.80000 46183.78
REINFORCING STEEL | | |
0080 2507-3250005 1583.000 SY | 3.00000 4749.00 | 2.50000 3957.50]| 3.00000 4749.00
ENGINEERING FABRIC | | |
0090 2507-6800061 1525.000 TON | 52.50000 80062.50 | 48.00000 73200.00 | 52.00000 79300.00
REVETMENT, CLASS E | | |
0100 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 150.00000 300.00
SAFETY CLOSURE | |
0110 2528-8445110 LUMP | 2000.00000 2000.00 | 2600.00000 2600.00 | 3500.00000 3500.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 18000.00000 18000.00 | 25000.00000 25000.00] 28000.00000 28000.00
MOBILIZATION | |
0130 2601-2634100 1.500 ACRE | 700.00000 1050.00 | 700.00000 1050.00 | 700.00000 1050.00
MULCHING | | |
0140 2601-2636043 1.500 ACRE | 1350.00000 2025.00 | 1350.00000 2025.00 | 1350.00000 2025.00
SEEDING AND FERTILIZING (RURAL) | | |
0150 2602-0000020 930.000 LF | 2.00000 1860.00 | 2.00000 1860.00 | 2.00000 1860.00
SILT FENCE | | |
0160 2602-0000030 200.000 LF | 4.50000 900.00] 4.50000 900.00] 4.50000 900.00
SILT FENCE FOR DITCH CHECKS | | |
0170 2602-0000101 1130.000 LF | 1.00000 1130.00] 1.00000 1130.00] 1.00000 1130.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 355,902.37| $ 357,033.69]| $ 376,639.33
—————————————————————————————————————————— e

SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 80-C080-055 Primary County: RINGGOLD
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) BL300 | ( 5 ) GO020 | ( 6 ) GR10O0
|BLOOMFIELD BRIDGE & CULVERT, |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0190 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 357,402.37| $ 358,533.69| $ 378,139.33




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
011 Contract ID: 82-0808-280
120717 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

CRAMER AND ASSOC., INC.
09/24/12

Run Date:

Primary County: SCOTT
No Established DBE Goal

196,070.88

08/23/12
Page: 011 1

Project: IMN-080-8(280)305--0E-82
Work Type: BRIDGE REPAIR
County: SCOTT Prj Awd Amt: $196,070.88
Route: I-80
Location: 35TH ST. SW OVER I-80, 9.3 MILES E. OF US 61
RANK VENDOR NO./NAME

1 CR120 CRAMER AND ASSOC., INC.
2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY

HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.

$
$ 220,050.50
$ 239,867.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 82-0808-280 Primary County: SCOTT
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) BR101 | ( 3 ) CIio1
| CRAMER AND ASSOC., INC. |BRANDT CONST. CO. & SUBSID |CIVIL CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0412; 232'-1 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 28750.00000 28750.00| 65775.00000 65775.00| 58000.00000 58000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 27.900 CY | 1200.00000 33480.00] 1165.00000 32503.50| 1450.00000 40455.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 6040.000 LB | 2.00000 12080.00] 1.40000 8456.00 | 2.25000 13590.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2407-0550000 1.000 EACH | 18500.00000 18500.00] 16550.00000 16550.00] 22500.00000 22500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SB67 | | |
0050 2426-6772010 LUMP | 11000.00000 11000.00] 11900.00000 11900.00] 4250.00000 4250.00
BEAM REPAIR, AS PER PLAN | | |
0060 2533-4980005 LUMP | 10100.00000 10100.00]| 14000.00000 14000.00| 22000.00000 22000.00
MOBILIZATION | |
SECTION TOTALS | $ 113,910.00] S 149,184.50] S 160,795.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2527-9263109 16.640 STA | 52.00000 865.28| 60.00000 998.40| 50.00000 832.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263131 5.040 STA | 130.00000 655.20| 140.00000 705.60| 125.00000 630.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0090 2527-9263180 15.200 sSTA | 52.00000 790.40| 60.00000 912.00] 50.00000 760.00
PAVEMENT MARKINGS REMOVED | | |
0100 2528-8400048 450.000 LF | 30.00000 13500.00] 18.00000 8100.00 | 25.00000 11250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0110 2528-8400157 2.000 EACH | 1500.00000 3000.00| 1600.00000 3200.00| 1400.00000 2800.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0120 2528-8400256 2.000 EACH | 3100.00000 6200.00| 3400.00000 6800.00| 3000.00000 6000.00
TEMPORARY TRAFFIC SIGNALS | | |
0130 2528-8445110 LUMP | 15000.00000 15000.00] 10725.00000 10725.00] 16000.00000 16000.00
TRAFFIC CONTROL | | |
0140 2528-8445113 50.000 EACH | 620.00000 31000.00| 620.00000 31000.00| 620.00000 31000.00
FLAGGERS | | |
0150 2528-9290004 25.000 CDAY | 62.00000 1550.00| 70.00000 1750.00| 60.00000 1500.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0160 2533-4980005 LUMP | 6600.00000 6600.00 | 3475.00000 3475.00| 5500.00000 5500.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 82-0808-280 Primary County: SCOTT
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) BR101 | ( 3 ) CIio1
| CRAMER AND ASSOC., INC. |BRANDT CONST. CO. & SUBSID |CIVIL CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2551-0000110 2.000 EACH | 1500.00000 3000.00| 1600.00000 3200.00] 1400.00000 2800.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 82,160.88]| $ 70,866.00] $ 79,072.00
—————————————————————————————————————————— it sttt it
CONTRACT TOTALS | $ 196,070.88]| $ 220,050.50] $ 239,867.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 86-C086-082 Primary County: TAMA
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCULLEY CULVERT, INC.
Contract Period: 45 WORK DAYS Late Start Date: 05/06/13

Project: BROS-C086(82)--8J-86
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: TAMA Prj Awd Amt: $153,949.85
Route: 370TH ST
Location: OVER RICHLAND CREEK, C AVENUE TO T47

GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC201 MCCULLEY CULVERT, INC. $ 153,949.85 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 189,357.90 122.99 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 210,993.50 137.05 %
4 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $ 212,000.20 137.70 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 228,638.72 148.51 %
6 WI240 WINFIELD CONTRACTORS INC. $ 229,817.55 149.28 %
7 MU181 MUSCATINE BRIDGE CO., INC. $ 249,091.00 161.80 %

GU100 GUS CONSTRUCTION CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 86-C086-082 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) 10081 | ( 3 ) TA060
|[MCCULLEY CULVERT, INC. | IOWA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X REINFORCED CONCRETE BOX
\ \ \
0010 2102-2710070 1670.000 cCY | 8.00000 13360.00] 13.00000 21710.00| 6.75000 11272.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2312-8260051 510.000 TON | 17.00000 8670.00| 25.50000 13005.00] 16.50000 8415.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0030 2401-6745625 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 1330.000 CY | 8.00000 10640.00| 10.00000 13300.00] 25.00000 33250.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100020 221.000 cCY | 270.00000 59670.00| 315.00000 69615.00| 330.00000 72930.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0060 2404-7775000 31371.000 LB | 0.85000 26665.35]| 0.90000 28233.90| 1.00000 31371.00
REINFORCING STEEL | | |
0070 2507-6800061 501.000 TON | 43.50000 21793.50| 44.00000 22044.00| 30.00000 15030.00
REVETMENT, CLASS E | | |
0080 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | |
0090 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |
0100 2528-8445110 LUMP | 1000.00000 1000.00| 1200.00000 1200.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 3500.00000 3500.00| 10000.00000 10000.00] 21000.00000 21000.00
MOBILIZATION | | |
0120 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0130 2601-2636043 0.500 ACRE | 2.00000 1.00] 2000.00000 1000.00| 1250.00000 625.00
SEEDING AND FERTILIZING (RURAL) | | |
0140 2602-0000030 300.000 LF | 2.00000 600.00| 4.00000 1200.00| 3.50000 1050.00
SILT FENCE FOR DITCH CHECKS | | \

SECTION TOTALS | S 152,449.85] S 187,857.90] S 209,493.50
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0150 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0160 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS \ $ 1,500.00| S 1,500.00] S 1,500.00
—————————————————————————————————————————— o

CONTRACT TOTALS | $ 153,949.85] $ 189,357.90| $ 210,993.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 86-C086-082 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) BL300 | ( 5 ) GR10O0 | ( 6 ) WI240
|BLOOMFIELD BRIDGE & CULVERT, |GRAVES CONSTRUCTION CO., INC |WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 54' REINFORCED CONCRETE BOX
\ \ \
0010 2102-2710070 1670.000 cCY | 25.00000 41750.00] 12.85000 21459.50| 20.00000 33400.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2312-8260051 510.000 TON | 20.00000 10200.00] 18.00000 9180.00] 20.80000 10608.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0030 2401-6745625 LUMP | 7500.00000 7500.00 | 21000.00000 21000.00| 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 1330.000 cCY | 8.50000 11305.00] 14.00000 18620.00| 14.00000 18620.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100020 221.000 cCY | 318.00000 70278.00| 365.00000 80665.00| 330.00000 72930.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0060 2404-7775000 31371.000 LB | 0.95000 29802.45| 0.82000 25724.22 | 0.80000 25096.80
REINFORCING STEEL | | |
0070 2507-6800061 501.000 TON | 39.75000 19914.75| 40.00000 20040.00| 37.75000 18912.75
REVETMENT, CLASS E | | |
0080 2518-6910000 4.000 EACH | 100.00000 400.00] 150.00000 600.00| 100.00000 400.00
SAFETY CLOSURE | | |
0090 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00| 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |
0100 2528-8445110 LUMP | 1000.00000 1000.00| 2500.00000 2500.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 15000.00000 15000.00] 24000.00000 24000.00| 24000.00000 24000.00
MOBILIZATION | | |
0120 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0130 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 2000.00000 1000.00| 2000.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | | |
0140 2602-0000030 300.000 LF | 4.00000 1200.00| 4.00000 1200.00| 4.00000 1200.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 210,500.20| $ 227,138.72| $ 228,317.55
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0150 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0160 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] S 1,500.00| S 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 212,000.20| $ 228,638.72| $ 229,817.55




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 86-C086-082 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) MUlsl | ( ) | ( )
|IMUSCATINE BRIDGE CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 54' REINFORCED CONCRETE BOX
\ \ \
0010 2102-2710070 1670.000 cCY | 18.00000 30060.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2312-8260051 510.000 TON | 16.00000 8160.00] |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0030 2401-6745625 LUMP | 9300.00000 9300.00| |
REMOVAL OF EXISTING BRIDGE | \ |
0040 2402-2720000 1330.000 cCY | 10.00000 13300.00| |
EXCAVATION, CLASS 20 | | |
0050 2403-0100020 221.000 cCY | 310.00000 68510.00] |
STRUCTURAL CONCRETE (RCB CULVERT) | \ |
0060 2404-7775000 31371.000 LB | 1.00000 31371.00| |
REINFORCING STEEL | | \
0070 2507-6800061 501.000 TON | 40.00000 20040.00] |
REVETMENT, CLASS E | | |
0080 2518-6910000 4.000 EACH | 100.00000 400.00] |
SAFETY CLOSURE | |
0090 2524-9100030 4.000 EACH | 200.00000 800.00] |
OBJECT MARKER, TYPE 3 | | |
0100 2528-8445110 LUMP | 1000.00000 1000.00] |
TRAFFIC CONTROL \ \
0110 2533-4980005 LUMP | 62100.00000 62100.00] |
MOBILIZATION | |
0120 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0130 2601-2636043 0.500 ACRE | 2000.00000 1000.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0140 2602-0000030 300.000 LF | 4.00000 1200.00] |
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 247,591.00| $ | $
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0150 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0160 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ | $
—————————————————————————————————————————— st et e
CONTRACT TOTALS | $ 249,091.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCULLEY CULVERT, INC.
Contract Period: 45 WORK DAYS Late Start Date: 09/04/12
Project: BROS-C086(81)--5F-86 Project: BROS-C086(83)--5F-86
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: TAMA Prj Awd Amt: $121,583.33 County: TAMA Prj Awd Amt: $150,936.11
Route: H AVE Route: 340TH ST
Location: OVER BRANCH IOWA RIVER Location: OVER BRANCH IOWA RIVER, H AVE. TO I AVE.

360TH STREET TO 340TH STREET

GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC201 MCCULLEY CULVERT, INC. $ 272,519.44 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 325,744.51 119.53 %
3 WI240 WINFIELD CONTRACTORS INC. $ 328,656.45 120.59 %
4 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $ 331,424.40 121.61 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 340,402.86 124.90 %
6 TA060 TAYLOR CONSTRUCTION, INC. $ 361,509.31 132.65 %

GU100 GUS CONSTRUCTION CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
BASE COURSE, 1/2 IN. MIX

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) MU181 | ( 3 ) WI240
|[MCCULLEY CULVERT, INC. |[MUSCATINE BRIDGE CO., INC. |[WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(81)--5F-86
\ \ \
0010 2102-2710070 1020.000 CY | 8.50000 8670.00| 15.75000 16065.00] 18.00000 18360.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2312-8260051 507.000 TON | 17.00000 8619.00| 16.30000 8264.10| 19.30000 9785.10
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0030 2401-6745625 LUMP | 3500.00000 3500.00| 7700.00000 7700.00 | 9000.00000 9000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 1900.000 CY | 8.00000 15200.00] 8.00000 15200.00] 8.00000 15200.00
EXCAVATION, CLASS 20 | | I
0050 2403-0100020 143.000 CY | 285.00000 40755.00| 300.00000 42900.00| 300.00000 42900.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0060 2404-7775000 22459.000 LB | 0.87000 19539.33] 0.90000 20213.10]| 0.80000 17967.20
REINFORCING STEEL | | |
0070 2507-6800061 500.000 TON | 37.00000 18500.00] 40.50000 20250.00| 35.50000 17750.00
REVETMENT, CLASS E | | |
0080 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | \
0090 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |
0100 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 3000.00000 3000.00| 12850.00000 12850.00] 12500.00000 12500.00
MOBILIZATION | |
0120 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0130 2601-2636043 0.500 ACRE | 1200.00000 600.00| 4200.00000 2100.00| 4200.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | |
0140 2602-0000030 325.000 LF | 2.00000 650.00| 4.00000 1300.00]| 4.00000 1300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 121,583.33] $ 149,392.20| $ 149,412.30
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(83)--5F-86
\ \ \
0150 2102-2710070 885.000 CY | 8.50000 7522.50| 15.75000 13938.75] 18.00000 15930.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2121-7425020 73.000 TON | 18.00000 1314.00] 16.30000 1189.90| 35.00000 2555.00
GRANULAR SHOULDERS, TYPE B | | |
0170 2303-0021500 210.000 TON | 73.50000 15435.00 | 73.09000 15348.90| 78.50000 16485.00
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MC201 | ( 2 ) MU181 | ( 3 ) WI240
|[MCCULLEY CULVERT, INC. IMUSCATINE BRIDGE CO., INC. |[WINFIELD CONTRACTORS INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0180 2303-0023500 62.000 TON | 96.50000 5983.00] 95.18000 5901.16]| 80.00000 4960.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \

0190 2303-0245828 17.000 TON | 600.00000 10200.00| 600.00000 10200.00| 620.00000 10540.00
ASPHALT BINDER, PG 58-28 | \ \

0200 2312-8260051 223.000 TON | 17.00000 3791.00] 16.30000 3634.90] 32.25000 7191.75
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |

0210 2401-6745625 LUMP | 6500.00000 6500.00| 7700.00000 7700.00] 9000.00000 9000.00
REMOVAL OF EXISTING BRIDGE | | |

0220 2402-2720000 1170.000 cCY | 8.00000 9360.00| 8.00000 9360.00| 8.00000 9360.00
EXCAVATION, CLASS 20 | | |

0230 2403-0100020 135.000 CYy | 300.00000 40500.00| 300.00000 40500.00| 300.00000 40500.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0240 2404-7775000 21603.000 LB | 0.87000 18794.61 | 0.90000 19442.70| 0.80000 17282.40
REINFORCING STEEL | | |

0250 2507-6800061 500.000 TON | 37.00000 18500.00| 40.50000 20250.00] 35.50000 17750.00
REVETMENT, CLASS E | | |

0260 2510-6745850 684.000 SY | 4.00000 2736.00] 4.00000 2736.00] 10.00000 6840.00
REMOVAL OF PAVEMENT | | |

0270 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |

0280 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |

0290 2526-8285000 LUMP | 1550.00000 1550.00] 1500.00000 1500.00] 1000.00000 1000.00
CONSTRUCTION SURVEY | | |

0300 2528-8445110 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
TRAFFIC CONTROL \ \

0310 2533-4980005 LUMP | 3500.00000 3500.00] 17300.00000 17300.00| 12500.00000 12500.00
MOBILIZATION | \

0320 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |

0330 2601-2636043 0.500 ACRE | 1200.00000 600.00] 4200.00000 2100.00| 4200.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | \

0340 2602-0000030 300.000 LF | 2.00000 600.00] 4.00000 1200.00| 4.00000 1200.00
SILT FENCE FOR DITCH CHECKS | | |

SECTION TOTALS | $ 149,436.11| $ 174,852.31| $ 177,744.15
—————————————————————————————————————————— o

SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCc201 | ( 2 ) MU181 | ( 3 ) WI240
|[MCCULLEY CULVERT, INC. |[MUSCATINE BRIDGE CO., INC. |[WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0360 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS

$ 272,519.44| $ 325,744.51| $ 328,656.




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
4 ) BL300 5 ) I0081 6 ) TA060

H o~

( I (
BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C. AYLOR CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
BASE COURSE, 1/2 IN. MIX

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086 (81)--5F-86
\ \ \

0010 2102-2710070 1020.000 CY | 18.00000 18360.00]| 10.00000 10200.00] 6.75000 6885.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ |

0020 2312-8260051 507.000 TON | 25.00000 12675.00| 24.00000 12168.00] 16.50000 8365.50
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |

0030 2401-6745625 LUMP | 6500.00000 6500.00| 10000.00000 10000.00 | 14000.00000 14000.00
REMOVAL OF EXISTING BRIDGE | | |

0040 2402-2720000 1900.000 CY | 8.50000 16150.00 | 12.00000 22800.00| 15.00000 28500.00
EXCAVATION, CLASS 20 | | |

0050 2403-0100020 143.000 CY | 290.00000 41470.00 | 315.00000 45045.00 | 380.00000 54340.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0060 2404-7775000 22459.000 LB | 0.95000 21336.05] 0.90000 20213.10] 1.00000 22459.00
REINFORCING STEEL | \ \

0070 2507-6800061 500.000 TON | 40.50000 20250.00| 45.00000 22500.00| 30.00000 15000.00
REVETMENT, CLASS E | \ \

0080 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |

0090 2524-9100030 4.000 EACH | 200.00000 800.00| 200.00000 800.00| 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |

0100 2528-8445110 LUMP | 1000.00000 1000.00 | 1200.00000 1200.00| 1000.00000 1000.00
TRAFFIC CONTROL \ \

0110 2533-4980005 LUMP | 6500.00000 6500.00| 12000.00000 12000.00| 17500.00000 17500.00
MOBILIZATION \ \

0120 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | \ \

0130 2601-2636043 0.500 ACRE | 1800.00000 900.00| 2500.00000 1250.00| 1250.00000 625.00
SEEDING AND FERTILIZING (RURAL) | | \

0140 2602-0000030 325.000 LF | 4.50000 1462.50| 7.00000 2275.00 | 3.50000 1137.50
SILT FENCE FOR DITCH CHECKS | | \

SECTION TOTALS | $ 148,153.55]| $ 161,201.10]| $ 171,362.00
—————————————————————————————————————————— o
SECTION 0002 ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086 (83)--5F-86

\ \ \
0150 2102-2710070 885.000 CY | 18.00000 15930.00] 10.00000 8850.00 | 6.25000 5531.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2121-7425020 73.000 TON | 25.00000 1825.00| 24.00000 1752.00| 16.50000 1204.50
GRANULAR SHOULDERS, TYPE B | | |
0170 2303-0021500 210.000 TON | 74.00000 15540.00 | 73.09000 15348.90 | 73.09000 15348.90
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 6
Bid Order: 013 Contract ID: 86-C086-083 Primary County: TAMA
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) BL300 | ( 5 ) 10081 | ( 6 ) TA060
|BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— g B

0180 2303-0023500 62.000 TON | 100.00000 6200.00] 95.18000 5901.16]| 95.18000 5901.16
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |

0190 2303-0245828 17.000 TON | 625.00000 10625.00| 600.00000 10200.00| 600.00000 10200.00
ASPHALT BINDER, PG 58-28 | | |

0200 2312-8260051 223.000 TON | 25.00000 5575.00] 23.00000 5129.00] 16.50000 3679.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |

0210 2401-6745625 LUMP | 6500.00000 6500.00| 10000.00000 10000.00| 14000.00000 14000.00
REMOVAL OF EXISTING BRIDGE | | |

0220 2402-2720000 1170.000 cCY | 8.50000 9945.00 | 12.00000 14040.00| 15.00000 17550.00
EXCAVATION, CLASS 20 | | I

0230 2403-0100020 135.000 CY | 310.00000 41850.00| 310.00000 41850.00| 380.00000 51300.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0240 2404-7775000 21603.000 LB | 0.95000 20522.85] 0.90000 19442.70| 1.00000 21603.00
REINFORCING STEEL | | |

0250 2507-6800061 500.000 TON | 40.50000 20250.00] 45.00000 22500.00] 30.00000 15000.00
REVETMENT, CLASS E | | |

0260 2510-6745850 684.000 SY | 12.00000 8208.00] 7.00000 4788.00] 6.00000 4104.00
REMOVAL OF PAVEMENT | | |

0270 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |

0280 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |

0290 2526-8285000 LUMP | 2500.00000 2500.00] 1800.00000 1800.00] 1500.00000 1500.00
CONSTRUCTION SURVEY \ \ \

0300 2528-8445110 LUMP | 1000.00000 1000.00] 1200.00000 1200.00] 1000.00000 1000.00
TRAFFIC CONTROL | \

0310 2533-4980005 LUMP | 11500.00000 11500.00| 10000.00000 10000.00| 17500.00000 17500.00
MOBILIZATION | |

0320 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |

0330 2601-2636043 0.500 ACRE | 1800.00000 900.00] 2500.00000 1250.00| 1250.00000 625.00
SEEDING AND FERTILIZING (RURAL) | | |

0340 2602-0000030 300.000 LF | 4.50000 1350.00] 7.00000 2100.00| 3.50000 1050.00
SILT FENCE FOR DITCH CHECKS | | |

SECTION TOTALS | S 181,770.85] S 177,701.76] S 188,647.31
—————————————————————————————————————————— e

SECTION 0003

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



Bid Order: 013
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 86-C086-083

Primary Cou

Run Date:
Page:

nty: TAMA

08/23/12
013 7

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0360 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

4 ) BL300

(
BLOOMFIELD BRIDGE & CULVERT,

5 ) I0081

( I (
IOWA BRIDGE & CULVERT, L.C. |T
|

6 ) TAO060

AYLOR CONSTRUCTION, INC.

UNIT PRICE

500.00000

1000.00000

UNIT PRICE AMOUNT UNIT PRICE AMOUNT |

500.00000 500.00 500.00000 500.00]

|

1000.00000 1000.00] 1000.00000 1000.00]

| |

$ 1,500.00] $ 1,500.00]
_____________________________ +_____________________________+_____________________________

$ 331,424.40] $ 340,402.86|

361,5009.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

014 Contract ID: 87-C087-043
120717 10:00 A.M.

CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
115 WORK DAYS Late Start Date: 04/15/13

Project:
Work Type:
County:
Route:
Location:

08/23/12

Run Date:
Page: 014
Primary County: TAYLOR
No Established DBE Goal
BRS-C087 (43) --60-87
RCB CULVERT REPLACEMENT - TWIN BOX
TAYLOR Prj Awd Amt: $270,192.10

130TH ST

ON 130TH ST. 1.9 MI. WEST OF HIGHWAY 148

1

Project: BROS-C087 (42)--5F-87
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: TAYLOR Prj Awd Amt: $230,436.70
Route: 170TH ST
Location: OVER MIDDLE 102 RIVER
GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.
2 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
3 WI240 WINFIELD CONTRACTORS INC.
4 GR100 GRAVES CONSTRUCTION CO., INC.
GU100 GUS CONSTRUCTION CO., INC.

TOTAL % OVER

BID LOW BID

$ 500,628.80 100.00 %

$ 523,943.97 104.65 %

$ 551,454.01 110.15 %

$ 600,732.60 119.99 %
IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 87-C087-043 Primary County: TAYLOR
Letting Date: 07/17/12 10:00 A.M.
| 1 ) 10081 | ( 2 ) GO020 | ( 3 ) WI240
| IOWA BRIDGE & CULVERT, L.C. |GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 10' X 12' X 56'-0 REINFORCED CONCRETE BOX CULVERT BROS-C087 (42)--5F-87
\ \ \
0010 2101-0850001 0.070 ACRE | 26500.00000 1855.00] 10000.00000 700.00] 5000.00000 350.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1265.000 cCY | 10.00000 12650.00| 3.75000 4743.75] 12.00000 15180.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 865.000 CY | 5.00000 4325.00] 3.75000 3243.75] 5.00000 4325.00
EXCAVATION, CLASS 10, CHANNEL \ \ \
0040 2312-8260051 110.000 TON | 32.00000 3520.00] 29.00000 3190.00] 30.00000 3300.00
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0050 2401-6745625 LUMP | 8000.00000 8000.00] 10000.00000 10000.00| 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 2275.000 CY | 10.00000 22750.00] 7.75000 17631.25| 9.00000 20475.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100020 312.500 CYy | 320.00000 100000.00| 395.00000 123437.50| 325.00000 101562.50
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0080 2404-7775000 38538.000 LB | 0.90000 34684.20| 0.76000 29288.88]| 0.90000 34684.20
REINFORCING STEEL \ \ \
0090 2507-3250005 440.000 SY | 3.00000 1320.00] 2.50000 1100.00] 3.00000 1320.00
ENGINEERING FABRIC | \ \
0100 2507-6800061 340.000 TON | 60.00000 20400.00] 50.00000 17000.00| 48.50000 16490.00
REVETMENT, CLASS E | \ \
0110 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 200.00000 400.00
SAFETY CLOSURE | |
0120 2526-8285000 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
CONSTRUCTION SURVEY | | |
0130 2528-8445110 LUMP | 3550.00000 3550.00] 3500.00000 3500.00] 2995.00000 2995.00
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 12000.00000 12000.00| 25000.00000 25000.00] 30000.00000 30000.00
MOBILIZATION | |
0150 2601-2634100 0.800 ACRE | 700.00000 560.00] 700.00000 560.00] 700.00000 560.00
MULCHING | | |
0160 2601-2636043 0.800 ACRE | 2000.00000 1600.00| 2000.00000 1600.00| 2000.00000 1600.00
SEEDING AND FERTILIZING (RURAL) | | |
0170 2602-0000020 215.000 LF | 4.50000 967.50] 4.50000 967.50] 4.50000 967.50
SILT FENCE | | |
0180 2602-0000030 40.000 LF | 7.50000 300.00| 7.50000 300.00] 7.50000 300.00
SILT FENCE FOR DITCH CHECKS | | |
0190 2602-0000101 255.000 LF | 1.00000 255.00| 1.00000 255.00 | 1.00000 255.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 230,436.70]| $ 244,217.63]| $ 248,264.20
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A TWIN 10' X 12' X 50'-0 REINFORCED CONCRETE BOX CULVERT BRS-C087(43)--60-87
\ \



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 87-C087-043 Primary County: TAYLOR
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) 10081 | ( 2 ) GO020 | ( 3 ) WI240
| WA BRIDGE & CULVERT, L.C. | GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0200 2101-0850001 0.100 ACRE | 12500.00000 1250.00] 10000.00000 1000.00] 5000.00000 500.00
CLEARING AND GRUBBING | | |
0210 2102-2710070 175.000 cCY | 10.00000 1750.00] 3.75000 656.25] 12.00000 2100.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2104-2710020 1160.000 cCY | 5.00000 5800.00 | 3.75000 4350.00] 5.00000 5800.00
EXCAVATION, CLASS 10, CHANNEL | | |
0230 2121-7425020 40.000 TON | 34.00000 1360.00] 29.00000 1160.00] 30.00000 1200.00
GRANULAR SHOULDERS, TYPE B | | |
0240 2123-7450000 1.700 STA | 310.00000 527.00] 325.00000 552.50] 500.00000 850.00
SHOULDER CONSTRUCTION, EARTH | | |
0250 2301-1032080 208.000 SY | 115.00000 23920.00 | 110.00000 22880.00 | 157.23000 32703.84
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0260 2401-6745625 LUMP | 8000.00000 8000.00] 10000.00000 10000.00] 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0270 2402-0425031 1150.000 TON | 32.50000 37375.00] 22.00000 25300.00| 35.00000 40250.00
GRANULAR BACKFILL | | |
0280 2402-2720000 1651.000 cCY | 10.00000 16510.00] 7.75000 12795.25] 9.00000 14859.00
EXCAVATION, CLASS 20 | | |
0290 2403-0100020 307.400 CY | 320.00000 98368.00| 395.00000 121423.00] 325.00000 99905.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0300 2404-7775000 38509.000 1B | 0.90000 34658.10] 0.76000 29266.84 | 0.90000 34658.10
REINFORCING STEEL | | |
0310 2502-8220196 2.000 EACH | 350.00000 700.00] 325.00000 650.00] 300.00000 600.00
SUBDRAIN OUTLET, RF-19E | | |
0320 2505-4008120 250.000 LF | 7.00000 1750.00] 2.00000 500.00] 6.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0330 2507-3250005 265.000 SY | 3.00000 795.00] 2.50000 662.50] 3.00000 795.00
ENGINEERING FABRIC | | |
0340 2507-6800061 220.000 TON | 60.00000 13200.00] 50.00000 11000.00] 49.50000 10890.00
REVETMENT, CLASS E | | |
0350 2510-6745850 105.000 sY | 12.00000 1260.00] 8.50000 892.50] 8.00000 840.00
REMOVAL OF PAVEMENT | | |
0360 2518-6910000 2.000 EACH | 100.00000 200.00| 100.00000 200.00| 200.00000 400.00
SAFETY CLOSURE | |
0370 2526-8285000 LUMP | 1200.00000 1200.00] 1200.00000 1200.00] 1200.00000 1200.00
CONSTRUCTION SURVEY | | |
0380 2527-9263109 1.910 STA | 400.00000 764.00] 750.00000 1432.50] 439.20000 838.87
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 87-C087-043 Primary County: TAYLOR
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GO020 | ( 3 ) WI240
| IOWA BRIDGE & CULVERT, L.C. | GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0390 2528-8445110 LUMP | 3500.00000 3500.00| 3500.00000 3500.00] 2995.00000 2995.00
TRAFFIC CONTROL | | |
0400 2533-4980005 LUMP | 12000.00000 12000.00] 25000.00000 25000.00] 30000.00000 30000.00
MOBILIZATION | | |
0410 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0420 2601-2636043 1.000 ACRE | 2000.00000 2000.00 | 2000.00000 2000.00] 2000.00000 2000.00
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 170.000 LF | 4.50000 765.00] 4.50000 765.00] 4.50000 765.00
SILT FENCE | | |
0440 2602-0000030 20.000 LF | 7.50000 150.00] 7.50000 150.00] 7.50000 150.00
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 190.000 LF | 1.00000 190.00] 1.00000 190.00] 1.00000 190.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 268,692.10| S 278,226.34| S 301,689.81
—————————————————————————————————————————— o
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0460 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 500, 628.80] $ 523,943.97| $ 551,454.01




Bid Order: 014

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 87-C087-043

Primary Co

Run Date: 08/23/12
Page: 014 5

unty: TAYLOR

Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 10' X 12' X 56'-0 REINFORCED CONCRETE BOX CULVERT BROS-C087 (42)--5F-87
\ \ \
0010 2101-0850001 0.070 ACRE | 35000.00000 2450.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1265.000 CY | 5.00000 6325.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 865.000 CY | 3.00000 2595.00 | |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 110.000 TON | 30.00000 3300.00] \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 20000.00000 20000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 2275.000 CY | 15.00000 34125.00 | \
EXCAVATION, CLASS 20 | | |
0070 2403-0100020 312.500 CY | 365.00000 114062.50] |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0080 2404-7775000 38538.000 LB | 0.80000 30830.40| |
REINFORCING STEEL | \ \
0090 2507-3250005 440.000 SY | 3.00000 1320.00| |
ENGINEERING FABRIC | | |
0100 2507-6800061 340.000 TON | 52.00000 17680.00 | |
REVETMENT, CLASS E | | I
0110 2518-6910000 2.000 EACH | 150.00000 300.00] \
SAFETY CLOSURE | |
0120 2526-8285000 LUMP | 2500.00000 2500.00 | \
CONSTRUCTION SURVEY | | |
0130 2528-8445110 LUMP | 5000.00000 5000.00 | |
TRAFFIC CONTROL \ \
0140 2533-4980005 LUMP | 35000.00000 35000.00 | |
MOBILIZATION | |
0150 2601-2634100 0.800 ACRE | 700.00000 560.00| |
MULCHING | | |
0160 2601-2636043 0.800 ACRE | 2000.00000 1600.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0170 2602-0000020 215.000 LF | 4.50000 967.50] |
SILT FENCE | | |
0180 2602-0000030 40.000 LF | 7.50000 300.00| |
SILT FENCE FOR DITCH CHECKS | | |
0190 2602-0000101 255.000 LF | 1.00000 255.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 279,170.40| $ | $
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A TWIN 10' X 12' X 50'-0 REINFORCED CONCRETE BOX CULVERT BRS-C087(43)--60-87
\ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 87-C087-043 Primary County: TAYLOR
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0200 2101-0850001 0.100 ACRE | 25000.00000 2500.00] |
CLEARING AND GRUBBING | | |
0210 2102-2710070 175.000 cCY | 10.00000 1750.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2104-2710020 1160.000 cCY | 3.00000 3480.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0230 2121-7425020 40.000 TON | 30.00000 1200.00] \
GRANULAR SHOULDERS, TYPE B | | |
0240 2123-7450000 1.700 STA | 500.00000 850.00] \
SHOULDER CONSTRUCTION, EARTH | | |
0250 2301-1032080 208.000 SY | 135.00000 28080.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0260 2401-6745625 LUMP | 24000.00000 24000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0270 2402-0425031 1150.000 TON | 25.00000 28750.00| |
GRANULAR BACKFILL | | |
0280 2402-2720000 1651.000 cCY | 15.00000 24765.00 | |
EXCAVATION, CLASS 20 | | |
0290 2403-0100020 307.400 CY | 365.00000 112201.00] \
STRUCTURAL CONCRETE (RCB CULVERT) | |
0300 2404-7775000 38509.000 1B | 0.80000 30807.20| |
REINFORCING STEEL | | |
0310 2502-8220196 2.000 EACH | 150.00000 300.00] |
SUBDRAIN OUTLET, RF-19E | | |
0320 2505-4008120 250.000 LF | 5.00000 1250.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0330 2507-3250005 265.000 SY | 3.00000 795.00] |
ENGINEERING FABRIC | | |
0340 2507-6800061 220.000 TON | 52.00000 11440.00] |
REVETMENT, CLASS E | | |
0350 2510-6745850 105.000 SY | 5.00000 525.00] |
REMOVAL OF PAVEMENT | | |
0360 2518-6910000 2.000 EACH | 150.00000 300.00] |
SAFETY CLOSURE \ \
0370 2526-8285000 LUMP | 2500.00000 2500.00] |
CONSTRUCTION SURVEY | \ \
0380 2527-9263109 1.910 STA | 400.00000 764.00] |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 87-C087-043 Primary County: TAYLOR
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0390 2528-8445110 LUMP | 5000.00000 5000.00] |
TRAFFIC CONTROL | | |
0400 2533-4980005 LUMP | 35000.00000 35000.00 | |
MOBILIZATION | | |
0410 2601-2634100 1.000 ACRE | 700.00000 700.00] |
MULCHING | | |
0420 2601-2636043 1.000 ACRE | 2000.00000 2000.00] \
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 170.000 LF | 4.50000 765.00] |
SILT FENCE | | |
0440 2602-0000030 20.000 LF | 7.50000 150.00] |
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 190.000 LF | 1.00000 190.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 320,062.20] S | S
—————————————————————————————————————————— o
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0460 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S | S
__________________________________________ +_____________________________+_____________________________ ———
CONTRACT TOTALS | S 600, 732.60| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

015 Contract ID: 91-0355-503
120717 10:00 A.M.
CONTRACT SIGNED by DORMARK CONSTRUCTION CO.

45 WORK DAYS Late Start Date: 08/20/12
MBIN-035-5(502)29--0M-20 Project:
BRIDGE REPAIR Work Type:
CLARKE Prj Awd Amt: $28,137.98 County:
I-35 Route:
OVER CO. RD. H-45, 3.8 MILES S. OF US 34 Location:
MBIN-035-5(503)47--0M-91 Project:
BRIDGE REPAIR Work Type:
WARREN Prj Awd Amt: $60,417.00 County:
I-35 Route:
AT JCT. OF SR G-64, 3.6 MILES N. OF SR G-76 Location:

Run Date:
Page: 015

Primary County: WARREN

No Established DBE Goal
MBIN-035-5(502)44--0M-91
BRIDGE REPATIR
WARREN Prj Awd Amt: $46,019.50
I-35
AT JCT. OF SR G-76
MBIN-035-5(504)52--0M-91
BRIDGE REPAIR
WARREN Prj Awd Amt: $30,351.50
I-35
AT JCT. OF SR G-50, 4.7 MILES S. OF IA.

08/23/12

1

DORMARK CONSTRUCTION CO.

HERBERGER CONSTRUCTION CO., INC.
JASPER CONSTRUCTION SERVICES, INC.
CRAMER AND ASSOC., INC.

DENCO HIGHWAY CONSTRUCTION CORP.
CUNNINGHAM-REIS CO.

PCIROADS, LLC

TOTAL % OVER

BID LOW BID
$ 164,925.98 100.00 %
$ 170,698.88 103.50 %
$ 174,578.20 105.85 %
$ 181,714.16 110.17 %
$ 194,362.47 117.84 %
$ 265,826.32 161.17 %
$ 332,395.68 201.54 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 91-0355-503 Primary County: WARREN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) DO140 | ( 2 ) HE420 | ( 3 ) JA250
| DORMARK CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO.2029.40035, 219' X 28.1' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20
\ \ \
0010 2426-6772020 616.840 SF | 34.50000 21280.98]| 32.00000 19738.88| 35.00000 21589.40
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 3500.00000 3500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 925.00000 925.00] 1500.00000 1500.00] 3000.00000 3000.00
MOBILIZATION | | |
0031 2527-9263131 1.440 sSTA | 300.00000 432.00] 325.00000 468.00] 330.00000 475.20
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0032 2528-8400256 1.000 EACH | 2500.00000 2500.00] 3500.00000 3500.00] 2750.00000 2750.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | S 28,137.98]| S 29,206.88| S 31,314.60
—————————————————————————————————————————— o
SECTION 0002 BRIDGE NO. 9143.90035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91
\ \ \
0040 2426-6772020 1205.000 SF | 32.50000 39162.50| 32.00000 38560.00 | 32.00000 38560.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0050 2528-8445110 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 4000.00000 4000.00
TRAFFIC CONTROL | \ \
0060 2533-4980005 LUMP | 925.00000 925.00] 1500.00000 1500.00] 3000.00000 3000.00
MOBILIZATION | | \
0061 2527-9263131 1.440 STA | 300.00000 432.00] 325.00000 468.00| 330.00000 475.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0062 2528-8400256 1.000 EACH | 2500.00000 2500.00] 3500.00000 3500.00] 2750.00000 2750.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 46,019.50| $ 48,028.00| $ 48,785.20
—————————————————————————————————————————— f———————
SECTION 0003 BRIDGE NO 9147.40035, 201' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91
\ \ \
0070 2426-6772020 1648.000 SF | 32.50000 53560.00 | 32.00000 52736.00 | 32.00000 52736.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0080 2528-8445110 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 925.00000 925.00] 1500.00000 1500.00] 3000.00000 3000.00
MOBILIZATION | |
0091 2527-9263131 1.440 sSTA | 300.00000 432.00] 325.00000 468.00] 330.00000 475.20
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 91-0355-503 Primary County: WARREN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) DO140 | ( 2 ) HE420 | ( 3 ) JA250
| DORMARK CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0092 2528-8400256 1.000 EACH | 2500.00000 2500.00] 3500.00000 3500.00] 2750.00000 2750.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 60,417.00] $ 62,204.00] $ 62,961.20
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0004 BRIDGE NO. 9152.00035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91
\ \ \
0100 2426-6772020 681.000 SF | 34.50000 23494 .50 32.00000 21792.00] 32.00000 21792.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0110 2528-8445110 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 3500.00000 3500.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 925.00000 925.00] 1500.00000 1500.00] 3000.00000 3000.00
MOBILIZATION | | |
0121 2527-9263131 1.440 sSTA | 300.00000 432.00] 325.00000 468.00] 330.00000 475.20
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0122 2528-8400256 1.000 EACH | 2500.00000 2500.00] 3500.00000 3500.00] 2750.00000 2750.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | S 30,351.50] S 31,260.00| S 31,517.20
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 164,925.98| S 170,698.88| $ 174,578.20




IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

MARKINGS

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 91-0355-503 Primary County: WARREN
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) DE300 | ( 6 ) CU08O0
| CRAMER AND ASSOC., INC. | DENCO HIGHWAY CONSTRUCTION C |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO.2029.40035, 219' X 28.1'" PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20
\ \ \
0010 2426-6772020 616.840 SF | 34.00000 20972.56| 44.98000 27745.46| 48.00000 29608.32
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2528-8445110 LUMP | 3100.00000 3100.00] 3200.00000 3200.00] 5000.00000 5000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 3000.00000 3000.00] 700.00000 700.00] 7000.00000 7000.00
MOBILIZATION | | |
0031 2527-9263131 1.440 sSTA | 310.00000 446.40| 300.00000 432.00] 300.00000 432.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0032 2528-8400256 1.000 EACH | 2600.00000 2600.00| 2500.00000 2500.00] 3500.00000 3500.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | S 30,118.96| S 34,577.46| S 45,540.32
—————————————————————————————————————————— o
SECTION 0002 BRIDGE NO. 9143.90035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91
\ \ \
0040 2426-6772020 1205.000 SF | 34.00000 40970.00 | 40.65000 48983.25| 54.00000 65070.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0050 2528-8445110 LUMP | 3100.00000 3100.00] 3200.00000 3200.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 5000.00000 5000.00] 500.00000 500.00] 7000.00000 7000.00
MOBILIZATION | |
0061 2527-9263131 1.440 STA | 310.00000 446.40| 300.00000 432.00] 300.00000 432.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0062 2528-8400256 1.000 EACH | 2600.00000 2600.00] 2500.00000 2500.00] 3500.00000 3500.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 52,116.40| $ 55,615.25| $ 81,002.00
—————————————————————————————————————————— f———————
SECTION 0003 BRIDGE NO 9147.40035, 201" X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91
\ \ \
0070 2426-6772020 1648.000 SF | 34.00000 56032.00 | 38.23000 63003.04 | 47.00000 77456.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0080 2528-8445110 LUMP | 3100.00000 3100.00] 3200.00000 3200.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 5000.00000 5000.00] 500.00000 500.00] 7000.00000 7000.00
MOBILIZATION | |
0091 2527-9263131 1.440 sSTA | 310.00000 446.40| 300.00000 432.00] 300.00000 432.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 91-0355-503 Primary County: WARREN
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) DE300 | ( 6 ) CU08O0
| CRAMER AND ASSOC., INC. | DENCO HIGHWAY CONSTRUCTION C |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it Tt et
0092 2528-8400256 1.000 EACH | 2600.00000 2600.00] 2500.00000 2500.00] 3500.00000 3500.00
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 67,178.40] $ 69,635.04| $ 93,388.00
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0004 BRIDGE NO. 9152.00035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91
\ \ \
0100 2426-6772020 681.000 SF | 34.00000 23154.00] 41.12000 28002.72| 44.00000 29964.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0110 2528-8445110 LUMP | 3100.00000 3100.00] 3200.00000 3200.00] 5000.00000 5000.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 3000.00000 3000.00] 400.00000 400.00] 7000.00000 7000.00
MOBILIZATION | | |
0121 2527-9263131 1.440 sSTA | 310.00000 446.40| 300.00000 432.00] 300.00000 432.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0122 2528-8400256 1.000 EACH | 2600.00000 2600.00| 2500.00000 2500.00] 3500.00000 3500.00
TEMPORARY TRAFFIC SIGNALS | \ \
SECTION TOTALS | S 32,300.40| S 34,534.72| S 45,896.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 181,714.16| S 194,362.47| $ 265,826.32




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 6
Bid Order: 015 Contract ID: 91-0355-503 Primary County: WARREN
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) PCO15 | ( ) | ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO.2029.40035, 219' X 28.1'" PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20
\ \ \
0010 2426-6772020 616.840 SF | 67.00000 41328.28| |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 7640.35000 7640.35] |
MOBILIZATION | | |
0031 2527-9263131 1.440 sSTA | 300.00000 432.00] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0032 2528-8400256 1.000 EACH | 2500.00000 2500.00] \
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | S 54,900.63]| S | $
—————————————————————————————————————————— o
SECTION 0002 BRIDGE NO. 9143.90035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91
\ \ \
0040 2426-6772020 1205.000 SF | 67.00000 80735.00 | |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0050 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 7640.35000 7640.35] |
MOBILIZATION | | |
0061 2527-9263131 1.440 STA | 300.00000 432.00] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0062 2528-8400256 1.000 EACH | 2500.00000 2500.00] |
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 94,307.35] $ | $
—————————————————————————————————————————— f———————
SECTION 0003 BRIDGE NO 9147.40035, 201" X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91
\ \ \
0070 2426-6772020 1648.000 SF | 67.00000 110416.00] |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0080 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 7640.35000 7640.35] |
MOBILIZATION | |
0091 2527-9263131 1.440 sSTA | 300.00000 432.00] |
| | \
| | |



Bid Order: 015

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 91-0355-503

Run Date: 08/23/12
Page: 015 7

Primary County: WARREN

Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) PCO15 [ ( ) | ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0092 2528-8400256 1.000 EACH | 2500.00000 2500.00] |
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | S 123,988.35] S | S
—————————————————————————————————————————— o
SECTION 0004  BRIDGE NO. 9152.00035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91
\ \ \
0100 2426-6772020 681.000 SF | 67.00000 45627.00] |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0110 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 7640.35000 7640.35] |
MOBILIZATION | | |
0121 2527-9263131 1.440 STA | 300.00000 432.00] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0122 2528-8400256 1.000 EACH | 2500.00000 2500.00] |
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 59,199.35] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 332,395.68] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
101 Contract ID: 07-8155-718
120717 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

VIETH CONSTRUCTION CORP.
08/27/12

Run Date: 08/23/12
Page: 101 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: SRTS-U-8155(718)--8U-07
Work Type: PCC SIDEWALK/TRAIL
County: BLACK HAWK Prj Awd Amt: $133,748.20
Route: LONGFELLOW AVE
Location: IN THE CITY OF WATERLOO
RANK VENDOR NO./NAME

VIETH CONSTRUCTION CORPORATION

TOTAL % OVER
BID LOW BID
$ 133,748.20 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-8155-718 Primary County: BLACK HAWK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO035 I ( ) I ( )
|[VIETH CONSTRUCTION CORP. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
SECTION 0001 PCC SIDEWALK ITEMS
\ \ \
0010 2101-0850002 4.800 UNIT | 190.00000 912.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710090 225.900 CY | 69.00000 15587.10] |
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425005 206.600 CY | 30.00000 6198.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0040 2213-6745500 0.500 sSTA | 2700.00000 1350.00] \
REMOVAL OF CURB | | |
0050 2312-8260061 40.500 TON | 34.00000 1377.00] |
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0060 2511-6745900 90.600 SY | 10.00000 906.00| |
REMOVAL OF SIDEWALK | | |
0070 2511-7526004 1380.800 SY | 43.00000 59374.40| |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0080 2511-7526006 71.600 SY | 46.00000 3293.60| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0090 2511-7528101 120.000 SF | 41.00000 4920.00 | |
DETECTABLE WARNINGS | | |
0100 2512-1725206 46.000 LF | 24.00000 1104.00] |
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0110 2515-2475006 155.100 sSY | 43.00000 6669.30| |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0120 2515-6745600 187.800 SY | 16.00000 3004.80| |
REMOVAL OF PAVED DRIVEWAY | | |
0130 2516-8625000 3.000 cCy | 650.00000 1950.00] \
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0140 2518-6910000 9.000 EACH | 80.00000 720.00] |
SAFETY CLOSURE | |
0150 2519-3300600 200.000 LF \ 6.50000 1300.00] |
FENCE, SAFETY | | I
0160 2524-9275100 84.000 LF | 11.00000 924.00| |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 1IN. | | |
0170 2524-9325001 72.500 SF | 22.00000 1595.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0180 2527-9263109 24.030 STA | 80.00000 1922.40] |
| | |
| | |

SOLVENT-BASED



Bid Order: 101
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 07-8155-718

Run Date: 08/23/12
Page: 101 3

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2528-8445113 10.000 EACH
FLAGGERS

0210 2533-4980005 LUMP
MOBILIZATION

0220 2599-9999005 4.000 EACH
("EACH' ITEM) INLET FILTER BAG

0230 2599-9999009 62.600 LF
('"LINEAR FEET' ITEM) HORIZONTAL SAWING
FOR CURB REMOVAL

0240 2601-2634150 0.400 ACRE
MULCHING, WOOD CELLULOSE FIBER

0250 2601-2636044 0.200 ACRE
SEEDING AND FERTILIZING (URBAN)

0260 2601-2642120 0.200 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0270 2602-0000312 500.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0280 2602-0000350 500.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

SECTION TOTALS

CONTRACT TOTALS

( 1 ) VIO035 \
VIETH CONSTRUCTION CORP. \
|

UNIT PRICE AMOUNT |
_____________________________ +
2700.00000 2700.00]

|

325.00000 3250.00]

|

5000.00000 5000.00|

|

175.00000 700.00]

|

6.00000 375.60]

|

|

5600.00000 2240.00]

|

17000.00000 3400.00|

\

3000.00000 600.00|

|

|

4.50000 2250.00]

\

|

0.25000 125.00]

|

|

$ 133,748.20]
_____________________________ +
\

$ 133,748.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

102 Contract ID: 07-8155-723
120717 10:00 A.M.
AWARD RECOMMENDED to PETERSON CONTRACTORS INC.

30 WORK DAYS Late Start Date: 09/10/12

Run Date: 08/23/12
Page: 102 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: STP-E-8155(723)--8V-07
Work Type: PCC SIDEWALK/TRAIL

County: BLACK HAWK Prj Awd Amt: $90,496.10
Route: WASHINGTON STREET

Location: IN THE CITY OF WATERLOO, BETWEEN PARK STREET

AND 4TH STREET
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.

VIETH CONSTRUCTION CORPORATION

TOTAL % OVER
BID LOW BID
$ 90,496.10 100.00 %
$ 112,303.80 124.09 %



Bid Order: 102
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

07-8155-723

Run Date: 08/23/12
Page: 102 2

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 1.000 ©UNIT
CLEARING AND GRUBBING

0020 2102-2710070 162.800 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425015 61.000 cCY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0040 2107-0875000 122.100 CY
COMPACTION WITH MOISTURE AND DENSITY
CONTROL

0050 2115-0100000 122.100 CY
MODIFIED SUBBASE

0060 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0070 2511-7526004 570.000 SY
SIDEWALK, P.C. CONCRETE, 4 IN.

0080 2528-8445110 LUMP
TRAFFIC CONTROL

0090 2533-4980005 LUMP
MOBILIZATION

0100 2599-9999005 3.000 EACH

('"EACH' ITEM) INTERPRETIVE LIMESTONE
COLUMN ON

0110 2599-9999005 4.000 EACH
('"EACH' ITEM) LIMESTONE BENCHES (1.5H X
1.5W X 4L)

0120 2599-9999010 LUMP
('LUMP SUM' ITEM) CONCRETE BASE FOR
EXISTING SCULPTURE

0130 2599-9999010 LUMP
('LUMP SUM' ITEM) CONCRETE BASE FOR NEW
SCULPTURE

0140 2599-9999010 LUMP
('LUMP SUM' ITEM) RELOCATION OF
EXISTING SCULPTURE &

0150 2599-9999014 1462.000 SF
('SQUARE FEET' ITEM) BRICK PAVERS (4 IN
X 8 IN. CLAY)

0160 2601-2636044 0.100 ACRE
SEEDING AND FERTILIZING (URBAN)

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
+
|

1)

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

500.
30.

35.

35.
10500.
32.
3000.
9000.

1500.

1500.

4200.

4000.

2500.

10.

00000

00000

00000

.00000

00000
00000
35000
00000
00000

00000

00000

00000

00000

00000

30000

.00000

500.
4884.
2135.

610.

4273.
10500.
18439.

3000.

9000.

4500.

6000.

4200.

4000.

2500.

15058.

2 )

VIO35

(
VIETH CONSTRUCTION CORP.

600.
50.
63.

35.

7.
4850.
35.
2200.
5000.

3375.

1500.

9400.

8300.

2700.

11.

10000.

00000
00000
00000

00000

00000
00000
00000
00000
00000

00000

00000

00000

00000

00000

30000

00000

600.
8140.
3843.

4273.

9401.
4850.
19950.
2200.
5000.

10125.

6000.

9400.

8300.

2700.

16520.

1000.

112,303.

112,303.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12
VENDOR RANKING Page: 103
Bid Order: 103 Contract ID: 29-0977-638 Primary County: DES MOINES
Letting Date: 120717 10:00 A.M. No Established DBE Goal

Letting Status:
Contract Period:

AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

JDM CONTRACTING CO.
08/20/12

Project: SRTS-U-0977(638)--8U-29
Work Type: PCC SIDEWALK/TRAIL
County: DES MOINES Prj Awd Amt: $58,347.70
Route: 14TH STREET
Location: IN THE CITY OF BURLINGTON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 JD010 JDM CONTRACTING CO. $ 58,347.70 100.00 %
2 MI800 MILLER, W.L. CO. S 99,732.70 170.92 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 29-0977-638 Primary County: DES MOINES
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) JD010 | ( 2 ) MISO00 | ( )
| JDM CONTRACTING CO. IMILLER, W.L. CO. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 119.000 cCY | 25.00000 2975.00 | 28.00000 3332.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 100.000 CY | 25.00000 2500.00 | 34.00000 3400.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2123-7450000 28.620 STA | 270.00000 7727.40]| 120.00000 3434.40|
SHOULDER CONSTRUCTION, EARTH \ \ \
0040 2303-0000100 6.000 TON | 297.68000 1786.08 | 231.00000 1386.00 |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | \
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0050 2416-1541036 54.000 LF | 47.40000 2559.60 | 138.00000 7452 .00 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0060 2417-1461036 30.000 LF | 27.17000 815.10] 136.00000 4080.00 |
REMOVE AND REINSTALL CORRUGATED PIPE | |
CULVERT LESS THAN OR EQUAL TO 36 IN. | | |
0070 2510-6745850 60.400 SY | 28.00000 1691.20| 35.00000 2114.00]|
REMOVAL OF PAVEMENT | | |
0080 2511-6745900 19.500 SY | 10.00000 195.00] 27.00000 526.50]
REMOVAL OF SIDEWALK | | |
0090 2511-7526004 589.500 SY | 36.50000 21516.75] 68.00000 40086.00 |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0100 2511-7526006 32.000 SY | 41.00000 1312.00| 105.50000 3376.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | \ \
0110 2511-7528101 80.000 SF | 32.50000 2600.00 | 22.50000 1800.00 |
DETECTABLE WARNINGS | | \
0120 2512-1725256 40.000 LF | 15.00000 600.00| 69.50000 2780.00 |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0130 2515-2475006 54.400 SY \ 41.00000 2230.40| 152.00000 8268.80 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0140 2515-6745600 54.400 SY | 28.00000 1523.20| 20.00000 1088.00 |
REMOVAL OF PAVED DRIVEWAY | | |
0150 2518-6910000 20.000 EACH | 100.00000 2000.00| 137.50000 2750.00]
SAFETY CLOSURE \ \
0160 2526-8285000 LUMP | 1800.00000 1800.00| 1900.00000 1900.00|
CONSTRUCTION SURVEY | | \
0170 2528-8445110 LUMP | 1200.00000 1200.00| 3400.00000 3400.00]
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 1199.97000 1199.97| 6765.00000 6765.00]
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 29-0977-638 Primary County: DES MOINES
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) Jbpolo | ( 2 ) MI80O0 \ )
| JDM CONTRACTING CO. I[IMILLER, W.L. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2601-2634100 0.230 ACRE | 700.00000 161.00] 700.00000 161.00]|
MULCHING | | |
0200 2601-2636044 0.230 ACRE | 8500.00000 1955.00| 7100.00000 1633.00]|
SEEDING AND FERTILIZING (URBAN) | |
SECTION TOTALS | S 58,347.70| S 99,732.70] $
—————————————————————————————————————————— i e it
CONTRACT TOTALS | S 58,347.70| S 99,732.70] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 31-2160-612 Primary County: DUBUQUE
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TSCHIGGFRIE EXCAV. CO.
Contract Period: 25 WORK DAYS Late Start Date: 08/20/12

Project: STP-E-2160(612)--8V-31
Work Type: PCC SIDEWALK/TRAIL
County: DUBUQUE Prj Awd Amt: $122,209.59
Route: 3 RD AVE
Location: IN THE CITY OF DYERSVILLE
3RD AVE (5TH ST TO 1ST ST) & 3RD ST SW

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TS020 TSCHIGGFRIE EXCAVATING CO. $ 122,209.59 100.00 %
2 TO105 TOP GRADE EXCAVATING, INC. $ 134,715.20 110.23 %
3 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 169,487.10 138.68 %
4 PO085 PORTZEN CONSTRUCTION, INC. $ 193,622.60 158.43 %
5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 198,662.20 162.55 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 31-2160-612 Primary County: DUBUQUE
Letting Date: 07/17/12 10:00 A.M.
1 ) TsS020 2 ) TO1l05 3 ) EAO057

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 PCC SIDEWALK ITEMS

0010 2102-0425070 1251.000 TON
SPECIAL BACKFILL

0020 2102-2710070 878.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425005 987.000 cCY
TOPSOIL, FURNISH AND SPREAD

0040 2123-7450020 44.000 sSTA
SHOULDER FINISHING, EARTH

0050 2210-0475290 73.000 TON
MACADAM STONE BASE

0060 2213-6745500 0.130 sSTA
REMOVAL OF CURB

0070 2303-0000100 15.000 TON

HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX
(INCLUDES ASPHALT BINDER), AS PER PLAN

0080 2510-6745850 180.000 SY
REMOVAL OF PAVEMENT
0090 2511-0302600 2383.000 sSY

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

0100 2511-0302600 52.000 sSY
RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN. ,REINFORCED

0110 2511-0310100 22.000 sTA
SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0120 2511-6745900 1016.900 sY
REMOVAL OF SIDEWALK

0130 2511-7526004 11.000 sY
SIDEWALK, P.C. CONCRETE, 4 IN.

0140 2511-7526006 5.000 sY
SIDEWALK, P.C. CONCRETE, 6 IN.

0150 2511-7526006 37.000 SY

SIDEWALK, P.C. CONCRETE, 6 IN. COLORED
AND BROOMED

0160 2511-7526006 110.000 sY
SIDEWALK, P.C. CONCRETE, 6 IN. COLORED
AND STAMPED

(
TSCHIGGFRIE EXCAV. CO.

104.
11.
1606.

102.

21.

29.

181.

48.
73.

66.

94.

.55000

.20000

.85000

55000

65000

00000

50000

.85000

65000

75000

95000

.15000

50000
55000

15000

50000

16951.
8077.
2812.
4600.

850.
208.

1537.

513.

51591.

1547.

4002.

3203.
533.
367.

2447 .

10395.

(
TOP GRADE EXCAVATING, INC

10.

11.

120.

10.

3500.

200.

15.

22.

39.

100.

15.

33.

36.

54.

75.

00000

00000

.00000

00000
50000
00000

00000

00000

90000

00000

00000

00000
00000
00000

00000

00000

12510.
9658.
6909.
5280.

766.
455.

3000.

2700.

54570.

2028.

2200.

15253.
363.
180.

1998.

8250.

o~

12.
10.
25.
141.
18.
15800.

94.

24.

40.

150.

53.
65.

76.

87.

15000

00000

15000

00000

25000

00000

50000

.15000

85000

25000

00000

.00000

45000
05000

25000

75000

ASTERN IOWA EXCAVATING & CON

AMOUNT

15199.
8780.
24823.
6204.
1332.
2054.

1417.

1287.

59217.

2093.

3300.

9152.
587.
325.

2821.

9652.

65
00
05
00
25
00

50

00

55

00

00

10
95
25

25

50



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 31-2160-612 Primary County: DUBUQUE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) TO105 | ( 3 ) EA057
| TSCHIGGFRIE EXCAV. CO. | TOP GRADE EXCAVATING, INC |EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2511-7528101 10.000 SF | 22.15000 221.50] 23.00000 230.00] 29.50000 295.00
DETECTABLE WARNINGS | | |
0180 2515-6745600 108.000 sSY | 4.75000 513.00] 15.00000 1620.00]| 6.60000 712.80
REMOVAL OF PAVED DRIVEWAY | | |
0190 2518-6910000 18.000 EACH | 33.75000 607.50] 30.00000 540.00] 26.25000 472.50
SAFETY CLOSURE | | |
0200 2528-8445110 LUMP | 2625.00000 2625.00] 1000.00000 1000.00| 2650.00000 2650.00
TRAFFIC CONTROL | | |
0210 2528-8445113 2.000 EACH | 325.00000 650.00 | 325.00000 650.00 | 325.00000 650.00
FLAGGERS | | |
0220 2533-4980005 LUMP | 4163.45000 4163.45]| 1000.00000 1000.00]| 7100.00000 7100.00
MOBILIZATION | | |
0230 2601-2634100 1.230 ACRE | 700.00000 861.00| 700.00000 861.00]| 700.00000 861.00
MULCHING | | |
0240 2601-2636044 1.230 ACRE | 1895.10000 2330.97| 2000.00000 2460.00] 6500.00000 7995.00
SEEDING AND FERTILIZING (URBAN) | | |
0250 2602-0000309 155.000 LF | 3.85000 596.75]| 1.50000 232.50| 3.25000 503.75
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | S 122,209.59] S 134,715.20] S 169,487.10
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 122,209.59] S 134,715.20] S 169,487.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 4
Bid Order: 104 Contract ID: 31-2160-612 Primary County: DUBUQUE
Letting Date: 07/17/12 10:00 A.M.
4 ) PO085 5 ) HO641 ( )

o~

(
PORTZEN CONSTRUCTION, INC. ORSFIELD CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

SIDEWALK, P.C. CONCRETE, 6 IN. COLORED
AND STAMPED

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PCC SIDEWALK ITEMS
I I I
0010 2102-0425070 1251.000 TON | 13.50000 16888.50| 15.00000 18765.00]
SPECIAL BACKFILL | | |
0020 2102-2710070 878.000 CY | 10.00000 8780.00| 10.00000 8780.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | I I
0030 2105-8425005 987.000 cCY | 35.00000 34545.00 | 33.00000 32571.00|
TOPSOIL, FURNISH AND SPREAD | | I
0040 2123-7450020 44.000 STA | 150.00000 6600.00 | 120.00000 5280.00]
SHOULDER FINISHING, EARTH | | |
0050 2210-0475290 73.000 TON | 23.00000 1679.00] 25.00000 1825.00]
MACADAM STONE BASE | | |
0060 2213-6745500 0.130 sTA | 2000.00000 260.00| 1500.00000 195.00]
REMOVAL OF CURB | | |
0070 2303-0000100 15.000 TON | 100.00000 1500.00] 150.00000 2250.00]
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2510-6745850 180.000 sY | 9.00000 1620.00| 15.00000 2700.00|
REMOVAL OF PAVEMENT | | |
0090 2511-0302600 2383.000 SY | 27.00000 64341.00| 29.00000 69107.00 |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0100 2511-0302600 52.000 sSY | 44.00000 2288.00] 45.00000 2340.00]
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. ,REINFORCED | | |
0110 2511-0310100 22.000 STA | 200.00000 4400.00| 250.00000 5500.00|
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0120 2511-6745900 1016.900 sY | 9.00000 9152.10| 8.00000 8135.20]
REMOVAL OF SIDEWALK | I I
0130 2511-7526004 11.000 sY | 65.00000 715.00] 42.00000 462.00]
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0140 2511-7526006 5.000 sY | 110.00000 550.00] 50.00000 250.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0150 2511-7526006 37.000 SY I 69.00000 2553.00] 63.00000 2331.00]
SIDEWALK, P.C. CONCRETE, 6 IN. COLORED | | |
AND BROOMED | |
0160 2511-7526006 110.000 sY | 99.00000 10890.00| 90.00000 9900.00]
| | |
I I I



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/23/12
Page: 104 5

Bid Order: 104 Contract ID: 31-2160-612 Primary County: DUBUQUE
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) PO085 | ( 5 ) HO641 | ( )
| PORTZEN CONSTRUCTION, INC. |HORSFIELD CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0170 2511-7528101 10.000 SF | 65.00000 650.00 | 43.00000 430.00]
DETECTABLE WARNINGS | | |
0180 2515-6745600 108.000 sSY | 10.00000 1080.00| 10.00000 1080.00|
REMOVAL OF PAVED DRIVEWAY | | |
0190 2518-6910000 18.000 EACH | 30.00000 540.00]| 50.00000 900.00|
SAFETY CLOSURE | | |
0200 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00]
TRAFFIC CONTROL | | |
0210 2528-8445113 2.000 EACH | 325.00000 650.00 | 325.00000 650.00 |
FLAGGERS | | |
0220 2533-4980005 LUMP | 15000.00000 15000.00] 7500.00000 7500.00 |
MOBILIZATION | | |
0230 2601-2634100 1.230 ACRE | 700.00000 861.00] 700.00000 861.00]
MULCHING | | |
0240 2601-2636044 1.230 ACRE | 3500.00000 4305.00] 10000.00000 12300.00]
SEEDING AND FERTILIZING (URBAN) | | |
0250 2602-0000309 155.000 LF | 5.00000 775.00] 10.00000 1550.00]|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS \ S 193,622.60]| S 198,662.20| S
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS \ S 193,622.60]| S 198,662.20| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
105 Contract ID: 52-0806-306-A
120717 10:00 A.M.
CONTRACT SIGNED by
170 WORK DAYS Late Start Date:

CROELL AND SUBSIDIARY
08/20/12

IM-080-6(276)244--13-52 Project:
LIGHTING Work Type:
JOHNSON Prj Awd Amt: $92,960.00 County:
I-80 Route:
IN THE CITY OF IOWA CITY AT THE DUBUQUE ST. Location:
INTERCHANGE

IM-080-6(306)244--13-52 Project:
PCC PAVEMENT - GRADE & REPLACE Work Type:
JOHNSON Prj Awd Amt: $2,926,760.00 County:
I-80 Route:
IN THE CITY OF IOWA CITY AT THE DUBUQUE ST. Location:
INTERCHANGE

Run Date: 08/23/12
Page: 105 1

Primary County: JOHNSON
Established DBE Goal: 2.50

o

IM-080-6(278)244--13-52
TRAFFIC SIGNALS
JOHNSON

I-80

IN THE CITY OF IOWA CITY AT THE DUBUQUE ST.
INTERCHANGE

Prj Awd Amt: $181,900.00

IM-080-6(319)244--13-52
TRAFFIC SIGNS
JOHNSON

I-80

IN THE CITY OF IOWA CITY AT THE DUBUQUE ST.
INTERCHANGE

Prj Awd Amt: $53,492.20

CROELL AND SUBSIDIARY
GFE to DBE responsiveness:

Bid Winner - Met 80% of the established DBE Goal

RANK

VENDOR NO./NAME

CROELL AND SUBSIDIARY

STREB CONSTRUCTION CO., INC.
PETERSON CONTRACTORS INC.
CEDAR VALLEY CORP., LLC.

TOTAL % OVER
BID LOW BID
$ 3,255,112.20 100.00 %
$ 3,310,612.89 101.70 %
$ 3,379,304.50 103.81 %
$ 3,905,455.08 119.97 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  LIGHTING ITEMS IM-080-6(276)244--13-52
\ \ \
0010 2401-6745356 15.000 EACH | 500.00000 7500.00 | 500.00000 7500.00| 500.00000 7500.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0020 2401-6745765 3.000 EACH | 220.00000 660.00| 220.00000 660.00| 220.00000 660.00
REMOVAL OF LIGHT POLES | | |
0030 2523-0000200 4645.000 LF | 10.00000 46450.00| 10.00000 46450.00| 10.00000 46450.00
ELECTRICAL CIRCUITS | | |
0040 2523-0000310 5.000 EACH | 450.00000 2250.00] 450.00000 2250.00] 450.00000 2250.00
HANDHOLES AND JUNCTION BOXES | | |
0050 2523-0000400 2.000 EACH | 6000.00000 12000.00| 6000.00000 12000.00| 6000.00000 12000.00
CONTROL CABINET | | |
0060 2523-6765009 12.000 EACH | 1500.00000 18000.00] 1500.00000 18000.00| 1500.00000 18000.00
REMOVE AND REINSTALL LIGHT POLE AND | | |
LUMINATRE | | |
0070 2528-8445110 LUMP | 1300.00000 1300.00| 2000.00000 2000.00| 1300.00000 1300.00
TRAFFIC CONTROL | | |
0080 2533-4980005 LUMP | 4000.00000 4000.00| 3000.00000 3000.00| 5500.00000 5500.00
MOBILIZATION | |
0090 2599-9999005 2.000 EACH | 400.00000 800.00] 200.00000 400.00] 200.00000 400.00
("EACH' ITEM) REINSTALL LUMINAIRE ONLY | | |
ON EXISTING | | |
SECTION TOTALS | $ 92,960.00| $ 92,260.00| $ 94,060.00
—————————————————————————————————————————— e
SECTION 0002  TRAFFIC SIGNAL ITEMS IM-080-6(278)244--13-52
\ \ \
0100 2525-0000100 LUMP | 177000.00000 177000.00| 177000.00000 177000.00| 177000.00000 177000.00
TRAFFIC SIGNALIZATION | | |
0110 2528-8445110 LUMP | 900.00000 900.00| 2000.00000 2000.00| 1250.00000 1250.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 4000.00000 4000.00| 3000.00000 3000.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 181,900.00] S 182,000.00] $ 180,250.00
—————————————————————————————————————————— b
SECTION 0003  ROADWAY ITEMS IM-080-6(306)244--13-52
\ \ \
0130 2101-0850002 133.000 UNIT | 20.00000 2660.00| 20.00000 2660.00| 100.00000 13300.00
CLEARING AND GRUBBING | | |
0140 2102-0425070 2102.000 TON | 13.50000 28377.00| 13.50000 28377.00] 13.45000 28271.90
\

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0150 2102-2710070 31662.000 CY | 3.75000 118732.50]| 3.75000 118732.50| 4.85000 153560.70
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 10.000 cCY | 100.00000 1000.00] 100.00000 1000.00] 100.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0170 2102-5020010 42.500 STA | 375.00000 15937.50]| 375.00000 15937.50]| 440.00000 18700.00
OBLITERATE OLD ROADBED | | |
0180 2105-8425005 7731.000 CY | 5.00000 38655.00| 5.00000 38655.00| 11.80000 91225.80
TOPSOIL, FURNISH AND SPREAD | | |
0190 2107-0875100 3694.000 CY | 1.00000 3694.00] 1.00000 3694.00] 1.00000 3694.00
COMPACTION WITH MOISTURE CONTROL | | |
0200 2115-0100000 10044.300 CY | 21.60000 216956.88| 21.60000 216956.88| 22.25000 223485.68
MODIFIED SUBBASE | | |
0210 2121-7425010 1287.000 TON | 17.00000 21879.00] 17.00000 21879.00] 16.05000 20656.35
GRANULAR SHOULDERS, TYPE A | | |
0220 2123-7450000 130.000 STA | 115.00000 14950.00| 115.00000 14950.00| 335.00000 43550.00
SHOULDER CONSTRUCTION, EARTH | \ \
0230 2212-5070310 132.100 SY | 150.00000 19815.00| 160.00000 21136.00] 150.00000 19815.00
PATCHES, FULL-DEPTH REPAIR | | |
0240 2212-5070330 20.000 EACH | 79.00000 1580.00] 100.00000 2000.00] 79.00000 1580.00
PATCHES BY COUNT (REPAIR) | | I
0250 2213-2713300 141.900 CY | 14.40000 2043.36] 14.40000 2043.36] 14.40000 2043.36
EXCAVATION, CLASS 13, FOR WIDENING \ \ \
0260 2214-5145150 2428.000 SY | 4.15000 10076.20| 4.15000 10076.20| 4.15000 10076.20
PAVEMENT SCARIFICATION | \ \
0270 2301-0685550 437.800 SY | 135.00000 59103.00| 169.00000 73988.20| 135.00000 59103.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
0280 2301-1033100 20690.000 SY | 41.25000 853462.50| 42.10000 871049.00| 41.25000 853462.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0290 2301-4875006 3762.200 SY | 29.50000 110984.90| 32.10000 120766.62| 29.50000 110984.90
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0300 2301-6911722 LUMP | 2500.00000 2500.00| 2000.00000 2000.00| 2500.00000 2500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \
0310 2303-0031500 277.700 TON | 55.00000 15273.50| 55.00000 15273.50| 55.00000 15273.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0320 2303-0032500 360.000 TON | 55.00000 19800.00| 55.60000 20016.00] 55.60000 20016.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
| | |

ESAL), INTERMEDIATE COURSE,

1/2 IN. MIX



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 4
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
1 ) CR334 2 ) ST780 3 ) PE320

( ( (
CROELL AND SUBSIDIARY STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

STORM SEWER GRAVITY MAIN, TRENCHLESS,
15 IN.

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2303-0033504 300.000 TON | 64.00000 19200.00] 64.00000 19200.00] 64.00000 19200.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0340 2303-0246422 56.000 TON | 616.00000 34496.00] 616.00000 34496.00] 616.00000 34496.00
ASPHALT BINDER, PG 64-22 | | |
0350 2303-6911000 LUMP | 4265.00000 4265.00 | 4265.00000 4265.00 | 4265.00000 4265.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0360 2304-0100000 5071.000 sY | 33.20000 168357.20] 27.00000 136917.00] 33.20000 168357.20
DETOUR PAVEMENT | | |
0370 2416-0100015 4.000 EACH | 1502.60000 6010.40| 800.00000 3200.00| 862.00000 3448.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0380 2416-0100024 2.000 EACH | 1612.10000 3224.20| 850.00000 1700.00] 850.00000 1700.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0390 2435-0140148 2.000 EACH | 2508.20000 5016.40| 2500.00000 5000.00| 2485.00000 4970.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0400 2435-0250800 9.000 EACH | 3289.10000 29601.90| 3100.00000 27900.00 | 5100.00000 45900.00
INTAKE, SW-508 | |
0410 2435-0251000 3.000 EACH | 5149.60000 15448.80] 4000.00000 12000.00] 6100.00000 18300.00
INTAKE, SW-510 | |
0420 2435-0251224 3.000 EACH | 1170.20000 3510.60| 1400.00000 4200.00 | 2000.00000 6000.00
INTAKE, SW-512, 24 IN. | | |
0430 2435-0254600 2.000 EACH | 9440.90000 18881.80] 3350.00000 6700.00| 5850.00000 11700.00
INTAKE, SW-546 | |
0440 2502-2308110 200.000 LF | 142.00000 28400.00 | 121.00000 24200.00| 140.00000 28000.00
CONTINUOUS TRENCH DRAIN (500-20) | | |
0450 2502-8212034 10720.500 LF | 8.70000 93268.35] 6.25000 67003.13] 5.35000 57354.68
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0460 2502-8220193 19.000 EACH | 224.60000 4267.40 | 120.00000 2280.00| 165.00000 3135.00
SUBDRAIN OUTLET (RF-19C) | | I
0470 2502-8220196 38.000 EACH | 311.00000 11818.00] 300.00000 11400.00] 165.00000 6270.00
SUBDRAIN OUTLET, RF-19E | | I
0480 2503-0110015 1277.000 LF | 48.00000 61296.00 | 41.00000 52357.00| 43.50000 55549.50
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | | |
IN. I I I
0490 2503-0110024 158.000 LF | 54.00000 8532.00] 64.00000 10112.00] 65.00000 10270.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. | | |
0500 2503-0120015 67.000 LF | 302.00000 20234.00] 310.00000 20770.00] 310.00000 20770.00
| | |
| | I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 5
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2505-4008120 556.000 LF | 5.00000 2780.00| 5.00000 2780.00| 5.00000 2780.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0520 2505-4008300 137.500 LF | 20.00000 2750.00| 20.00000 2750.00] 20.00000 2750.00
STEEL BEAM GUARDRATL | | |
0530 2505-4008400 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0540 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0550 2505-4021700 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0560 2506-4984000 4.500 CY | 202.00000 909.00| 110.00000 495.00] 335.00000 1507.50
FLOWABLE MORTAR | | |
0570 2510-6745850 27520.000 SY | 4.00000 110080.00| 4.00000 110080.00| 5.90000 162368.00
REMOVAL OF PAVEMENT | | |
0580 2513-0001081 2.000 EACH | 1529.00000 3058.00] 2000.00000 4000.00| 1529.00000 3058.00
CONCRETE BARRIER, TAPERED END, BA-108 | | |
0590 2513-0474990 310.000 LF | 85.10000 26381.00| 60.00000 18600.00| 85.10000 26381.00
CONCRETE BARRIER, REINFORCED, AS PER | | |
PLAN | | |
0600 2518-6910000 18.000 EACH | 125.00000 2250.00] 125.00000 2250.00] 125.00000 2250.00
SAFETY CLOSURE | | |
0610 2520-3350010 1.000 EACH | 7500.00000 7500.00 | 10000.00000 10000.00] 4000.00000 4000.00
FIELD LABORATORY | | |
0620 2526-8285000 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 17000.00000 17000.00
CONSTRUCTION SURVEY | | |
0630 2527-9263109 471.540 STA | 18.25000 8605.61 | 18.25000 8605.61 | 18.25000 8605.61
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0640 2527-9263131 168.510 sSTA | 130.00000 21906.30| 130.00000 21906.30| 130.00000 21906.30
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0650 2527-9263180 179.900 sSTA | 24.15000 4344 .59 24.15000 4344 .59 24.15000 4344.59
PAVEMENT MARKINGS REMOVED | | |
0660 2528-8400256 6.000 EACH | 7300.00000 43800.00] 7300.00000 43800.00] 7300.00000 43800.00
TEMPORARY TRAFFIC SIGNALS | | |
0670 2528-8445110 LUMP | 28000.00000 28000.00| 33000.00000 33000.00] 31000.00000 31000.00
TRAFFIC CONTROL | | |
0680 2528-8445113 80.000 EACH | 325.00000 26000.00 | 325.00000 26000.00 | 325.00000 26000.00
| \ \

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 6
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0690 2528-8445115 40.000 EACH | 490.00000 19600.00 | 490.00000 19600.00] 490.00000 19600.00
PILOT CARS | | |
0700 2533-4980005 LUMP | 115800.00000 115800.00| 250000.00000 250000.00|] 105000.00000 105000.00
MOBILIZATION | | |
0710 2601-2633100 18.500 ACRE | 50.00000 925.00] 50.00000 925.00] 50.00000 925.00
MOWING | \ \
0720 2601-2634100 18.500 ACRE | 700.00000 12950.00 | 700.00000 12950.00] 700.00000 12950.00
MULCHING | \ \
0730 2601-2636043 18.500 ACRE | 300.00000 5550.00| 300.00000 5550.00| 300.00000 5550.00
SEEDING AND FERTILIZING (RURAL) | |
0740 2601-2640350 4.400 SQ | 25.00000 110.00] 25.00000 110.00] 25.00000 110.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0750 2601-2642100 18.500 ACRE | 400.00000 7400.00 | 400.00000 7400.00 | 400.00000 7400.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0760 2601-2643110 8.800 MGAL | 60.00000 528.00| 60.00000 528.00| 60.00000 528.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0770 2601-2643300 1.000 EACH | 350.00000 350.00] 350.00000 350.00] 350.00000 350.00
MOBILIZATION FOR WATERING | | |
0780 2601-2643401 6.000 SQ | 65.00000 390.00] 65.00000 390.00] 65.00000 390.00
TURF REINFORCEMENT MAT | | |
0790 2601-2700010 64.000 SF | 16.00000 1024.00| 16.00000 1024.00| 16.00000 1024.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
0800 2602-0000020 2401.300 LF \ 1.50000 3601.95] 1.50000 3601.95] 1.50000 3601.95
SILT FENCE | | |
0810 2602-0000030 162.000 LF | 2.25000 364.50] 2.25000 364.50] 2.25000 364.50
SILT FENCE FOR DITCH CHECKS | | |
0820 2602-0000101 1014.500 LF | 0.50000 507.25]| 0.50000 507.25] 0.50000 507.25
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0830 2602-0000306 600.000 LF | 1.60000 960.00| 1.60000 960.00| 1.60000 960.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
0831 2528-9109020 4285.000 LF | 6.50000 27852.50] 6.50000 27852.50] 6.50000 27852.50
TEMPORARY LANE SEPARATOR SYSTEM | | |
SECTION TOTALS | $ 2,602,786.09] $ 2,688,815.59] $ 2,745,048.47
—————————————————————————————————————————— b
SECTION 0004 ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 7
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0840 2102-0425070 2721.200 TON | | |
SPECIAL BACKFILL | |
0850 2122-5500080 5518.800 SY | | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \
8 IN. | | |

SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— o
SECTION 0005 ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0860 2102-0425070 3227.000 TON | 15.00000 48405.00| 15.00000 48405.00| 13.45000 43403.15
SPECIAL BACKFILL | |
0870 2122-5190007 5518.800 SY | 32.50000 179361.00| 32.00000 176601.60| 32.50000 179361.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |

SECTION TOTALS | S 227,766.00] S 225,006.60] S 222,764.15
—————————————————————————————————————————— o
SECTION 0006 DESIGN NO. 0110; REPAIRS TO DUAL 236'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES - IM-080-6(306)244-13-52

\ \ \
0880 2401-6750001 LUMP | 17451.50000 17451.50| 9500.00000 9500.00| 12650.00000 12650.00
REMOVALS, AS PER PLAN | \ \
0890 2403-0100000 13.800 CY | 2910.80000 40169.04 | 1500.00000 20700.00] 2410.00000 33258.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | \
0900 2404-7775005 2159.000 LB | 1.43000 3087.37] 1.50000 3238.50] 1.52000 3281.68
REINFORCING STEEL, EPOXY COATED | | |

SECTION TOTALS | S 60,707.91| S 33,438.50] S 49,189.68
—————————————————————————————————————————— R it e et e
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-080-6(306)244--13-52

\ \ \

0910 2301-7000110 18500.000 EACH | 1.00000 18500.00| 1.00000 18500.00| 1.00000 18500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | \
THICKNESS (BY SCHEDULE) | | I

0920 2317-7000110 15500.000 EACH | 1.00000 15500.00| 1.00000 15500.00| 1.00000 15500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \

SECTION TOTALS | S 34,000.00] S 34,000.00] $ 34,000.00
—————————————————————————————————————————— o
SECTION 0008 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0930 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00

MOBILIZATIONS, EROSION CONTROL |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 8
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0940 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— it sttt it
SECTION 0009 TRAFFIC SIGN ITEMS IM-080-6(319)244--13-52
\ \ \
0950 2401-6745910 13.000 EACH | 150.00000 1950.00| 150.00000 1950.00| 150.00000 1950.00
REMOVAL OF SIGN | | |
0960 2524-6765010 1.000 EACH | 300.00000 300.00] 300.00000 300.00] 300.00000 300.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0970 2524-9081275 20.000 EACH | 800.00000 16000.00| 800.00000 16000.00] 800.00000 16000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0980 2524-9089100 37.000 EACH | 50.00000 1850.00| 50.00000 1850.00| 50.00000 1850.00
DELINEATOR, RIGID - TYPE I | | |
0990 2524-9089200 13.000 EACH | 35.00000 455.00| 35.00000 455.00| 35.00000 455.00
DELINEATOR, RIGID - TYPE IT | | |
1000 2524-9100010 5.000 EACH | 120.00000 600.00 | 120.00000 600.00| 120.00000 600.00
OBJECT MARKER, TYPE 1 | | |
1010 2524-9275222 200.000 LF | 12.00000 2400.00| 12.00000 2400.00| 12.00000 2400.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | \
1020 2524-9276010 36.000 LF | 15.00000 540.00]| 15.00000 540.00]| 15.00000 540.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
1030 2524-9276027 3.000 EACH | 200.00000 600.00| 200.00000 600.00 | 200.00000 600.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
1040 2524-9281210 303.200 LF | 51.00000 15463.20| 51.00000 15463.20| 51.00000 15463.20
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | |
OR B SIGNS, W 8 X 21 | | |
1050 2524-9325001 91.000 SF | 20.00000 1820.00| 20.00000 1820.00| 20.00000 1820.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1060 2524-9380001 423.000 SF | 18.00000 7614.00| 18.00000 7614.00| 18.00000 7614.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
1070 2528-8445110 LUMP | 1900.00000 1900.00| 2000.00000 2000.00| 1900.00000 1900.00
TRAFFIC CONTROL | \ \
1080 2533-4980005 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 1000.00000 1000.00
MOBILIZATION | |
SECTION TOTALS | $ 53,492.20| $ 53,592.20| $ 52,492.20
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 3,255,112.20 $ 3,310,612.89 $ 3,379,304.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 9
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CE099 | ( ) I ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 LIGHTING ITEMS IM-080-6(276)244--13-52
\ \ \
0010 2401-6745356 15.000 EACH | 500.00000 7500.00 | \
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0020 2401-6745765 3.000 EACH | 220.00000 660.00| |
REMOVAL OF LIGHT POLES | | |
0030 2523-0000200 4645.000 LF | 10.00000 46450.00 | \
ELECTRICAL CIRCUITS | | |
0040 2523-0000310 5.000 EACH | 450.00000 2250.00 | \
HANDHOLES AND JUNCTION BOXES | | |
0050 2523-0000400 2.000 EACH | 6000.00000 12000.00| |
CONTROL CABINET \ \
0060 2523-6765009 12.000 EACH | 1500.00000 18000.00 | |
REMOVE AND REINSTALL LIGHT POLE AND | |
LUMINAIRE | | |
0070 2528-8445110 LUMP | 1250.00000 1250.00 | |
TRAFFIC CONTROL \ \
0080 2533-4980005 LUMP | 4000.00000 4000.00 | |
MOBILIZATION | |
0090 2599-9999005 2.000 EACH | 400.00000 800.00| |
("EACH' ITEM) REINSTALL LUMINAIRE ONLY | | |
ON EXISTING \ \ \

SECTION TOTALS | $ 92,910.00] $ | $
—————————————————————————————————————————— f—— - -
SECTION 0002 TRAFFIC SIGNAL ITEMS IM-080-6(278)244--13-52

\ \ \

0100 2525-0000100 LUMP | 177000.00000 177000.00| |

TRAFFIC SIGNALIZATION | | |

0110 2528-8445110 LUMP | 1250.00000 1250.00 | \
TRAFFIC CONTROL | |

0120 2533-4980005 LUMP | 4000.00000 4000.00 | \
MOBILIZATION | |

SECTION TOTALS | $ 182,250.00]| $ | $
—————————————————————————————————————————— -
SECTION 0003 ROADWAY ITEMS IM-080-6(306)244--13-52

\ \ \

0130 2101-0850002 133.000 UNIT | 20.00000 2660.00| |
CLEARING AND GRUBBING | | \
0140 2102-0425070 2102.000 TON | 13.50000 28377.00| |
| |

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 10
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
4 ) CE099 ( ) ( )

LINE NO / ITEM CODE / ALT

HOT MIX ASPHALT

(
CEDAR VALLEY CORP., LLC.

MIXTURE (1,000,000

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it
0150 2102-2710070 31662.000 CY | 3.75000 118732.50]| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 10.000 CY | 100.00000 1000.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0170 2102-5020010 42.500 STA | 375.00000 15937.50] \
OBLITERATE OLD ROADBED | | |
0180 2105-8425005 7731.000 CY | 5.00000 38655.00 | |
TOPSOIL, FURNISH AND SPREAD | | |
0190 2107-0875100 3694.000 CY | 1.00000 3694.00 | |
COMPACTION WITH MOISTURE CONTROL | \ \
0200 2115-0100000 10044.300 CY | 21.60000 216956.88] |
MODIFIED SUBBASE | | \
0210 2121-7425010 1287.000 TON | 17.00000 21879.00| |
GRANULAR SHOULDERS, TYPE A | | I
0220 2123-7450000 130.000 STA | 115.00000 14950.00 | \
SHOULDER CONSTRUCTION, EARTH | | |
0230 2212-5070310 132.100 SY | 150.00000 19815.00 | \
PATCHES, FULL-DEPTH REPAIR | | |
0240 2212-5070330 20.000 EACH | 79.00000 1580.00 | |
PATCHES BY COUNT (REPAIR) \ \ \
0250 2213-2713300 141.900 CY | 14.40000 2043.36]| |
EXCAVATION, CLASS 13, FOR WIDENING | | \
0260 2214-5145150 2428.000 SY | 4.15000 10076.20| |
PAVEMENT SCARIFICATION | | |
0270 2301-0685550 437.800 SY | 169.00000 73988.20 | |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0280 2301-1033100 20690.000 SY | 60.36000 1248848.40 | \
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0290 2301-4875006 3762.200 SY | 52.83000 198757.03] |
MEDIAN, P.C. CONCRETE, 6 IN. | \ \
0300 2301-6911722 LUMP | 1000.00000 1000.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
0310 2303-0031500 277.700 TON | 55.00000 15273.50| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0320 2303-0032500 360.000 TON | 55.60000 20016.00| \
| | |
| | \

ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 11
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2303-0033504 300.000 TON | 64.00000 19200.00| \
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0340 2303-0246422 56.000 TON | 616.00000 34496.00| |
ASPHALT BINDER, PG 64-22 | | |
0350 2303-6911000 LUMP | 4265.00000 4265.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0360 2304-0100000 5071.000 SY | 35.20000 178499.20| |
DETOUR PAVEMENT | |
0370 2416-0100015 4.000 EACH | 800.00000 3200.00] |
APRONS, CONCRETE, 15 IN. DIA. | | |
0380 2416-0100024 2.000 EACH | 850.00000 1700.00| \
APRONS, CONCRETE, 24 IN. DIA. | | |
0390 2435-0140148 2.000 EACH | 2500.00000 5000.00| |
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0250800 9.000 EACH | 3100.00000 27900.00| |
INTAKE, SW-508 | |
0410 2435-0251000 3.000 EACH | 4000.00000 12000.00] |
INTAKE, SW-510 | |
0420 2435-0251224 3.000 EACH | 1400.00000 4200.00| |
INTAKE, SW-512, 24 IN. | | |
0430 2435-0254600 2.000 EACH | 3350.00000 6700.00| |
INTAKE, SW-546 | |
0440 2502-2308110 200.000 LF | 121.00000 24200.00] |
CONTINUOUS TRENCH DRAIN (500-20) | | |
0450 2502-8212034 10720.500 LF | 6.25000 67003.13] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0460 2502-8220193 19.000 EACH | 120.00000 2280.00| \
SUBDRAIN OUTLET (RF-19C) | | |
0470 2502-8220196 38.000 EACH | 300.00000 11400.00] |
SUBDRAIN OUTLET, RF-19E | | |
0480 2503-0110015 1277.000 LF | 41.00000 52357.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | I
0490 2503-0110024 158.000 LF | 64.00000 10112.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | |
0500 2503-0120015 67.000 LF | 310.00000 20770.00] |
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
| \ \

15 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 12
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
4 ) CE099 ( ) ( )

(
CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2505-4008120 556.000 LF | 5.00000 2780.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0520 2505-4008300 137.500 LF | 20.00000 2750.00 | \
STEEL BEAM GUARDRAIL | | |
0530 2505-4008400 2.000 EACH | 1800.00000 3600.00 | \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0540 2505-4021010 2.000 EACH | 300.00000 600.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0550 2505-4021700 2.000 EACH | 2000.00000 4000.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0560 2506-4984000 4.500 CY | 110.00000 495.00| |
FLOWABLE MORTAR | | |
0570 2510-6745850 27520.000 SY | 4.20000 115584.00| |
REMOVAL OF PAVEMENT | | \
0580 2513-0001081 2.000 EACH | 2000.00000 4000.00 | |
CONCRETE BARRIER, TAPERED END, BA-108 | |
0590 2513-0474990 310.000 LF | 60.00000 18600.00 | |
CONCRETE BARRIER, REINFORCED, AS PER | | |
PLAN | | \
0600 2518-6910000 18.000 EACH | 125.00000 2250.00 | |
SAFETY CLOSURE | |
0610 2520-3350010 1.000 EACH | 10000.00000 10000.00| |
FIELD LABORATORY | | |
0620 2526-8285000 LUMP | 22500.00000 22500.00]| |
CONSTRUCTION SURVEY | | |
0630 2527-9263109 471.540 STA | 18.25000 8605.61 | \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0640 2527-9263131 168.510 STA | 130.00000 21906.30] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0650 2527-9263180 179.900 STA | 24.15000 4344 .59 |
PAVEMENT MARKINGS REMOVED | | |
0660 2528-8400256 6.000 EACH | 7300.00000 43800.00 | |
TEMPORARY TRAFFIC SIGNALS | | |
0670 2528-8445110 LUMP | 62200.00000 62200.00 | \
TRAFFIC CONTROL | |
0680 2528-8445113 80.000 EACH | 325.00000 26000.00 | |
| | |

FLAGGERS



Bid Order: 105
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

52-0806-306-A

Run Date: 08/23/12
Page: 105 13

Primary County: JOHNSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0690 2528-8445115 40.000 EACH
PILOT CARS

0700 2533-4980005 LUMP
MOBILIZATION

0710 2601-2633100 18.500 ACRE
MOWING

0720 2601-2634100 18.500 ACRE
MULCHING

0730 2601-2636043 18.500 ACRE
SEEDING AND FERTILIZING (RURAL)

0740 2601-2640350 4.400 sQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0750 2601-2642100 18.500 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0760 2601-2643110 8.800 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0770 2601-2643300 1.000 EACH
MOBILIZATION FOR WATERING

0780 2601-2643401 6.000 SO
TURF REINFORCEMENT MAT

0790 2601-2700010 64.000 SF
OUTLET OR CHANNEL SCOUR PROTECTION

0800 2602-0000020 2401.300 LF
SILT FENCE

0810 2602-0000030 162.000 LF
SILT FENCE FOR DITCH CHECKS

0820 2602-0000101 1014.500 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0830 2602-0000306 600.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 6 IN. DIA.

0831 2528-9109020 4285.000 LF
TEMPORARY LANE SEPARATOR SYSTEM

SECTION TOTALS

SECTION 0004 ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER -

4 )

Q —~

50.

700.

300.

25.

400.

60.

350.

65.

16.

CE099

00000

00000

00000

00000

00000

00000

00000

00000

.50000

.25000

.50000

EDAR VALLEY CORP., LLC.

302200.
925.
12950.
5550.

110.

7400.

528.

350.
390.
1024.
3601.
364.

507.

960.

27852.

3,277,850.

(306) BID THIS SECTION IF ALTERNATE 'AA'

¢
\

PTION 1 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 14
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 2102-0425070 2721.200 TON | 13.45000 36600.14| |
SPECIAL BACKFILL | \
0850 2122-5500080 5518.800 SY | 35.30000 194813.64 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
8 IN. | | |

SECTION TOTALS | $ 231,413.78] $ | $
—————————————————————————————————————————— e
SECTION 0005 ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \

0860 2102-0425070 3227.000 TON | | |
SPECIAL BACKFILL | |

0870 2122-5190007 5518.800 SY | | |

PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e et T
SECTION 0006 DESIGN NO. 0110; REPAIRS TO DUAL 236'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES - IM-080-6(306)244-13-52

\ \ \

0880 2401-6750001 LUMP | 9500.00000 9500.00| |
REMOVALS, AS PER PLAN | | |
0890 2403-0100000 13.800 CY | 1500.00000 20700.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0900 2404-7775005 2159.000 LB | 1.50000 3238.50] |
REINFORCING STEEL, EPOXY COATED | \ \

SECTION TOTALS | $ 33,438.50] $ | $
—————————————————————————————————————————— e
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-080-6(306)244--13-52

\ \ \

0910 2301-7000110 18500.000 EACH | 1.00000 18500.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | \ \
THICKNESS (BY SCHEDULE) | | |
0920 2317-7000110 15500.000 EACH | 1.00000 15500.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \

SECTION TOTALS | $ 34,000.00] $ | $
—————————————————————————————————————————— e

SECTION 0008
\

1.000 EACH |

EROSION CONTROL |

0930 2602-0010010
MOBILIZATIONS,

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

500.00000



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 15
Bid Order: 105 Contract ID: 52-0806-306-A Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0940 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S | S
—————————————————————————————————————————— et et et it
SECTION 0009 TRAFFIC SIGN ITEMS IM-080-6(319)244--13-52
\ \ \
0950 2401-6745910 13.000 EACH | 150.00000 1950.00] |
REMOVAL OF SIGN | \ \
0960 2524-6765010 1.000 EACH | 300.00000 300.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0970 2524-9081275 20.000 EACH | 800.00000 16000.00| |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | \ \
0980 2524-9089100 37.000 EACH | 50.00000 1850.00] |
DELINEATOR, RIGID - TYPE I | | |
0990 2524-9089200 13.000 EACH | 35.00000 455.00] |
DELINEATOR, RIGID - TYPE II | | |
1000 2524-9100010 5.000 EACH | 120.00000 600.00| |
OBJECT MARKER, TYPE 1 | | |
1010 2524-9275222 200.000 LF | 12.00000 2400.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
1020 2524-9276010 36.000 LF | 15.00000 540.00] |
PERFORATED SQUARE STEEL TUBE POSTS | | |
1030 2524-9276027 3.000 EACH | 200.00000 600.00| |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
1040 2524-9281210 303.200 LF | 51.00000 15463.20| |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 \ \ \
1050 2524-9325001 91.000 SF | 20.00000 1820.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
1060 2524-9380001 423.000 SF | 18.00000 7614.00] |
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL \ \ \
1070 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL | |
1080 2533-4980005 LUMP | 2000.00000 2000.00| |
MOBILIZATION | |
SECTION TOTALS \ $ 52,092.20] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 3,905,455.08] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
106 Contract ID: 56-3942-615
120717 10:00 A.M.
AWARD RECOMMENDED to
30 WORK DAYS Late Start Date:

SAMMONS, JOHN W. CONSTRUCTION CO., INC.
09/24/12

Run Date:

Primary County: LEE
No Established DBE Goal

129,854.01

08/23/12
Page: 106 1

Project: SRTS-U-3942(615)--8U-56
Work Type: PCC SIDEWALK/TRAIL
County: LEE Prj Awd Amt: $129,854.01
Route: MIDDLE ROAD
Location: IN THE CITY OF KEOKUK
RANK VENDOR NO./NAME
1 SA120 JOHN W. SAMMONS CONSTRUCTION CO., INC.
2 JD010 JDM CONTRACTING CO.
3 MI800 MILLER, W.L. CO.

$
$ 138,307.00
$ 153,675.19



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 56-3942-615 Primary County: LEE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) SAl20 | ( 2 ) Jb010 | ( 3 ) MI80O
| SAMMONS, JOHN W. CONSTRUCTIO |JDM CONTRACTING CO. I[IMILLER, W.L. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2102-2713090 410.000 CY | 10.00000 4100.00] 75.00000 30750.00] 25.00000 10250.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2109-8225100 24.500 STA | 388.25000 9512.13] 45.50000 1114.75]| 144.00000 3528.00
SPECIAL COMPACTION OF SUBGRADE | | |
0030 2213-6745500 1.600 STA | 2000.00000 3200.00] 2312.50000 3700.00| 1700.00000 2720.00
REMOVAL OF CURB | | |
0040 2315-8275025 5.200 TON | 50.00000 260.00| 50.00000 260.00| 52.00000 270.40
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0050 2510-6745850 131.200 sY | 10.00000 1312.00| 22.25000 2919.20] 26.00000 3411.20
REMOVAL OF PAVEMENT | | |
0060 2511-6745900 60.900 SY | 10.00000 609.00| 10.00000 609.00 | 26.00000 1583.40
REMOVAL OF SIDEWALK | | |
0070 2511-7526005 958.200 SY | 46.00000 44077.20| 44.75000 42879.45| 56.70000 54329.94
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0080 2511-7526006 76.700 SY | 47.00000 3604.90| 46.00000 3528.20] 115.50000 8858.85
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0090 2511-7528101 150.000 SF | 35.00000 5250.00| 32.50000 4875.00 | 20.00000 3000.00
DETECTABLE WARNINGS | | |
0100 2512-1725256 258.400 LF | 40.39000 10436.78| 25.00000 6460.00| 53.00000 13695.20
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0110 2515-2475007 179.200 sSY | 50.00000 8960.00 | 48.00000 8601.60| 113.00000 20249.60
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0120 2515-6745600 132.800 sSY | 15.00000 1992.00| 25.00000 3320.00] 12.00000 1593.60
REMOVAL OF PAVED DRIVEWAY | | |
0130 2516-8625000 27.000 cCY | 775.00000 20925.00| 550.00000 14850.00] 620.00000 16740.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0140 2528-8445110 LUMP | 1500.00000 1500.00]| 3200.00000 3200.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 8875.00000 8875.00 | 4299.80000 4299.80| 4300.00000 4300.00
MOBILIZATION | |
0160 2599-9999005 5.000 EACH | 250.00000 1250.00| 100.00000 500.00] 315.00000 1575.00
("EACH' ITEM) ADJUST DRAIN | | |
0170 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
MULCHING | | |
0180 2601-2636044 0.700 ACRE | 5000.00000 3500.00| 8500.00000 5950.00| 4400.00000 3080.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 129,854.01| $ 138,307.00| $ 153,675.19
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 129,854.01| $ 138,307.00| $ 153,675.19




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 57-1187-756-A Primary County: LINN
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to VIETH CONSTRUCTION CORP.
Contract Period: 20 WORK DAYS Late Start Date: 09/17/12

Project: SRTS-U-1187(756)--8U-57
Work Type: PCC SIDEWALK/TRAIL
County: LINN Prj Awd Amt: $111,947.50
Route: E AVENUE
Location: IN THE CITY OF CEDAR RAPIDS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 VIO035 VIETH CONSTRUCTION CORPORATION $ 111,947.50 100.00 %
2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 115,850.00 103.48 %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 123,100.00 109.96 %
4 EAO057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 127,428.50 113.82 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 57-1187-756-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) VIO35 | ( 2 ) HOo641l | ( 3 ) TS020
|[VIETH CONSTRUCTION CORP. |HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 PCC SIDEWALK ITEMS
\ \ \
0010 2101-0850002 30.000 UNIT | 55.00000 1650.00] 50.00000 1500.00] 30.00000 900.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 240.000 CY | 55.00000 13200.00| 47.00000 11280.00 | 15.00000 3600.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2511-6745900 95.000 sY | 30.00000 2850.00] 25.00000 2375.00] 11.00000 1045.00
REMOVAL OF SIDEWALK | | |
0040 2511-7526004 1100.000 SY \ 31.00000 34100.00 | 36.50000 40150.00| 42.00000 46200.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0050 2511-7526006 195.000 SY | 33.00000 6435.00 | 46.00000 8970.00| 62.00000 12090.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0060 2511-7528101 330.000 SF | 23.50000 7755.00] 25.00000 8250.00] 24.00000 7920.00
DETECTABLE WARNINGS | | |
0070 2512-1725156 170.000 LF | 29.00000 4930.00] 40.00000 6800.00 | 24.00000 4080.00
CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. | | |
0080 2515-2475005 310.000 SY | 34.50000 10695.00 | 45.00000 13950.00| 53.00000 16430.00
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0090 2515-6745600 390.000 SY | 16.00000 6240.00 | 10.00000 3900.00] 14.00000 5460.00
REMOVAL OF PAVED DRIVEWAY | | |
0100 2519-4200120 5.000 LF | 46.00000 230.00| 60.00000 300.00] 25.00000 125.00
REMOVAL OF FENCE, CHAIN LINK | | |
0110 2526-8285000 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 3500.00000 3500.00] 4200.00000 4200.00] 2600.00000 2600.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 9500.00000 9500.00 | 5000.00000 5000.00] 13700.00000 13700.00
MOBILIZATION | |
0140 2601-2634100 0.750 ACRE | 700.00000 525.00] 700.00000 525.00] 700.00000 525.00
MULCHING | | |
0150 2601-2636044 0.750 ACRE | 5250.00000 3937.50] 3000.00000 2250.00] 4000.00000 3000.00
SEEDING AND FERTILIZING (URBAN) | | |
0160 2602-0000020 950.000 LF | 2.00000 1900.00] 2.00000 1900.00] 1.50000 1425.00
SILT FENCE | | |
SECTION TOTALS | S 110,447.50] $ 114,350.00] S 121,600.00
—————————————————————————————————————————— e e it
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0170 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 57-1187-756-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) HOo641l | ( 3 ) TS020
|[VIETH CONSTRUCTION CORP. |HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— o
|

CONTRACT TOTALS

$ 111,947.50] $ 115,850.00] $ 123,100.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 57-1187-756-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) EAQ05S7 | ( ) | ( )
|EASTERN IOWA EXCAVATING & CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 PCC SIDEWALK ITEMS
\ \ \
0010 2101-0850002 30.000 UNIT | 42.50000 1275.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 240.000 cCY | 53.50000 12840.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2511-6745900 95.000 sSY | 14.50000 1377.50] |
REMOVAL OF SIDEWALK | | |
0040 2511-7526004 1100.000 sSY | 23.70000 26070.00 | \
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0050 2511-7526006 195.000 SY | 32.00000 6240.00| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0060 2511-7528101 330.000 SF | 31.20000 10296.00] |
DETECTABLE WARNINGS | | |
0070 2512-1725156 170.000 LF | 56.50000 9605.00 | |
CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. | | |
0080 2515-2475005 310.000 SY | 71.00000 22010.00] |
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0090 2515-6745600 390.000 SY | 18.50000 7215.00] |
REMOVAL OF PAVED DRIVEWAY | | |
0100 2519-4200120 5.000 LF \ 30.00000 150.00] |
REMOVAL OF FENCE, CHAIN LINK | | |
0110 2526-8285000 LUMP | 2600.00000 2600.00 | |
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 3500.00000 3500.00] |
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 6300.00000 6300.00| |
MOBILIZATION | |
0140 2601-2634100 0.750 ACRE | 700.00000 525.00] |
MULCHING | | |
0150 2601-2636044 0.750 ACRE | 18700.00000 14025.00 | |
SEEDING AND FERTILIZING (URBAN) | | |
0160 2602-0000020 950.000 LF | 2.00000 1900.00] \
SILT FENCE | | I
SECTION TOTALS | S 125,928.50] $ | S
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0170 2602-0010010 1.000 EACH | 500.00000 500.00] |

MOBILIZATIONS, EROSION CONTROL



Bid Order: 107
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-1187-756-A

Run Date: 08/23/12
Page: 107 5

Primary County: LINN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0180 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) EAQ057 | ( )

|[EASTERN IOWA EXCAVATING & CO |

| |

|  UNIT PRICE AMOUNT| UNIT PRICE

F-—— Fom
| 1000.00000 1000.00|

| |

| $ 1,500.00] S
F-—— Fom
| $ 127,428.50| $

AMOUNT UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 108 1
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CONCRETE TECHNOLOGIES, INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/27/12
Project: NHSX-065-4(133)--3H-77 Project: BRF-065-3(70)--38-91
Work Type: MEDIAN CROSSOVER Work Type: MEDIAN CROSSOVER
County: POLK Prj Awd Amt: $483,717.15 County: WARREN Prj Awd Amt: $299,456.48
Route: U.S. 65 Route: U.S. 65
Location: OVER DES MOINES RIVER OVERFLOW SE OF DES Location: AT NORTH RIVER 1.1 MILES N. OF CO. RD. G-16
MOINES (CROSSOVERS)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 C0415 CONCRETE TECHNOLOGIES, INC. $ 783,173.63 100.00 %
2 EL045 ELDER CORPORATION $ 794,500.00 101.44 %
3 PE320 PETERSON CONTRACTORS INC. $ 802,300.75 102.44 %
4 ST460 STERNQUIST CONSTRUCTION, INC. $ 832,987.50 106.36 %
5 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 861,500.00 110.00 %
6 VA291 VANDERPOOL, MIKE CONSTRUCTION, INC. $ 907,829.51 115.91 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 977,320.90 124.78 %
8 RE300 REILLY CONSTRUCTION CO., INC. $ 979,053.50 125.01 %
9 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $ 980,587.72 125.20 %
10 HA760 HAWKEYE PAVING CORP. $ 1,041,504.60 132.98 ¢
11 AL427 ALLIED MANATTS GROUP, L.L.C. $ 1,133,238.75 144.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 2
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CO0415 | ( 2 ) ELO45 | ( 3 ) PE320
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS NHSX-065-4(133)--3H -77
\ \ \
0010 2102-0425070 3400.000 TON | 18.40000 62560.00 | 18.25000 62050.00 | 17.10000 58140.00
SPECIAL BACKFILL | | |
0020 2102-2625000 467.000 CY | 2.70000 1260.90| 2.65000 1237.55]| 28.00000 13076.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 1210.000 CY | 11.05000 13370.50] 10.95000 13249.50] 9.95000 12039.50
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425010 680.000 TON | 21.50000 14620.00 | 21.25000 14450.00 | 25.20000 17136.00
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0100000 7030.000 SY | 43.50000 305805.00] 45.50000 319865.00] 43.50000 305805.00
DETOUR PAVEMENT | |
0060 2417-1040015 408.000 LF | 29.50000 12036.00| 29.25000 11934.00] 23.65000 9649.20
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | |
0070 2417-2307036 220.000 LF | 100.00000 22000.00| 99.50000 21890.00| 75.00000 16500.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0080 2417-5895015 4.000 EACH | 1615.00000 6460.00| 1600.00000 6400.00| 1300.00000 5200.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0090 2510-6745850 2763.000 SY | 7.00000 19341.00] 6.90000 19064.70| 15.40000 42550.20
REMOVAL OF PAVEMENT | | |
0100 2528-8445110 LUMP | 14795.00000 14795.00] 8300.00000 8300.00| 14800.00000 14800.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 11000.00000 11000.00] 16523.60000 16523.60| 21350.00000 21350.00
MOBILIZATION | |
0120 2602-0000030 225.000 LF | 2.05000 461.25] 2.05000 461.25]| 2.00000 450.00
SILT FENCE FOR DITCH CHECKS | | |
0130 2602-0000101 15.000 LF | 0.50000 7.50] 0.50000 7.50] 0.50000 7.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 483,717.15] S 495,433.10] S 516,703.40
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRF-065-3(70) --38-91
\ \ \
0140 2102-0425070 1594.000 TON | 18.40000 29329.60] 18.25000 29090.50| 17.45000 27815.30
SPECIAL BACKFILL | | |
0150 2102-2710070 10249.000 CY | 8.20000 84041.80| 8.10000 83016.90| 5.55000 56881.95
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 10.000 cCY | 72.25000 722.50] 71.50000 715.00] 25.00000 250.00
| \
| |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/23/12
Page: 108 3

Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CO0415 | ( 2 ) ELO45 | ( 3 ) PE320
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2105-8425020 1934.000 cCY | 3.75000 7252.50] 3.70000 7155.80] 2.75000 5318.50
TOPSOIL, STRIP AND STOCKPILE | | |
0180 2121-7425010 554.000 TON | 21.50000 11911.00] 21.25000 11772.50] 23.70000 13129.80
GRANULAR SHOULDERS, TYPE A | | |
0190 2304-0100000 3154.000 SY | 35.00000 110390.00| 36.50000 115121.00]| 35.00000 110390.00
DETOUR PAVEMENT | | |
0200 2417-0225024 3.000 EACH | 185.00000 555.00] 184.50000 553.50] 250.00000 750.00
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1060024 144.000 LF | 50.00000 7200.00 | 49.50000 7128.00| 40.00000 5760.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0220 2417-5895015 2.000 EACH | 1615.00000 3230.00] 1600.00000 3200.00| 1300.00000 2600.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0230 2422-0360018 4.000 EACH | 144.00000 576.00]| 142.00000 568.00]| 210.00000 840.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0240 2422-1722015 250.000 LF | 20.50000 5125.00| 20.25000 5062.50] 23.65000 5912.50
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0250 2422-1723018 120.000 LF | 41.50000 4980.00| 41.00000 4920.00| 25.90000 3108.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0260 2502-8212034 20.000 LF | 20.75000 415.00] 20.50000 410.00] 40.60000 812.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8220196 1.000 EACH | 385.00000 385.00] 380.00000 380.00] 200.00000 200.00
SUBDRAIN OUTLET, RF-19E | | |
0280 2510-6745850 537.000 SY | 14.75000 7920.75] 14.55000 7813.35] 15.40000 8269.80
REMOVAL OF PAVEMENT | | |
0290 2528-8445110 LUMP | 9555.00000 9555.00| 8300.00000 8300.00| 16300.00000 16300.00
TRAFFIC CONTROL | | |
0300 2533-4980005 LUMP | 7999.97000 7999.97| 6000.00000 6000.00| 19500.00000 19500.00
MOBILIZATION | |
0310 2601-2633100 3.900 ACRE | 31.00000 120.90] 30.50000 118.95] 30.00000 117.00
MOWING | | |
0320 2601-2634100 3.900 ACRE | 700.00000 2730.00| 700.00000 2730.00| 700.00000 2730.00
MULCHING | | |
0330 2601-2642100 3.900 ACRE | 205.00000 799.50] 204.00000 795.60| 200.00000 780.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2602-0000020 1525.000 LF | 1.55000 2363.75| 1.55000 2363.75| 1.50000 2287.50
| \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 4
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) CO0415 | ( 2 ) ELO45 | ( 3 ) PE320
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2602-0000030 131.000 LF | 2.05000 268.55] 2.05000 268.55]| 2.00000 262.00
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000101 166.000 LF | 0.51000 84.66| 0.50000 83.00] 0.50000 83.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 297,956.48 | S 297,566.90| S 284,097.35
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 783,173.63]| $ 794,500.00| $ 802,300.75




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 5
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
4 ) ST460 5 ) Co761 6 ) VA291

<~

( I (
STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC ANDERPOOL, MIKE CONST., INC.
|

LINE NO / ITEM CODE / ALT

\ \

\ \

I I

| |
—————————————————————————————————————————— o

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS NHSX-065-4 (133)--3H -77
\ \ \
0010 2102-0425070 3400.000 TON | 18.25000 62050.00 | 20.75000 70550.00 | 19.00000 64600.00
SPECIAL BACKFILL | |
0020 2102-2625000 467.000 CY | 2.65000 1237.55]| 9.00000 4203.00 | 4.00000 1868.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 1210.000 CY | 10.95000 13249.50] 14.00000 16940.00 | 11.43000 13830.30
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425010 680.000 TON | 21.25000 14450.00] 24.00000 16320.00] 24.00000 16320.00
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0100000 7030.000 SY \ 46.00000 323380.00] 44.60000 313538.00] 47.00000 330410.00
DETOUR PAVEMENT | |
0060 2417-1040015 408.000 LF | 29.25000 11934.00] 38.00000 15504.00 | 28.64000 11685.12
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | \
0070 2417-2307036 220.000 LF | 99.50000 21890.00| 80.50000 17710.00]| 88.21000 19406.20
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0080 2417-5895015 4.000 EACH | 1600.00000 6400.00] 1700.00000 6800.00] 1065.50000 4262.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0090 2510-6745850 2763.000 SY | 6.90000 19064.70] 12.50000 34537.50] 16.00000 44208.00
REMOVAL OF PAVEMENT \ \ \
0100 2528-8445110 LUMP | 39000.00000 39000.00| 4410.00000 4410.00 | 9600.00000 9600.00
TRAFFIC CONTROL | |
0110 2533-4980005 LUMP | 7000.00000 7000.00 | 15000.00000 15000.00 | 20900.00000 20900.00
MOBILIZATION \ \
0120 2602-0000030 225.000 LF | 2.00000 450.00| 2.10000 472.50] 2.60000 585.00
SILT FENCE FOR DITCH CHECKS \ \ \
0130 2602-0000101 15.000 LF | 0.50000 7.50] 0.55000 8.25] 1.75000 26.25
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 520,113.25]| $ 515,993.25]| $ 537,700.87
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS BRF-065-3(70)--38-91
\ \ \
0140 2102-0425070 1594.000 TON | 18.25000 29090.50] 21.00000 33474.00| 18.96000 30222.24
SPECIAL BACKFILL \ \
0150 2102-2710070 10249.000 cCY | 8.10000 83016.90| 10.00000 102490.00] 13.02000 133441.98
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0160 2102-2712015 10.000 CY | 71.50000 715.00] 75.00000 750.00] 100.00000 1000.00
| \
| |



IOWA DEPARTMENT OF TRANSPORTATION

SILT FENCE

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 6
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| 4 ) ST460 | ( 5 ) CO761 | ( 6 ) VA291
| STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC | VANDERPOOL, MIKE CONST., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2105-8425020 1934.000 cCY | 3.70000 7155.80] 6.00000 11604.00]| 1.63000 3152.42
TOPSOIL, STRIP AND STOCKPILE | | |
0180 2121-7425010 554.000 TON | 21.25000 11772.50| 24.00000 13296.00| 24.00000 13296.00
GRANULAR SHOULDERS, TYPE A | | |
0190 2304-0100000 3154.000 SY | 37.50000 118275.00| 36.70000 115751.80]| 39.00000 123006.00
DETOUR PAVEMENT | | |
0200 2417-0225024 3.000 EACH | 184.50000 553.50] 260.00000 780.00] 370.00000 1110.00
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1060024 144.000 LF | 49.50000 7128.00] 56.00000 8064.00 | 37.00000 5328.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0220 2417-5895015 2.000 EACH | 1600.00000 3200.00| 1700.00000 3400.00| 1065.50000 2131.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0230 2422-0360018 4.000 EACH | 142.00000 568.00| 215.00000 860.00] 375.00000 1500.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0240 2422-1722015 250.000 LF | 20.25000 5062.50] 40.00000 10000.00] 27.80000 6950.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0250 2422-1723018 120.000 LF | 41.00000 4920.00| 40.00000 4800.00| 28.89000 3466.80
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0260 2502-8212034 20.000 LF | 20.50000 410.00] 80.00000 1600.00| 15.00000 300.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8220196 1.000 EACH | 380.00000 380.00] 400.00000 400.00] 500.00000 500.00
SUBDRAIN OUTLET, RF-19E | | |
0280 2510-6745850 537.000 SY | 14.65000 7867.05] 12.75000 6846.75| 16.90000 9075.30
REMOVAL OF PAVEMENT | | |
0290 2528-8445110 LUMP | 18000.00000 18000.00] 4410.00000 4410.00] 10000.00000 10000.00
TRAFFIC CONTROL | | |
0300 2533-4980005 LUMP | 7000.00000 7000.00 | 19000.00000 19000.00] 14940.00000 14940.00
MOBILIZATION | |
0310 2601-2633100 3.900 ACRE | 30.00000 117.00] 32.00000 124.80] 165.00000 643.50
MOWING | | |
0320 2601-2634100 3.900 ACRE | 700.00000 2730.00| 700.00000 2730.00| 700.00000 2730.00
MULCHING | | |
0330 2601-2642100 3.900 ACRE | 200.00000 780.00] 210.00000 819.00] 600.00000 2340.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2602-0000020 1525.000 LF | 1.50000 2287.50] 1.60000 2440.00| 1.90000 2897.50
\ \ \



Bid Order: 108

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0654-133

Run Date: 08/23/12

Page: 108 7

Primary County: POLK

Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) ST460 | ( 5 ) CO761 | ( 6 ) VA291
| STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC | VANDERPOOL, MIKE CONST., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2602-0000030 131.000 LF | 2.00000 262.00 | 2.10000 275.10]| 2.60000 340.60
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000101 166.000 LF | 0.50000 83.00] 0.55000 91.30]| 1.55000 257.30
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 311,374.25| $ 344,006.75| $ 368,628.64
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 832,987.50| $ 861,500.00| $ 907,829.51




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 8
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) RE300 | ( 9 ) 0.050
|[MOYNA, C.J. & SONS, INC. |[REILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSX-065-4 (133)--3H =77
\ \ \
0010 2102-0425070 3400.000 TON | 18.00000 61200.00 | 17.50000 59500.00 | 18.05000 61370.00
SPECIAL BACKFILL | | |
0020 2102-2625000 467.000 CY | 8.00000 3736.00] 20.00000 9340.00] 20.70000 9666.90
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 1210.000 CY | 10.00000 12100.00 | 20.00000 24200.00] 20.70000 25047.00
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425010 680.000 TON | 26.00000 17680.00 | 20.00000 13600.00 | 20.70000 14076.00
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0100000 7030.000 SY | 55.00000 386650.00] 56.00000 393680.00] 55.00000 386650.00
DETOUR PAVEMENT | | |
0060 2417-1040015 408.000 LF | 19.80000 8078.40| 19.00000 7752.00| 19.60000 7996.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | |
0070 2417-2307036 220.000 LF | 95.00000 20900.00| 82.00000 18040.00| 85.00000 18700.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0080 2417-5895015 4.000 EACH | 1305.00000 5220.00] 975.00000 3900.00| 1005.00000 4020.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0090 2510-6745850 2763.000 SY | 6.00000 16578.00 | 13.00000 35919.00 | 6.70000 18512.10
REMOVAL OF PAVEMENT | | |
0100 2528-8445110 LUMP | 14000.00000 14000.00 | 12000.00000 12000.00 | 4330.00000 4330.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 43000.00000 43000.00 | 25000.00000 25000.00| 27000.00000 27000.00
MOBILIZATION | |
0120 2602-0000030 225.000 LF | 2.00000 450.00] 2.00000 450.00] 2.60000 585.00
SILT FENCE FOR DITCH CHECKS | | |
0130 2602-0000101 15.000 LF | 0.50000 7.50| 2.00000 30.00| 1.55000 23.25
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 589,599.90| S 603,411.00| S 577,977.05
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRF-065-3(70) --38-91
\ \ \
0140 2102-0425070 1594.000 TON | 18.40000 29329.60] 18.00000 28692.00| 18.60000 29648.40
SPECIAL BACKFILL | | |
0150 2102-2710070 10249.000 CY | 12.00000 122988.00| 12.50000 128112.50] 12.90000 132212.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 10.000 cCY | 100.00000 1000.00| 20.00000 200.00]| 20.60000 206.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| |

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

SILT FENCE

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 9
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) RE300 | ( 9 ) 0.050
|[MOYNA, C.J. & SONS, INC. |[REILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2105-8425020 1934.000 cCY | 3.00000 5802.00| 3.75000 7252.50] 3.90000 7542.60
TOPSOIL, STRIP AND STOCKPILE | | |
0180 2121-7425010 554.000 TON | 26.00000 14404.00] 20.00000 11080.00] 20.60000 11412.40
GRANULAR SHOULDERS, TYPE A | | |
0190 2304-0100000 3154.000 SY | 41.00000 129314.00| 42.00000 132468.00| 41.00000 129314.00
DETOUR PAVEMENT | | |
0200 2417-0225024 3.000 EACH | 235.00000 705.00] 250.00000 750.00] 257.50000 772.50
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1060024 144.000 LF | 33.60000 4838.40] 35.00000 5040.00| 36.05000 5191.20
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0220 2417-5895015 2.000 EACH | 1305.00000 2610.00| 975.00000 1950.00| 1004.25000 2008.50
BEVELED PIPE AND GUARD, 15 INCH | | |
0230 2422-0360018 4.000 EACH | 195.00000 780.00] 200.00000 800.00] 206.00000 824.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0240 2422-1722015 250.000 LF | 23.25000 5812.50] 22.00000 5500.00 | 22.70000 5675.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0250 2422-1723018 120.000 LF | 39.85000 4782.00| 33.00000 3960.00| 34.00000 4080.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | |
IN. DIA. | | |
0260 2502-8212034 20.000 LF | 40.00000 800.00] 20.00000 400.00] 20.60000 412.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8220196 1.000 EACH | 500.00000 500.00] 300.00000 300.00] 309.00000 309.00
SUBDRAIN OUTLET, RF-19E | | |
0280 2510-6745850 537.000 SY | 8.00000 4296.00 | 17.00000 9129.00| 6.70000 3597.90
REMOVAL OF PAVEMENT | | |
0290 2528-8445110 LUMP | 12000.00000 12000.00] 12000.00000 12000.00] 4326.00000 4326.00
TRAFFIC CONTROL | | |
0300 2533-4980005 LUMP | 40000.00000 40000.00] 20000.00000 20000.00| 55000.00000 55000.00
MOBILIZATION | |
0310 2601-2633100 3.900 ACRE | 30.00000 117.00] 30.00000 117.00] 154.50000 602.55
MOWING | | |
0320 2601-2634100 3.900 ACRE | 700.00000 2730.00] 700.00000 2730.00] 700.00000 2730.00
MULCHING | | |
0330 2601-2642100 3.900 ACRE | 200.00000 780.00] 200.00000 780.00| 370.80000 1446.12
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2602-0000020 1525.000 LF | 1.50000 2287.50] 1.50000 2287.50] 2.10000 3202.50
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 10

Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.

) MO480

( 7 8 ) RE300
MOYNA, C.J. & SONS, INC.

I ( 9 ) 0.050
EILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT
|

o~

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2602-0000030 131.000 LF | 2.00000 262.00| 2.00000 262.00| 2.60000 340.60
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000101 166.000 LF | 0.50000 83.00] 2.00000 332.00] 1.55000 257.30
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 386,221.00| $ 374,142.50| $ 401,110.67
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e

CONTRACT TOTALS \ $ 977,320.90] $ 979,053.50] $ 980,587.72




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 11
Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 10 ) HA760 | ( 11 ) AL427 | ( )
| HAWKEYE PAVING CORP. |ALLIED MANATTS GROUP, L.L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSX-065-4 (133)--3H =77
\ \ \
0010 2102-0425070 3400.000 TON | 31.00000 105400.00] 17.10000 58140.00 |
SPECIAL BACKFILL | | |
0020 2102-2625000 467.000 CY | 14.00000 6538.00 | 28.00000 13076.00]
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 1210.000 CY | 12.00000 14520.00 | 9.95000 12039.50|
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425010 680.000 TON | 27.00000 18360.00 | 25.20000 17136.00 |
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0100000 7030.000 SY | 51.00000 358530.00 | 58.00000 407740.00 |
DETOUR PAVEMENT | | |
0060 2417-1040015 408.000 LF | 30.00000 12240.00 | 23.65000 9649.20 |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | |
0070 2417-2307036 220.000 LF | 91.00000 20020.00| 75.00000 16500.00]
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0080 2417-5895015 4.000 EACH | 1250.00000 5000.00] 1300.00000 5200.00|
BEVELED PIPE AND GUARD, 15 INCH | | |
0090 2510-6745850 2763.000 SY | 7.50000 20722 .50 15.40000 42550.20 |
REMOVAL OF PAVEMENT | | |
0100 2528-8445110 LUMP | 5000.00000 5000.00] 14154.00000 14154.00 |
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 70000.00000 70000.00 | 91000.00000 91000.00|
MOBILIZATION | |
0120 2602-0000030 225.000 LF | 2.50000 562.50] 2.00000 450.00]
SILT FENCE FOR DITCH CHECKS | | |
0130 2602-0000101 15.000 LF | 0.60000 9.00| 0.50000 7.50]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 636,902.00] S 687,642.40| S
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRF-065-3(70) --38-91
\ \ \
0140 2102-0425070 1594.000 TON | 31.00000 49414.00 | 17.45000 27815.30]
SPECIAL BACKFILL | | |
0150 2102-2710070 10249.000 CY | 10.00000 102490.00] 5.55000 56881.95]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 10.000 cCY | 125.00000 1250.00] 25.00000 250.00 |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
\ \

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 12

Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.

10 ) HA760

( 11 ) AL427
HAWKEYE PAVING CORP.

( \
ALLIED MANATTS GROUP, L.L.C. |
LINE NO / ITEM CODE / ALT \

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 2105-8425020 1934.000 CY | 8.00000 15472.00] 2.75000 5318.50]|
TOPSOIL, STRIP AND STOCKPILE | | |
0180 2121-7425010 554.000 TON | 27.00000 14958.00]| 23.70000 13129.80]
GRANULAR SHOULDERS, TYPE A | | |
0190 2304-0100000 3154.000 SY | 41.00000 129314.00] 69.00000 217626.00]
DETOUR PAVEMENT | |
0200 2417-0225024 3.000 EACH | 400.00000 1200.00| 250.00000 750.00]
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1060024 144.000 LF | 38.00000 5472.00 | 40.00000 5760.00 |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0220 2417-5895015 2.000 EACH | 1250.00000 2500.00 | 1300.00000 2600.00 |
BEVELED PIPE AND GUARD, 15 INCH | | |
0230 2422-0360018 4.000 EACH | 350.00000 1400.00| 210.00000 840.00|
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0240 2422-1722015 250.000 LF | 29.00000 7250.00 | 23.65000 5912.50 ]|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | |
IN. DIA. | | |
0250 2422-1723018 120.000 LF | 33.00000 3960.00| 25.90000 3108.00 ]|
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0260 2502-8212034 20.000 LF | 30.00000 600.00| 40.60000 812.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8220196 1.000 EACH | 500.00000 500.00] 200.00000 200.00]|
SUBDRAIN OUTLET, RF-19E | | |
0280 2510-6745850 537.000 SY | 9.50000 5101.50]| 15.40000 8269.80 |
REMOVAL OF PAVEMENT | | |
0290 2528-8445110 LUMP | 5000.00000 5000.00 | 13563.00000 13563.00]
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 50000.00000 50000.00 | 75000.00000 75000.00 |
MOBILIZATION | |
0310 2601-2633100 3.900 ACRE | 35.00000 136.50] 30.00000 117.00]
MOWING | \ \
0320 2601-2634100 3.900 ACRE | 700.00000 2730.00| 700.00000 2730.00|
MULCHING | | \
0330 2601-2642100 3.900 ACRE | 225.00000 877.50] 200.00000 780.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0340 2602-0000020 1525.000 LF | 2.00000 3050.00 | 1.50000 2287.50]|
| | \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 13

Bid Order: 108 Contract ID: 77-0654-133 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.

10 ) HA760

( 11 ) AL427
HAWKEYE PAVING CORP.

( \
ALLIED MANATTS GROUP, L.L.C. |
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2602-0000030 131.000 LF | 2.50000 327.50] 2.00000 262.00 |
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000101 166.000 LF | 0.60000 99.60 | 0.50000 83.00]|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 403,102.60]| $ 444,096.35| $
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,041,504.60] $ 1,133,238.75] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 120717 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MATHY CONSTRUCTION CO.
Contract Period: 180 WORK DAYS Late Start Date: 08/20/12
Project: NHSX-020-7(38)--3H-10 Project: MP-150-6(703)40--76-10
Work Type: HMA RESURFACING Work Type: HMA PATCHING
County: BUCHANAN Prj Awd Amt: $16,115,146.81 County: BUCHANAN Prj Awd Amt: $43,767.00
Route: U.S. 20 Route: IOWA 150
Location: FROM IOWA AVENUE NEAR INDEPENDENCE EASTERLY Location: IN THE CITY OF INDEPENDENCE, FROM US 20
TO IOWA 187 NORTHERLY TO NEAR THE NCL

MATHY CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 MA810 MATHY CONSTRUCTION CO. $ 16,158,913.81 100.00 %
2 MA225 MANATT'S, INC. $ 17,586,601.80 108.83 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e T et
SECTION 0001 ROADWAY ITEMS NHSX-020-7(38) --3H-10
\ \ \
0010 2102-2625000 5250.000 cCY | 3.45000 18112.50] 20.00000 105000.00]
EMBANKMENT-IN-PLACE | | |
0020 2121-7425020 7410.000 TON | 13.75000 101887.50] 16.00000 118560.00]
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5500060 1684.000 SY | 22.50000 37890.00 | 32.00000 53888.00 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0040 2212-0475095 28.600 MILE | 100.00000 2860.00| 300.00000 8580.00|
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 3138.200 SY | 66.58000 208941.36| 66.58000 208941.36|
PATCHES, FULL-DEPTH REPAIR | | |
0060 2212-5070330 318.000 EACH | 107.70000 34248.60 | 107.07000 34048.26 |
PATCHES BY COUNT (REPAIR) \ \ \
0070 2212-5075001 60.000 TON | 200.00000 12000.00 | 125.00000 7500.00]
HOT MIX ASPHALT SURFACE PATCHES | | \
0080 2213-2713300 1215.900 CY | 6.05000 7356.20| 24.00000 29181.60]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0090 2213-8200000 1894.000 TON | 38.00000 71972.00 | 43.32000 82048.08 |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0100 2214-5145150 9350.000 SY | 6.75000 63112.50| 4.43000 41420.50|
PAVEMENT SCARIFICATION | | |
0110 2214-7450050 252.500 STA | 10.00000 2525.00] 8.00000 2020.00]
BLADING AND SHAPING SHOULDER MATERIAL | | |
0120 2303-0031500 27675.000 TON | 22.96000 635418.00| 28.00000 774900.00 |
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0130 2303-0052500 86837.000 TON | 22.58000 1960779.46| 29.00000 2518273.00]
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0053503 48254.000 TON | 27.06000 1305753.24 | 32.50000 1568255.00|
HOT MIX ASPHALT MIXTURE (10,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0150 2303-0245828 1774.000 TON | 642.00000 1138908.00] 580.00000 1028920.00]
ASPHALT BINDER, PG 58-28 | | \
0160 2303-0246428 8105.000 TON | 742.00000 6013910.00| 665.00000 5389825.00]
ASPHALT BINDER, PG 64-28 | | |
0170 2303-6911000 LUMP | 10000.00000 10000.00 | 14250.00000 14250.00 |
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) MA810 | ( 2 ) MA225 | ( )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0180 2303-7000510 135091.000 TON | 2.00000 270182.00] 2.00000 270182.00]
HOT MIX ASPHALT MIXTURE INCORPORATED | |
WITH ANTI-STRIP AGENT | | |
0190 2315-8275055 400.000 TON | 13.75000 5500.00| 18.50000 7400.00]|
SURFACING, DRIVEWAY | | |
0200 2416-0100024 18.000 EACH | 1033.00000 18594.00] 1050.00000 18900.00]
APRONS, CONCRETE, 24 IN. DIA. | | I
0210 2416-0100048 2.000 EACH | 1562.00000 3124.00| 1900.00000 3800.00|
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-0101036 124.000 EACH | 416.00000 51584.00] 410.00000 50840.00]
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0230 2416-0101136 26.000 EACH | 647.00000 16822.00] 600.00000 15600.00]
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0240 2416-1541036 966.000 LF \ 40.00000 38640.00] 62.00000 59892.00|
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0250 2416-1541136 258.000 LF | 99.40000 25645.20 | 72.00000 18576.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. \ \ \
0260 2502-8212034 291911.000 LF | 3.85000 1123857.35] 3.69000 1077151.59]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8220196 1094.000 EACH | 151.48000 165719.12| 175.00000 191450.00]
SUBDRAIN OUTLET, RF-19E | | |
0280 2505-4008120 3985.000 LF | 1.50000 5977.50| 1.50000 5977.50|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2505-4008130 3040.000 LF | 1.00000 3040.00| 1.00000 3040.00|
REMOVAL OF CABLE GUARDRAIL | | |
0300 2505-4008300 1525.000 LF | 18.00000 27450.00 | 18.00000 27450.00 |
STEEL BEAM GUARDRATL | | |
0310 2505-4008400 16.000 EACH | 1600.00000 25600.00 | 1600.00000 25600.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0320 2505-4020580 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00]
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0330 2505-4021010 16.000 EACH | 200.00000 3200.00| 200.00000 3200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0340 2505-4021700 15.000 EACH | 2000.00000 30000.00 | 2000.00000 30000.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) MA810 | ( 2 ) MA225 \ )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0350 2505-4021701 1.000 EACH | 1500.00000 1500.00] 1500.00000 1500.00]
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0360 2505-6000111 7370.000 LF | 9.00000 66330.00 | 9.00000 66330.00 |
HIGH TENSION CABLE GUARDRAIL | | |
0370 2505-6000121 43.000 EACH | 1900.00000 81700.00 | 1900.00000 81700.00 |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0380 2505-6000131 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00]
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0390 2510-6745850 56863.600 SY | 8.45000 480497.42 | 16.65000 946778.94 |
REMOVAL OF PAVEMENT | | |
0400 2520-3350015 1.000 EACH | 8500.00000 8500.00| 5000.00000 5000.00]
FIELD OFFICE | | |
0410 2527-9263109 11472.750 STA | 6.83000 78358.88 | 6.80000 78014.70 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2528-8445110 LUMP | 118400.00000 118400.00| 156350.00000 156350.00]
TRAFFIC CONTROL | |
0430 2529-2242304 15.000 EACH | 100.00000 1500.00] 100.00000 1500.00]
CD JOINT ASSEMBLY | | |
0440 2529-2242320 14.000 EACH | 140.00000 1960.00] 140.00000 1960.00]
CT JOINT | | |
0450 2529-5070110 785.300 SY | 115.32000 90560.80 | 115.32000 90560.80 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0460 2529-5070120 80.000 EACH | 142.00000 11360.00] 142.00000 11360.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0470 2529-8174010 351.400 sSY | 11.00000 3865.40] 11.00000 3865.40]
SUBBASE (PATCHES) | | |
0480 2529-8201000 26.000 EACH | 550.00000 14300.00| 550.00000 14300.00|
JOINT ASSEMBLY, EF | | |
0490 2533-4980005 LUMP | 135825.00000 135825.00| 135375.00000 135375.00]
MOBILIZATION | |
0500 2548-0000100 3006.400 STA | 6.00000 18038.40] 8.15000 24502.16|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0510 2548-0000110 3256.900 GAL | 2.50000 8142.25] 5.30000 17261.57|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0520 2599-9999005 2.000 EACH | 2793.00000 5586.00| 2500.00000 5000.00]
("EACH' ITEM) TYPE 'C' ADAPTER ON 60 IN | | |
| | |

DIA. PIPE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e T Rt ettt e e
0530 2599-9999018 56863.600 SY | 21.48000 1221430.13] 30.65000 1742869.34 |
('"SQUARE YARDS' ITEM) SHOULDER PATCH | |
0540 2601-2634100 7.000 ACRE | 700.00000 4900.00] 700.00000 4900.00]
MULCHING | | |
0550 2601-2636015 1.000 ACRE | 4000.00000 4000.00] 4000.00000 4000.00]
NATIVE GRASS SEEDING | | |
0560 2601-2636043 6.000 ACRE | 1000.00000 6000.00 | 1000.00000 6000.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0570 2601-2642100 7.000 ACRE | 350.00000 2450.00] 350.00000 2450.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0580 2602-0000020 2300.000 LF | 1.85000 4255.00] 1.85000 4255.00]
SILT FENCE | | |
0590 2602-0000030 320.000 LF | 1.85000 592.00] 1.85000 592.00]
SILT FENCE FOR DITCH CHECKS | | |
0600 2602-0000071 2620.000 LF | 0.30000 786.00| 2.00000 5240.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 15,814,646.81| $ 17,209,534.80] $
—————————————————————————————————————————— f———————
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-7(38) --3H-10
\ \ \
0610 2303-7000610 82000.000 EACH | 1.00000 82000.00 | 1.00000 82000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0620 2303-7000620 82000.000 EACH | 1.00000 82000.00 | 1.00000 82000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0630 2317-7000120 135000.000 EACH | 1.00000 135000.00] 1.00000 135000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 299,000.00| $ 299,000.00| $
—————————————————————————————————————————— R ettt T e e
SECTION 0003 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0640 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 6
Bid Order: 151 Contract ID: 10-0207-038 Primary County: BUCHANAN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( )
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0650 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0004 ROADWAY ITEMS MP-150-6(703)40--76-10
\ \ \
0660 2528-8445110 LUMP | 3600.00000 3600.00] 10600.00000 10600.00 |
TRAFFIC CONTROL | |
0670 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00]
FLAGGERS | | |
0680 2530-0400061 115.000 TON | 88.00000 10120.00| 88.00000 10120.00|
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) \ \ \
0690 2530-5070221 340.500 SY | 74.00000 25197.00] 74.00000 25197.00]
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | | |
0700 2533-4980005 LUMP | 1600.00000 1600.00] 27400.00000 27400.00]
MOBILIZATION | | |
SECTION TOTALS | $ 43,767.00| $ 76,567.00| $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 16,158,913.81| $ 17,586,601.80] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 152
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 120717 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by PELLING, L.L. CO., INC.
Contract Period: 180 WORK DAYS Late Start Date: 08/20/12

Project: IMX-380-6(271)16--02-57
Work Type: HMA RESURFACING
County: LINN Prj Awd Amt: $12,393,386.80
Route: I-380
Location: FROM 33RD AVE. BRIDGE IN CEDAR RAPIDS N. TO
1.4 MILES N. OF CO. RD. E-34(SBL)

PELLING, L.L. CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 PE140 PELLING, L.L. CO., INC. $ 12,393,386.80 100.00 %

1



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 386.200 TON | 50.15000 19367.93] |
SPECIAL BACKFILL | |
0020 2102-2710070 634.400 CY | 63.20000 40094.08]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2713070 1438.000 CY | 40.40000 58095.20 | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2111-8174100 5152.000 SY | 10.00000 51520.00]| |
GRANULAR SUBBASE | | \
0050 2122-5190006 5152.000 SY | 53.00000 273056.00] |
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0060 2122-5500060 882.000 SY | 132.75000 117085.50] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0070 2123-7450000 40.100 STA | 671.30000 26919.13| |
SHOULDER CONSTRUCTION, EARTH | | \
0080 2212-0475095 12.000 MILE | 4449.00000 53388.00 | |
CLEANING AND PREPARATION OF BASE | | |
0090 2212-5070310 5528.600 SY \ 97.00000 536274.20| \
PATCHES, FULL-DEPTH REPAIR | | |
0100 2212-5070330 444.000 EACH | 220.00000 97680.00 | \
PATCHES BY COUNT (REPAIR) | | I
0110 2212-5075001 600.000 TON | 366.80000 220080.00| |
HOT MIX ASPHALT SURFACE PATCHES | | |
0120 2213-6745500 1.960 STA | 850.00000 1666.00 | |
REMOVAL OF CURB | |
0130 2214-5145150 25588.000 SY | 7.00000 179116.00| |
PAVEMENT SCARIFICATION | | |
0140 2301-6911722 LUMP | 1000.00000 1000.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0150 2303-0001000 1106.600 TON | 68.10000 75359.46 | |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | [
0160 2303-0031500 20139.500 TON | 35.90000 723008.05] |
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0170 2303-0042500 3510.500 TON | 47.65000 167275.33]| |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0180 2303-0043503 7422.100 TON | 46.10000 342158.81 | \
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0190 2303-0062500 20400.300 TON | 34.40000 701770.32| |
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0200 2303-0063502 20868.700 TON | 37.65000 785706.56 | \
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | \ \
0210 2303-0245828 1930.000 TON | 586.30000 1131559.00] |
ASPHALT BINDER, PG 58-28 | | \
0220 2303-0247022 2476.100 TON | 672.70000 1665672.47| |
ASPHALT BINDER, PG 70-22 | | |
0230 2303-6911000 LUMP | 15000.00000 15000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2303-7000510 41269.000 TON | 2.00000 82538.00 | \
HOT MIX ASPHALT MIXTURE INCORPORATED | | |
WITH ANTI-STRIP AGENT | | |
0250 2435-0250714 2.000 EACH | 4700.00000 9400.00 | |
INTAKE, SW-507 MODIFIED, TOP ONLY | | |
0260 2435-0600010 8.000 EACH | 2000.00000 16000.00 | |
MANHOLE ADJUSTMENT, MINOR | | |
0270 2435-0600110 7.000 EACH | 2000.00000 14000.00 | \
INTAKE ADJUSTMENT, MINOR | | |
0280 2502-8212034 38090.000 LF | 6.85000 260916.50| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8220196 157.000 EACH | 175.00000 27475.00 | \
SUBDRAIN OUTLET, RF-19E | | |
0300 2505-4008120 2879.000 LF | 3.00000 8637.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0310 2505-4008130 1515.000 LF | 1.50000 2272.50| |
REMOVAL OF CABLE GUARDRAIL | \ \
0320 2505-4008300 5337.500 LF | 18.00000 96075.00 | |
STEEL BEAM GUARDRAIL | | |
0330 2505-4008400 16.000 EACH | 1800.00000 28800.00| |
| | |
| \ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
1 ) PE140 ( ) ( )

(
PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0340 2505-4020580 4.000 EACH | 2100.00000 8400.00 | |
GUARDRAIL, SPECIAL ANCHOR SECTION | | |

0350 2505-4021010 19.000 EACH | 350.00000 6650.00] \
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0360 2505-4021020 12.000 EACH | 1000.00000 12000.00]| |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |

0370 2505-4021700 21.000 EACH | 2000.00000 42000.00| |
STEEL BEAM GUARDRAIL END TERMINAL | \ \

0380 2505-4021701 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | \

0390 2505-6000111 5199.000 LF | 11.25000 58488.75]| |
HIGH TENSION CABLE GUARDRAIL | | |

0400 2505-6000121 30.000 EACH | 2000.00000 60000.00 | \
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |

0410 2505-6000131 1.000 EACH | 1500.00000 1500.00 | \
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |

0420 2510-6745850 25404.000 SY | 13.30000 337873.20] |
REMOVAL OF PAVEMENT | | |

0430 2512-1950000 196.000 LF | 45.00000 8820.00 | \
CURB, DOWELLED P.C. CONCRETE, AS PER | |
PLAN | | |

0440 2525-0000200 9.000 EACH | 1200.00000 10800.00 | |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | \

0450 2526-8285000 LUMP | 13600.00000 13600.00| |
CONSTRUCTION SURVEY | | |

0460 2527-9263109 1587.940 STA | 11.90000 18896.49| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \

0470 2527-9263112 1587.940 STA | 18.10000 28741.71| |
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |

0480 2527-9263131 204.810 STA | 153.00000 31335.93] |
WET RETROREFLECTIVE REMOVABLE TAPE | \

MARKINGS | | |

0490 2527-9263152 8.000 EACH | 807.00000 6456.00| |
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
MARKING TAPE | |

0500 2527-9263600 45.230 STA | 178.00000 8050.94 | \

| | |

REMOVABLE, NONREFLECTIVE, PREFORMED TAP



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0510 2528-8445110 LUMP | 391000.00000 391000.00] |
TRAFFIC CONTROL | |
0520 2529-2242304 6.000 EACH | 150.00000 900.00| |
CD JOINT ASSEMBLY | | |
0530 2529-5070110 839.600 SY | 116.00000 97393.60] |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0540 2529-5070120 66.000 EACH | 300.00000 19800.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0550 2529-8174010 2782.100 SY | 15.00000 41731.50]| |
SUBBASE (PATCHES) | | |
0560 2529-8201000 42.000 EACH | 500.00000 21000.00] |
JOINT ASSEMBLY, EF | | |
0570 2533-4980005 LUMP | 1175000.00000 1175000.00] |
MOBILIZATION | | |
0580 2548-0000100 336.000 STA | 9.00000 3024.00] |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0590 2548-0000110 364.000 GAL | 9.60000 3494.40] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0600 2551-0000110 15.000 EACH | 1700.00000 25500.00] |
TEMP CRASH CUSHION | | |
0610 2595-0000100 LUMP | 10600.00000 10600.00| |
UPRR INSURANCE PROVISIONS | | |
0620 2599-9999005 2.000 EACH | 3600.00000 7200.00] |
('"EACH' ITEM) REMOVE AND REINSTALL | | |
STEEL BEAM | | |
0630 2599-9999009 14587.500 LF | 12.40000 180885.00| |
('"LINEAR FEET' ITEM) MOVABLE TEMPORARY | | |
TRAFFIC BARRIER | \
0640 2599-9999018 20252.000 SY | 40.80000 826281.60| |
('"SQUARE YARDS' ITEM) PAVED SHOULDER | |
PATCH | | |
0650 2599-9999020 680.000 TON | 40.00000 27200.00] |
('"TONS' ITEM) GRANULAR FILLET FOR PAVED | | |
SHOULDER | | I
0660 2602-0000312 3000.000 LF | 2.30000 6900.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
SECTION TOTALS \ $ 11,328,489.16] $ \ $
—————————————————————————————————————————— st et e
SECTION 0002 DESIGN NO. 0510; RETROFIT RAIL 2296'-0 X 52'-0 CWPG BRIDGE
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
I ( 1 ) PEL40 I ( ) I ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0670 2401-6745636 LUMP | 7242.00000 7242.00] \
REMOVAL OF EXISTING HANDRAIL AND END | | |
POSTS | | \
0680 2414-6431100 4651.500 LF | 48.77000 226853.66| |
RETROFIT CONCRETE BARRIER RAILING | | |
0690 2426-6772016 64.000 SF \ 61.86000 3959.04 | \
CONCRETE REPAIR | | |
0700 2533-4980005 LUMP | 6390.00000 6390.00] \
MOBILIZATION | | |
SECTION TOTALS | S 244,444 .70 S | S
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 0810; RETROFIT RAIL 313'-0 X 30'-0 CWPG BRIDGE RAMP D-3 OVER CITY STREET
\ \ \
0710 2401-6745636 LUMP | 1278.00000 1278.00| |
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0720 2414-6431100 660.000 LF | 62.96000 41553.60] |
RETROFIT CONCRETE BARRIER RAILING | |
0730 2533-4980005 LUMP | 2491.00000 2491.00] |
MOBILIZATION | |
SECTION TOTALS | $ 45,322.60] $ | $
—————————————————————————————————————————— e et et e et et e
SECTION 0004  DESIGN NO. 0910; RETROFIT RAIL 685'-0 X 111'-5 PPCB BRIDGE
\ \ \
0740 2401-6745635 LUMP | 1278.00000 1278.00| |
REMOVAL OF EXISTING HANDRATIL | | |
0750 2414-6431100 824.000 LF | 63.68000 52472 .32 | \
RETROFIT CONCRETE BARRIER RAILING | | |
0760 2533-4980005 LUMP | 2491.00000 2491.00] \
MOBILIZATION | |
SECTION TOTALS | S 56,241.32] S | S
—————————————————————————————————————————— e
SECTION 0005 DESIGN NO. 1110; RETROFIT RAIL 1470'-0 X 52'-0 CWPG BRIDGE
\ \ \
0770 2401-6745636 LUMP | 3621.00000 3621.00] |
REMOVAL OF EXISTING HANDRAIL AND END | | |
POSTS \ \ \
0780 2414-6431100 2202.900 LF | 51.48000 113405.29| |
RETROFIT CONCRETE BARRIER RAILING | |
0790 2533-4980005 LUMP | 2491.00000 2491.00] |
MOBILIZATION | | |
SECTION TOTALS | $ 119,517.29] $ | $
—————————————————————————————————————————— st et e

SECTION 0006 DESIGN NO. 1210;

RETROFIT RAIL 225'-0 X 24'-0 PPCB BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
I ( 1 ) PEL40 I ( ) I ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0800 2401-6745636 LUMP | 1972.38000 1972.38]| \
REMOVAL OF EXISTING HANDRAIL AND END | | |
POSTS | | \
0810 2414-6431100 1047.600 LF | 53.77000 56329.45] |
RETROFIT CONCRETE BARRIER RAILING | | |
0820 2533-4980005 LUMP | 2491.00000 2491.00]| \
MOBILIZATION | | |
SECTION TOTALS | S 60,792.83] S | S
—————————————————————————————————————————— o
SECTION 0007 DESIGN NO. 1410; RETROFIT RAIL 497'-0 X 18'-0 CWPG BRIDGE
\ \ \
0830 2401-6745636 LUMP | 3514.50000 3514.50] |
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0840 2414-6431100 1429.300 LF | 54.43000 77796.80| |
RETROFIT CONCRETE BARRIER RAILING | | |
0850 2533-4980005 LUMP | 2491.00000 2491.00] |
MOBILIZATION | | |
SECTION TOTALS | $ 83,802.30] $ | $
—————————————————————————————————————————— e ettt A e e e e e e L e T e
SECTION 0008 DESIGN NO. 1610; RETROFIT RAIL 168'-0 X 52'-0 PPCB BRIDGE
\ \ \
0860 2401-6745636 LUMP | 1831.80000 1831.80]| |
REMOVAL OF EXISTING HANDRAIL AND END | | |
POSTS | \ \
0870 2414-6431100 394.000 LF | 73.04000 28777.76| |
RETROFIT CONCRETE BARRIER RAILING | |
0880 2533-4980005 LUMP | 2491.00000 2491.00| |
MOBILIZATION | | |
SECTION TOTALS | S 33,100.56] S | S
—————————————————————————————————————————— e ettt et et e e T e e

SECTION 0009 DESIGN NO. 1710;
0890 2401-6745636 LUMP

REMOVAL OF EXISTING HANDRAIL AND END

POSTS

0900 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0910 2403-0100000 43.900 CY
STRUCTURAL CONCRETE (MISCELLANEOUS)

RETROFIT RAIL 638'-0 X 51'-6 CWPG BRIDGE

3331.32000 3331.32]
|
|

52300.25000 52300.25]|
|
722.76000 31729.16|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 8
Bid Order: 152 Contract ID: 57-3806-271-A Primary County: LINN
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0920 2404-7775005 7271.000 LB | 3.00000 21813.00| |
REINFORCING STEEL, EPOXY COATED | | |
0930 2413-1200000 219.400 LF | 225.65000 49507.61| |
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0940 2413-1200100 219.400 LF | 20.00000 4388.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0950 2414-6431100 1320.300 LF | 55.39000 73131.42| |
RETROFIT CONCRETE BARRIER RAILING | | |
0960 2533-4980005 LUMP | 22491.00000 22491.00] |
MOBILIZATION | | |
SECTION TOTALS | S 258,691.76| $ | $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0010 DESIGN NO. 0112; RETROFIT RAIL END SECTION 482'-0 X 52'-0 PPCB BRIDGE
\ \
0970 2401-6750001 LUMP | 1565.00000 1565.00| |
REMOVALS, AS PER PLAN | | |
0980 2403-0100000 1.400 cCY | 2252.50000 3153.50] |
STRUCTURAL CONCRETE (MISCELLANEQOUS) | | |
0990 2404-7775005 252.000 LB \ 3.07000 773.64| \
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 5,492.14] S | S
—————————————————————————————————————————— R i et
SECTION 0011  DESIGN NO. 0212; RETROFIT RAIL END SECTION 267'-0 X 52'-0 CWPG BRIDGE
\ \
1000 2401-6750001 LUMP | 1565.00000 1565.00| |
REMOVALS, AS PER PLAN | | |
1010 2403-0100000 1.400 cCY | 2252.50000 3153.50] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1020 2404-7775005 252.000 LB | 3.07000 773.64| |
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 5,492.14] S | S
—————————————————————————————————————————— R i et

SECTION 0012 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1030 2303-7000610 37000.000 EACH | 1.00000 37000.00
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
LABORATORY VOIDS (FORMULA - BY PAY |
FACTOR) |
1040 2303-7000620 37000.000 EACH | 1.00000 37000.00
|
|
|



Bid Order: 152
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-3806-271-A

Run Date: 08/23/12
Page: 152 9

Primary County: LINN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
1050 2317-7000120 78000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)
SECTION TOTALS

CONTRACT TOTALS

( 1 ) PE140
PELLING, L.L. CO., INC.

I I

I I

I I

| UNIT PRICE AMOUNT| UNIT PRICE
o Fmmm
| 1.00000 78000.00 |

I I

| I

I I

| $ 152,000.00] S
o Fomm o
| S 12,393,386.80] $

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 70-0614-109 Primary County: MUSCATINE
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ILLOWA INVESTMENT, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/04/12

Project: HSIPX-061-4(109)--3L-70
Work Type: HMA PAVED SHOULDER - NEW
County: MUSCATINE Prj Awd Amt: $1,794,394.36
Route: U.S. 61
Location: US 61 FROM NEAR JCT. IA. 38 IN MUSCATINE E.

TO SCOTT CO. LINE NEAR BLUE
GRASS (SBL)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11080 ILLOWA INVESTMENT, INC. $ 1,794,394.36 100.00 %
2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 1,878,218.72 104.67 %
3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 1,947,766.84 108.54 %
4 VA020 VALLEY CONSTRUCTION CO. $ 2,172,699.88 121.08 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 70-0614-109 Primary County: MUSCATINE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) MCO61 | ( 3 ) BR101
| ILLOWA INVESTMENT, INC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 345.500 CY | 60.00000 20730.00| 11.00000 3800.50] 12.00000 4146.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 7839.900 TON | 19.19000 150447.68| 11.00000 86238.90| 16.00000 125438.40
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5500060 65325.400 SY | 19.60000 1280377.84| 21.00000 1371833.40| 23.00000 1502484.20
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0040 2122-5500080 1653.800 SY | 28.24000 46703.31| 28.00000 46306.40 | 32.00000 52921.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0050 2213-2713300 10892.400 CY | 16.24000 176892.58| 11.00000 119816.40| 12.00000 130708.80
EXCAVATION, CLASS 13, FOR WIDENING | |
0060 2303-6911000 LUMP | 13500.00000 13500.00] 3200.00000 3200.00| 2615.00000 2615.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 1428.040 STA | 7.75000 11067.31| 8.00000 11424.32| 8.40000 11995.54
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 9950.00000 9950.00| 17000.00000 17000.00] 11000.00000 11000.00
TRAFFIC CONTROL | | |
0090 2528-8445113 135.000 EACH | 325.00000 43875.00| 325.00000 43875.00| 325.00000 43875.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 15000.00000 15000.00| 155000.00000 155000.00| 41000.00000 41000.00
MOBILIZATION | |
0110 2548-0000100 719.400 STA | 12.60000 9064.44| 6.00000 4316.40] 6.50000 4676.10
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0120 2548-0000110 779.400 GAL | 4.00000 3117.60] 5.00000 3897.00] 6.00000 4676.40
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0130 2548-0000200 719.400 STA | 19.00000 13668.60| 16.00000 11510.40| 17.00000 12229.80
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 1,794,394.36] $ 1,878,218.72] S 1,947,766.84
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,794,394.36] $ 1,878,218.72] S 1,947,766.84




Bid Order: 153
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

70-0614-109

Run Date: 08/23/12
Page: 153 3

Primary County: MUSCATINE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2713090 345.500 CY
EXCAVATION, CLASS 13, WASTE

0020 2121-7425020 7839.900 TON
GRANULAR SHOULDERS, TYPE B

0030 2122-5500060 65325.400 SY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0040 2122-5500080 1653.800 sY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.

0050 2213-2713300 10892.400 cCy
EXCAVATION, CLASS 13, FOR WIDENING

0060 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0070 2527-9263109 1428.040 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0080 2528-8445110 LUMP
TRAFFIC CONTROL

0090 2528-8445113 135.000 EACH
FLAGGERS

0100 2533-4980005 LUMP
MOBILIZATION

0110 2548-0000100 719.400 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0120 2548-0000110 779.400 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0130 2548-0000200 719.400 STA
MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

SECTION TOTALS

CONTRACT TOTALS

\
\
\
|
+

(
\Y

4 )

VAO020
ALLEY CONSTRUCTION CO.

UNIT PRICE

19.

18.

24.

37.

15.

5000.

30000.

325.

62500.

12.

00000

00000

50000

00000

30000

00000

.75000

00000

00000

00000

75000

.25000

.25000

6564.
141118.

1600472.

61190.

166653.
5000.

11067.

30000.
43875.
62500.

9172.

2533.

32552.

2,172,699.

2,172,699.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 154 1
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 120717 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by DUININCK, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/01/13

Project: NHSX-075-2(83)--3H-75
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: PLYMOUTH Prj Awd Amt: $6,321,404.28
Route: U.S. 75
Location: FROM IA. 60 N. TO SCL OF SIOUX CENTER

DUININCK, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DU122 DUININCK, INC. $ 6,321,404.28 100.00 %
2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 6,604,944.98 104.48 %
3 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 6,668,761.11 105.49 %
4  HE400 HENNINGSEN CONSTRUCTION, INC. $ 6,859,842.84 108.51 %
5  WE540 WESTERN ENGINEERING CO., INC. $ 6,949,952.42 109.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) Dul22 | ( 2 ) KNO36 | ( 3 ) 0.053
| DUININCK, INC. |[KNIFE RIVER MIDWEST LLC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e Tt ittt e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 4655.000 CY | 9.85000 45851.75| 9.85000 45851.75| 17.25000 80298.75
EMBANKMENT-IN-PLACE | | |
0020 2115-0100000 487.200 CY | 47.00000 22898.40]| 56.76000 27653.47] 45.25000 22045.80
MODIFIED SUBBASE | | |
0030 2121-7425020 9381.200 TON | 20.20000 189500.24 | 26.85000 251885.22 | 23.00000 215767.60
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 25368.600 SY | 18.62000 472363.33| 20.27000 514221.52| 21.00000 532740.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2122-7450080 977.800 SY | 25.08000 24523.22| 38.98000 38114.64| 50.00000 48890.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0060 2123-7450000 26.300 STA | 250.00000 6575.00 | 250.00000 6575.00 | 255.00000 6706.50
SHOULDER CONSTRUCTION, EARTH | | |
0070 2212-0475095 11.400 MILE | 2640.30000 30099.42| 100.00000 1140.00] 760.00000 8664.00
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 2038.700 SY | 73.00000 148825.10] 88.44000 180302.63] 88.00000 179405.60
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 237.000 EACH | 118.00000 27966.00| 120.00000 28440.00| 57.00000 13509.00
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 50.000 TON | 100.00000 5000.00] 180.00000 9000.00 | 142.00000 7100.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 11425.200 CY | 13.45000 153668.94 | 13.45000 153668.94 | 15.00000 171378.00
EXCAVATION, CLASS 13, FOR WIDENING | |
0120 2213-8200000 11595.330 TON | 29.34000 340206.98| 29.26000 339279.36| 29.50000 342062.24
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145160 20437.100 TON | 6.60000 134884.86| 8.69000 177598.40| 9.50000 194152.45
PAVEMENT SCARIFICATION | | |
0140 2301-0690200 995.500 SY | 175.00000 174212.50] 157.01000 156303.46| 185.00000 184167.50
BRIDGE APPROACH, RK-20 | | |
0150 2301-4875006 10.000 SY | 100.00000 1000.00] 52.00000 520.00] 100.00000 1000.00
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0160 2303-0001000 320.000 TON | 28.88000 9241.60| 59.42000 19014.40| 36.00000 11520.00
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | | |
0170 2303-0042500 24063.600 TON | 28.82000 693512.95] 27.98000 673299.53| 27.50000 661749.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
| | |

ESAL),

INTERMEDIATE COURSE,

1/2 IN. MIX



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) Dul22 | ( 2 ) KNO36 | ( 3 ) 0.053
| DUININCK, INC. |[KNIFE RIVER MIDWEST LLC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2303-0043503 23813.900 TON | 29.97000 713702.58| 28.90000 688221.71] 31.00000 738230.90
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0190 2303-0245828 695.700 TON | 458.00000 318630.60| 578.55000 402497.24| 500.00000 347850.00
ASPHALT BINDER, PG 58-28 | | |
0200 2303-0247022 2872.700 TON | 659.00000 1893109.30] 658.55000 1891816.59] 650.00000 1867255.00
ASPHALT BINDER, PG 70-22 | | |
0210 2303-6911000 LUMP | 3000.00000 3000.00] 3250.00000 3250.00] 27000.00000 27000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2315-8275055 170.000 TON | 78.00000 13260.00 | 26.85000 4564.50| 30.00000 5100.00
SURFACING, DRIVEWAY | | |
0230 2401-6745650 LUMP | 38895.00000 38895.00 | 38895.00000 38895.00 | 15000.00000 15000.00
REMOVAL OF EXISTING STRUCTURES | | |
0240 2416-0100024 4.000 EACH | 800.00000 3200.00] 800.00000 3200.00] 850.00000 3400.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0250 2416-0100036 7.000 EACH | 1395.00000 9765.00 | 1395.00000 9765.00 | 1675.00000 11725.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0260 2416-0100054 1.000 EACH | 2100.00000 2100.00] 2100.00000 2100.00] 2700.00000 2700.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0270 2416-0100060 2.000 EACH | 2400.00000 4800.00] 2400.00000 4800.00] 3550.00000 7100.00
APRONS, CONCRETE, 60 IN. DIA. | | |
0280 2416-0101036 5.000 EACH | 595.00000 2975.00] 595.00000 2975.00] 660.00000 3300.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0290 2416-0101136 4.000 EACH | 895.00000 3580.00] 895.00000 3580.00] 860.00000 3440.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS GREATER THAN 36 IN. | | |
0300 2416-1180024 44.000 LF | 68.00000 2992.00] 68.00000 2992.00] 60.00000 2640.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0310 2416-1180036 38.000 LF | 119.00000 4522.00| 119.00000 4522.00| 125.00000 4750.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | \
0320 2416-1180048 12.000 LF | 205.00000 2460.00| 205.00000 2460.00| 305.00000 3660.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | |
DIA. | | |
0330 2416-1180054 14.000 LF | 265.00000 3710.00] 265.00000 3710.00] 405.00000 5670.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) Dul22 | ( 2 ) KNO36 | ( 3 ) 0.053
| DUININCK, INC. |[KNIFE RIVER MIDWEST LLC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0340 2416-1180060 12.000 LF | 295.00000 3540.00] 295.00000 3540.00] 505.00000 6060.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0350 2422-1722015 198.000 LF | 36.00000 7128.00] 36.00000 7128.00] 36.00000 7128.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0360 2422-1722018 88.000 LF | 39.00000 3432.00] 39.00000 3432.00] 39.00000 3432.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0370 2422-1722024 84.000 LF | 44.00000 3696.00| 44.00000 3696.00| 41.00000 3444.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0380 2502-8212034 39665.000 LF | 5.57000 220934.05] 5.57000 220934.05] 5.60000 222124.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0390 2502-8220196 162.000 EACH | 175.00000 28350.00] 175.00000 28350.00] 175.00000 28350.00
SUBDRAIN OUTLET, RF-19E | | |
0400 2505-4008120 1000.000 LF | 3.00000 3000.00] 3.00000 3000.00] 4.00000 4000.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 387.500 LF | 13.25000 5134.38]| 13.25000 5134.38]| 15.00000 5812.50
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 15.000 EACH | 1800.00000 27000.00] 1800.00000 27000.00] 1800.00000 27000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 15.000 EACH | 180.00000 2700.00 | 180.00000 2700.00] 180.00000 2700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 15.000 EACH | 1800.00000 27000.00| 1800.00000 27000.00| 2000.00000 30000.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0450 2510-6745850 746.700 SY | 15.00000 11200.50] 20.00000 14934.00] 21.00000 15680.70
REMOVAL OF PAVEMENT | | |
0460 2512-1725256 47.000 LF | 25.00000 1175.00] 34.00000 1598.00] 42.00000 1974.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0470 2527-9263109 5401.590 STA | 8.95000 48344.23| 8.95000 48344 .23 9.00000 48614.31
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0480 2527-9263130 64.000 STA | 105.00000 6720.00 | 105.00000 6720.00 | 105.00000 6720.00
REMOVABLE TAPE MARKINGS | | |
0490 2527-9263137 8.000 EACH | 40.00000 320.00] 40.00000 320.00] 50.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
\ \ \

OR SOLVENT-BASE

D



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) Dul22 | ( 2 ) KNO36 | ( 3 ) 0.053
| DUININCK, INC. |[KNIFE RIVER MIDWEST LLC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0500 2527-9263180 4.000 sTA | 300.00000 1200.00] 300.00000 1200.00] 350.00000 1400.00
PAVEMENT MARKINGS REMOVED | | |
0510 2527-9263190 8.000 EACH | 40.00000 320.00] 40.00000 320.00] 50.00000 400.00
SYMBOLS AND LEGENDS REMOVED | | |
0520 2528-8400048 2200.000 LF | 9.45000 20790.00] 9.45000 20790.00] 10.00000 22000.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0530 2528-8400157 4.000 EACH | 2500.00000 10000.00 | 4000.00000 16000.00 | 4000.00000 16000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0540 2528-8400256 2.000 EACH | 4400.00000 8800.00| 4400.00000 8800.00| 6000.00000 12000.00
TEMPORARY TRAFFIC SIGNALS | | |
0550 2528-8445110 LUMP | 27000.00000 27000.00] 14350.00000 14350.00| 38000.00000 38000.00
TRAFFIC CONTROL | |
0560 2528-8445113 60.000 EACH | 325.00000 19500.00| 325.00000 19500.00 | 325.00000 19500.00
FLAGGERS | | |
0570 2528-8445115 30.000 EACH | 490.00000 14700.00 | 490.00000 14700.00 | 490.00000 14700.00
PILOT CARS | | |
0580 2529-2242304 23.000 EACH | 107.00000 2461.00] 120.00000 2760.00] 130.00000 2990.00
CD JOINT ASSEMBLY | | |
0590 2529-5070110 346.600 SY | 91.00000 31540.60 | 92.00000 31887.20| 107.00000 37086.20
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0600 2529-5070120 8.000 EACH | 187.00000 1496.00] 182.00000 1456.00] 105.00000 840.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0610 2529-8174010 346.600 SY | 16.00000 5545.60| 12.00000 4159.20] 12.00000 4159.20
SUBBASE (PATCHES) | | |
0620 2529-8174050 4.000 EACH | 250.00000 1000.00] 340.00000 1360.00] 250.00000 1000.00
PATCH SUBDRAIN | | |
0630 2533-4980005 LUMP | 80000.00000 80000.00| 163670.28000 163670.28| 134000.00000 134000.00
MOBILIZATION | |
0640 2548-0000100 1633.600 STA | 6.00000 9801.60 | 6.00000 9801.60 | 6.00000 9801.60
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0650 2548-0000110 1769.700 GAL | 2.70000 4778.19] 4.17000 7379.65| 7.40000 13095.78
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0660 2548-0000310 601.200 STA | 8.35000 5020.02| 8.35000 5020.02| 8.40000 5050.08
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0670 2548-0000320 215.600 STA | 17.65000 3805.34| 17.65000 3805.34| 18.00000 3880.80
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 6
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) Dul22 | ( 2 ) KNO36 | ( 3 ) 0.053
| DUININCK, INC. |[KNIFE RIVER MIDWEST LLC | OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0680 2551-0000110 8.000 EACH | 950.00000 7600.00]| 950.00000 7600.00]| 1000.00000 8000.00
TEMP CRASH CUSHION | | |
0690 2551-0000230 1.000 EACH | 20370.00000 20370.00] 20370.00000 20370.00] 21000.00000 21000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0700 2551-0000300 1.000 EACH | 295.00000 295.00 | 295.63000 295.63| 500.00000 500.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0710 2602-0000020 4000.000 LF | 1.60000 6400.00 | 1.60000 6400.00 | 2.00000 8000.00
SILT FENCE | | |
SECTION TOTALS | $ 6,183,129.28| $ 6,457,672.94| $ 6,516,821.11
—————————————————————————————————————————— f——————
SECTION 0002 DESIGN NO. 0112; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0720 2499-0800000 91.100 LF | 125.00000 11387.50| 174.38000 15886.02| 200.00000 18220.00
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | $ 11,387.50] $ 15,886.02] $ 18,220.00
—————————————————————————————————————————— f——————

SECTION 0003 DESIGN NO. 0212; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
125.00000 11387.50]| 174.38000 15886.02| 200.00000 18220.00

\
0730 2499-0800000 91.100 LF
PAVING NOTCH REPLACEMENT | \ \
SECTION TOTALS | $ 11,387.50] $ 15,886.02] $ 18,220.00
—————————————————————————————————————————— ettt e et E e et e e

SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \
0740 2303-7000610 24000.000 EACH | 1.00000 24000.00 | 1.00000 24000.00| 1.00000 24000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0750 2303-7000620 24000.000 EACH | 1.00000 24000.00]| 1.00000 24000.00]| 1.00000 24000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0760 2317-7000120 66000.000 EACH | 1.00000 66000.00 | 1.00000 66000.00 | 1.00000 66000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 114,000.00| $ 114,000.00| $ 114,000.00
—————————————————————————————————————————— o

SECTION 0005 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



Bid Order: 154
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0752-083

Run Date: 08/23/12
Page: 154 7

Primary County: PLYMOUTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0770 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0780 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

1 ) Dul22
UININCK, INC.

O ~

( 2 ) KNO36 | ( 3 ) 0.053
KNIFE RIVER MIDWEST LLC |OMG MIDWEST D/B/A TRI-STATE P
AMOUNT UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
500.00( 500.00000 500001 | 500.00000 500.00
1000.00]| 1000.00000 1000.00; 1000.00000 1000.00
1,500 OO; $ 1,500.00; $ 1,500.00
T T s w0a 28 s 660400208 s 6,668,761.11




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 8
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( ) HE400 | ( 5 ) WE540 | ( )
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e i it et et EE
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 4655.000 CY | 17.00000 79135.00 | 17.20000 80066.00 |
EMBANKMENT-IN-PLACE | | |
0020 2115-0100000 487.200 CY | 45.00000 21924.00] 42.00000 20462.40]
MODIFIED SUBBASE | | |
0030 2121-7425020 9381.200 TON | 21.80000 204510.16| 23.00000 215767.60|
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 25368.600 SY | 20.41000 517773.13]| 19.75000 501029.85|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2122-7450080 977.800 SY | 73.31000 71682.52| 34.50000 33734.10|
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0060 2123-7450000 26.300 STA | 250.00000 6575.00 | 260.00000 6838.00 |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2212-0475095 11.400 MILE | 350.00000 3990.00] 1000.00000 11400.00|
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 2038.700 SY | 97.28000 198324.74 | 75.00000 152902.50]
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 237.000 EACH | 132.00000 31284.00 | 120.00000 28440.00|
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 50.000 TON | 200.00000 10000.00 | 350.00000 17500.00 |
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 11425.200 CY | 15.00000 171378.00] 10.00000 114252.00]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-8200000 11595.330 TON | 28.75000 333365.74 | 32.00000 371050.56|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145160 20437.100 TON | 9.00000 183933.90] 12.00000 245245.20 |
PAVEMENT SCARIFICATION | | |
0140 2301-0690200 995.500 SY | 175.00000 174212.50] 180.00000 179190.00]
BRIDGE APPROACH, RK-20 | | |
0150 2301-4875006 10.000 SY | 52.00000 520.00] 110.00000 1100.00]
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0160 2303-0001000 320.000 TON | 37.92000 12134.40| 50.00000 16000.00 |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0170 2303-0042500 24063.600 TON | 25.13000 604718.27] 32.50000 782067.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
| | |

ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 9
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) WE540 | ( )
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2303-0043503 23813.900 TON | 27.42000 652977.14| 32.50000 773951.75|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0190 2303-0245828 695.700 TON | 630.00000 438291.00| 625.00000 434812.50|
ASPHALT BINDER, PG 58-28 | | |
0200 2303-0247022 2872.700 TON | 710.00000 2039617.00 | 675.00000 1939072.50]
ASPHALT BINDER, PG 70-22 | | |
0210 2303-6911000 LUMP | 6500.00000 6500.00 | 7500.00000 7500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2315-8275055 170.000 TON | 50.00000 8500.00| 25.00000 4250.00]
SURFACING, DRIVEWAY | | |
0230 2401-6745650 LUMP | 15000.00000 15000.00 | 16000.00000 16000.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0240 2416-0100024 4.000 EACH | 850.00000 3400.00] 860.00000 3440.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0250 2416-0100036 7.000 EACH | 1650.00000 11550.00]| 1700.00000 11900.00|
APRONS, CONCRETE, 36 IN. DIA. | | |
0260 2416-0100054 1.000 EACH | 2650.00000 2650.00] 2700.00000 2700.00]
APRONS, CONCRETE, 54 IN. DIA. | | |
0270 2416-0100060 2.000 EACH | 3500.00000 7000.00] 3600.00000 7200.00]
APRONS, CONCRETE, 60 IN. DIA. | | |
0280 2416-0101036 5.000 EACH | 650.00000 3250.00] 660.00000 3300.00]
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0290 2416-0101136 4.000 EACH | 850.00000 3400.00] 870.00000 3480.00]
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS GREATER THAN 36 IN. | | |
0300 2416-1180024 44.000 LF | 55.00000 2420.00] 56.00000 2464.00|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0310 2416-1180036 38.000 LF | 120.00000 4560.00| 122.00000 4636.00|
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0320 2416-1180048 12.000 LF | 300.00000 3600.00] 310.00000 3720.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | \ \
0330 2416-1180054 14.000 LF | 400.00000 5600.00] 410.00000 5740.00]
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
\ \ \

DIA.



Bid Order: 154
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0752-083

Primary County:

Run

Date: 08/23/12
Page: 154 10

PLYMOUTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2416-1180060 12.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

0350 2422-1722015 198.000 LF
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

0360 2422-1722018 88.000 LF
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

0370 2422-1722024 84.000 LF
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

0380 2502-8212034 39665.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0390 2502-8220196 162.000 EACH
SUBDRAIN OUTLET, RF-19E

0400 2505-4008120 1000.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0410 2505-4008300 387.500 LF
STEEL BEAM GUARDRAIL
0420 2505-4008400 15.000 EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0430 2505-4021010 15.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0440 2505-4021700 15.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0450 2510-6745850 746.700 SY

REMOVAL OF PAVEMENT
0460 2512-1725256 47.000 LF
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.
0470 2527-9263109 5401.590 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0480 2527-9263130 64.000 STA
REMOVABLE TAPE MARKINGS
0490 2527-9263137 8.000 EACH

PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

\
\
\
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|

4 )

(
HENNINGSEN CONSTRUCTION,

HE400

UNIT PRICE
_____________________________ +_____________________________+_____________________________

500.

35.

38.

40.

175.

13.

1800.

180.
1800.
16.

34.

105.

40.

00000

00000

00000

00000

.57000

00000

.00000

25000

00000

00000

00000

50000

00000

.95000

00000
00000

(5 ) WE540 \

INC |WESTERN ENGINEERING CO., INC |

\ \

AMOUNT | UNIT PRICE AMOUNT |
6000.00] 520.00000 6240.00]
| \

| |

6930.00] 36.00000 7128.00|
| |

| |

3344.00] 39.00000 3432.00]
| |

| |

3360.00] 41.00000 3444.00]
| |

\ \
220934.05] 5.75000 228073.75|
| |

\ \

28350.00 | 180.00000 29160.00 |
\ \

3000.00]| 3.00000 3000.00]
| \

5134.38]| 13.50000 5231.25]
| |
27000.00 | 1820.00000 27300.00 |
| |

\ \

2700.00| 190.00000 2850.00 |
| \
27000.00 | 1820.00000 27300.00 |
| |
12320.55| 15.50000 11573.85]
| |

1598.00| 26.00000 1222.00]
| |

48344 .23 9.00000 48614.31|
| |

| |

6720.00] 110.00000 7040.00 |
| |

320.00] 42.00000 336.00]

| |

| |

(

UNIT PRICE



Bid Order: 154

Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0752-083

Primary County:

Run

Date: 08/23/12
Page: 154 11

PLYMOUTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0500 2527-9263180 4.000 sSTA
PAVEMENT MARKINGS REMOVED

0510 2527-9263190 8.000 EACH
SYMBOLS AND LEGENDS REMOVED

0520 2528-8400048 2200.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

0530 2528-8400157 4.000 EACH
TEMPORARY FLOODLIGHTING LUMINAIRE

0540 2528-8400256 2.000 EACH
TEMPORARY TRAFFIC SIGNALS

0550 2528-8445110 LUMP
TRAFFIC CONTROL

0560 2528-8445113 60.000 EACH
FLAGGERS

0570 2528-8445115 30.000 EACH
PILOT CARS

0580 2529-2242304 23.000 EACH
CD JOINT ASSEMBLY

0590 2529-5070110 346.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0600 2529-5070120 8.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0610 2529-8174010 346.600 SY
SUBBASE (PATCHES)

0620 2529-8174050 4.000 EACH
PATCH SUBDRAIN

0630 2533-4980005 LUMP
MOBILIZATION

0640 2548-0000100 1633.600 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE
0650 2548-0000110 1769.700

GAL

ASPHALT EMULSION FOR FOG SEAL (SHOULDER

RUMBLE STRIPS)

STA

0660 2548-0000310 601.200
MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0670 2548-0000320 215.600

STA

MILLED CENTERLINE RUMBLE STRIPS, PCC

SURFACE

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
\
|
|
|

4 )

(
HENNINGSEN CONSTRUCTION,

HE400

UNIT PRICE

4500.
6000.
58700.
325.
490.
132.
101.
200.
13.
340.
216600.

10.

11.

25.

00000

00000

00000

00000

00000

00000

20000

20000

20000

00000

00000

25000

.15000

25000

00000

20790.
18000.
12000.
58700.
19500.
14700.
3036.
35075.
1601.
4575.
1360.
216600.

16744.

9113.

6763.

5390.

( 5 ) WE540 \
WESTERN ENGINEERING CO., INC |
UNIT PRICE AMOUNT}
310.00000 1240.00]
42.00000 336.001
9.75000 21450.00:
4100.00000 16400.00:
6100.00000 12200.00:
40000.00000 40000.00:
325.00000 19500.001
490.00000 14700.00:
110.00000 2530.00:
95.00000 32927.00:
190.00000 1520.00:
16.00000 5545.601
260.00000 1040.00:
150000.00000 150000.001
10.50000 17152.801

|

5.00000 8848.50|

|

11.50000 6913.80;

|

26.00000 5605.60|

|

UNIT PRICE

AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 12
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) WE540 | ( )
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0680 2551-0000110 8.000 EACH | 950.00000 7600.00] 1000.00000 8000.00|
TEMP CRASH CUSHION | | |
0690 2551-0000230 1.000 EACH | 20370.00000 20370.00] 21000.00000 21000.00]
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0700 2551-0000300 1.000 EACH | 295.63000 295.63| 300.00000 300.00]
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0710 2602-0000020 4000.000 LF | 2.75000 11000.00| 2.60000 10400.00|
SILT FENCE | | |
SECTION TOTALS | $ 6,721,567.84| $ 6,810,766.42| $
—————————————————————————————————————————— f——————

SECTION 0002 DESIGN NO. 0112; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \
125.00000 11387.50]| 130.00000 11843.00|

\
0720 2499-0800000 91.100 LF
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | $ 11,387.50] $ 11,843.00] $
—————————————————————————————————————————— ettt ittt T

SECTION 0003 DESIGN NO. 0212; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
125.00000 11387.50]| 130.00000 11843.00|

\
0730 2499-0800000 91.100 LF
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | $ 11,387.50] $ 11,843.00] $
—————————————————————————————————————————— ettt e et E e et e e

SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \
0740 2303-7000610 24000.000 EACH | 1.00000 24000.00 ]| 1.00000 24000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | \
FACTOR) | | |
0750 2303-7000620 24000.000 EACH | 1.00000 24000.00]| 1.00000 24000.00]|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0760 2317-7000120 66000.000 EACH | 1.00000 66000.00 | 1.00000 66000.00 |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 114,000.00| $ 114,000.00| $
—————————————————————————————————————————— o

SECTION 0005 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 13
Bid Order: 154 Contract ID: 75-0752-083 Primary County: PLYMOUTH
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) WE540 | ( )
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0770 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0780 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $
—————————————————————————————————————————— f——————
|

$ 6,859,842.84| $ 6,949,952.42| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
155 Contract ID: 85-2103-031
120717 10:00 A.M.
CONTRACT SIGNED by
105 WORK DAYS Late Start Date:

OMG D/B/A CESSFORD CONSTRUCTION COMPANY
05/06/13

STP-210-3(31)--2C-85 Project:
HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type:
STORY Prj Awd Amt: $4,020,008.05 County:
IOWA 210 Route:
FROM 0.25 MILE E. OF I-35 E. TO WCL OF Location:
MAXWELL

OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 0.051
2 MA225

OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY
MANATT'S, INC.

HENNINGSEN CONSTRUCTION, INC.

Run Date: 08/23/12
Page: 155 1
Primary County: STORY
Established DBE Goal: 2.50 %
TSF-210-3(33)--92-85
MILLED RUMBLE STRIPS
STORY Prj Awd Amt: $77,652.78
IOWA 210
W. OF MAXWELL NEAR 650TH ST.
TOTAL % OVER
BID LOW BID
$ 4,097,660.83 100.00 %
$ 4,195,854.64 102.39 %
$ 4,298,791.38 104.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 85-2103-031 Primary County: STORY
Letting Date: 07/17/12 10:00 A.M.
1 ) 0.051 2 ) MA225 3 ) HE400

o~

( I (
OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. ENNINGSEN CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS STP-210-3(31)--2C-85
\ \ \
0010 2102-2710070 2780.000 CY | 8.25000 22935.00| 8.00000 22240.00| 8.00000 22240.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0020 2102-2713070 7199.000 CY | 18.75000 134981.25| 15.50000 111584.50| 13.58000 97762.42
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0030 2115-0100000 76.000 CY | 49.60000 3769.60] 40.00000 3040.00] 60.00000 4560.00
MODIFIED SUBBASE | | |
0040 2121-7425020 4084.000 TON | 21.00000 85764.00] 20.00000 81680.00] 20.65000 84334.60
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 682.000 sSY | 38.00000 25916.00| 48.00000 32736.00] 34.15000 23290.30
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. (GUARDRAIL AREAS) | | |
0060 2123-7450020 3.250 STA | 260.00000 845.00] 250.00000 812.50] 250.00000 812.50
SHOULDER FINISHING, EARTH | \ |
0070 2212-0475095 8.400 MILE | 550.00000 4620.00] 300.00000 2520.00] 400.00000 3360.00
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 746.000 SY | 83.75000 62477.50] 79.76000 59500.96/| 102.46000 76435.16
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 45.000 EACH | 105.00000 4725.00] 100.00000 4500.00] 135.00000 6075.00
PATCHES BY COUNT (REPAIR) | | |
0100 2213-8200000 13775.000 TON | 36.00000 495900.00] 33.00000 454575.00] 38.54000 530888.50
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0110 2214-5145150 2003.000 sY | 9.50000 19028.50]| 6.75000 13520.25| 4.72000 9454 .16
PAVEMENT SCARIFICATION | | |
0120 2303-0032500 11686.000 TON | 34.50000 403167.00] 33.75000 394402.50] 34.72000 405737.92
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0130 2303-0033504 11533.000 TON | 35.00000 403655.00] 35.00000 403655.00] 35.98000 414957.34
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0140 2303-0245828 2220.000 TON | 515.00000 1143300.00] 575.00000 1276500.00] 580.00000 1287600.00
ASPHALT BINDER, PG 58-28 | | |
0150 2303-6911000 LUMP | 8750.00000 8750.00| 7500.00000 7500.00] 4500.00000 4500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2318-1001100 108619.000 SY | 1.70000 184652.30| 1.62000 175962.78| 1.76000 191169.44
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0170 2318-1001220 358.400 TON | 628.00000 225075.20] 610.00000 218624.00] 653.00000 234035.20
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 85-2103-031 Primary County: STORY
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 0.051 | ( 2 ) MA225 | ( 3 ) HE400
|OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2401-6745650 LUMP | 2392.00000 2392.00] 2300.00000 2300.00] 2300.00000 2300.00
REMOVAL OF EXISTING STRUCTURES | | |
0190 2402-2720100 295.000 cCY | 7.80000 2301.00] 7.50000 2212.50] 7.50000 2212.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0200 2416-0100024 5.000 EACH | 925.60000 4628.00| 890.00000 4450.00| 890.00000 4450.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0210 2416-0100030 4.000 EACH | 1066.00000 4264.00] 1025.00000 4100.00| 1025.00000 4100.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0220 2416-0100036 4.000 EACH | 1430.00000 5720.00 | 1375.00000 5500.00 | 1375.00000 5500.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0230 2416-0100042 4.000 EACH | 1664.00000 6656.00| 1600.00000 6400.00| 1600.00000 6400.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0240 2416-0100054 4.000 EACH | 2288.00000 9152.00] 2200.00000 8800.00 | 2200.00000 8800.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0250 2416-1180054 12.000 LF | 166.40000 1996.80| 160.00000 1920.00| 160.00000 1920.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |
0260 2416-1262054 62.000 LF | 624.00000 38688.00| 600.00000 37200.00| 600.00000 37200.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 54 IN. DIA. | | \
0270 2416-1541036 132.000 LF | 72.80000 9609.60| 70.00000 9240.00| 70.00000 9240.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0280 2416-1541136 66.000 LF | 93.60000 6177.60]| 90.00000 5940.00| 90.00000 5940.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0290 2417-0225015 4.000 EACH | 156.00000 624.00| 150.00000 600.00| 150.00000 600.00
APRONS, METAL, 15 IN. DIA. | | |
0300 2417-0225024 2.000 EACH | 254.80000 509.60] 245.00000 490.00| 245.00000 490.00
APRONS, METAL, 24 IN. DIA. | | |
0310 2417-0225042 2.000 EACH | 936.00000 1872.00| 900.00000 1800.00| 900.00000 1800.00
APRONS, METAL, 42 IN. DIA. | | |
0320 2417-1060042 160.000 LF | 52.00000 8320.00| 50.00000 8000.00| 50.00000 8000.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
42 IN. DIA. | |
0330 2422-1722015 200.000 LF \ 24.96000 4992.00| 24.00000 4800.00| 24.00000 4800.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0340 2422-1722024 100.000 LF | 30.16000 3016.00] 29.00000 2900.00| 29.00000 2900.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | |
| | |

IN. DIA.



Bid Order: 155
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 85-2103-031

Run Date: 08/23/12
Page: 155 4

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2502-8212034 42875.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0360 2502-8220193 165.000 EACH
SUBDRAIN OUTLET (RF-19C)

0370 2503-3775036 1.000 EACH
GATE, OUTLET CONTROL, FLAP, 36 IN.

0380 2503-3775042 2.000 EACH
GATE, OUTLET CONTROL, FLAP, 42 IN.

0390 2505-4008120 398.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0400 2505-4008300 275.000 LF
STEEL BEAM GUARDRAIL

0410 2505-4008400 6.000 EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0420 2505-4021010 6.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0430 2505-4021700 6.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0440 2506-4984000 48.000 CY
FLOWABLE MORTAR

0450 2507-3250005 320.000 sSY
ENGINEERING FABRIC

0460 2507-6800061 243.000 TON
REVETMENT, CLASS E

0470 2510-6745850 889.000 SY
REMOVAL OF PAVEMENT

0480 2527-9263109 1956.000 sSTA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0490 2528-8445110 LUMP
TRAFFIC CONTROL

0500 2528-8445113 150.000 EACH
FLAGGERS

0510 2528-8445115 50.000 EACH
PILOT CARS

0520 2533-4980005 LUMP
MOBILIZATION

0530 2555-0000010 LUMP

DELIVER AND STOCKPILE SALVAGED MATERIAL

1 ) 0.051 | ( 2 ) MA225 | ( 3 ) HE400

MG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. | HENNINGSEN CONSTRUCTION, INC.
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
~ 6.00000 257250.00]  6.04000 207552.50] 5.80000 248675.00

| |
180.25000 29741.25: 175.00000 28875.00: 175.00000 28875.00
3016.00000 3016.001 2900.00000 2900.001 2900.00000 2900.00
4784.00000 9568.001 4600.00000 9200.001 4600.00000 9200.00
6.20000 2467.60: 4.00000 1592.001 4.00000 1592.00
12.40000 3410.00: 20.00000 5500.001 20.00000 5500.00
1906.00000 11436.00: 1750.00000 10500.00: 1750.00000 10500.00

| |
190.60000 1143.60: 225.00000 1350.00: 225.00000 1350.00
1906.00000 11436.00: 2050.00000 12300.00: 2050.00000 12300.00
156.00000 7488.00: 150.00000 7200.00: 150.00000 7200.00
3.64000 1164.801 3.50000 1120.001 3.50000 1120.00
46.80000 11372.40: 45.00000 10935.001 45.00000 10935.00
10.40000 9245.60: 10.00000 8890.001 10.00000 8890.00
8.75000 17115.00: 7.80000 15256.80: 7.80000 15256.80

| |
9476.00000 9476.00: 28000.00000 28000.00: 16875.00000 16875.00
325.00000 48750.001 325.00000 48750.001 325.00000 48750.00
490.00000 24500.001 490.00000 24500.001 490.00000 24500.00
125000.00000 125000.00: 115500.00000 115500.001 154937.50000 154937.50
5200.00000 5200.00i 5000.00000 5000.00i 5000.00000 5000.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 85-2103-031 Primary County: STORY
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 0.051 | ( 2 ) MA225 | ( 3 ) HE400
|OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0540 2599-9999009 307.000 LF | 52.00000 15964.00| 50.00000 15350.00] 50.00000 15350.00
('"LINEAR FEET' ITEM) CLEAN OUT PIPE | |
CULVERT | | |
0550 2602-0000020 5905.000 LF | 2.00000 11810.00] 1.60000 9448.00| 1.60000 9448.00
SILT FENCE | | |
0560 2602-0000030 2160.000 LF | 2.60000 5616.00| 1.75000 3780.00| 1.75000 3780.00
SILT FENCE FOR DITCH CHECKS | | |
0570 2602-0000071 1380.000 LF | 0.30000 414.00]| 0.25000 345.00| 0.25000 345.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0580 2602-0000101 807.000 LF | 0.55000 443.85| 0.25000 201.75| 0.25000 201.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 3,963,508.05]| $ 4,034,052.04| $ 4,147,346.09
—————————————————————————————————————————— e
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE ITEMS STP-210-3(31) --2C-85
\ \ \
0590 2303-7000610 11500.000 EACH | 1.00000 11500.00] 1.00000 11500.00] 1.00000 11500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0600 2303-7000620 11500.000 EACH | 1.00000 11500.00 | 1.00000 11500.00| 1.00000 11500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0610 2317-7000120 32000.000 EACH | 1.00000 32000.00 | 1.00000 32000.00] 1.00000 32000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 55,000.00 | $ 55,000.00] $ 55,000.00
—————————————————————————————————————————— R e ettt
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0620 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0630 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00| S 1,500.00| $ 1,500.00
—————————————————————————————————————————— e

SECTION 0004

ROADWAY ITEMS TSF-210-3(33)--92-85



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 6
Bid Order: 155 Contract ID: 85-2103-031 Primary County: STORY
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) 0.051 | ( 2 ) MA225 | ( 3 ) HE400
|OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0640 2102-2713070 393.000 CY | 22.90000 8999.70| 15.50000 6091.50] 13.58000 5336.94
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0650 2121-7425020 270.000 TON | 28.00000 7560.00 | 20.00000 5400.00| 19.67000 5310.90
GRANULAR SHOULDERS, TYPE B | | |
0660 2213-8200000 769.000 TON | 28.40000 21839.60| 32.00000 24608.00 | 39.55000 30413.95
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0670 2303-0245828 46.000 TON | 505.00000 23230.00| 575.00000 26450.00 | 580.00000 26680.00
ASPHALT BINDER, PG 58-28 | | |
0680 2528-8445110 LUMP | 2060.00000 2060.00| 4000.00000 4000.00| 7000.00000 7000.00
TRAFFIC CONTROL | | |
0690 2533-4980005 LUMP | 4115.00000 4115.00] 32100.00000 32100.00] 15000.00000 15000.00
MOBILIZATION | | |
0700 2548-0000100 83.600 STA | 15.75000 1316.70]| 25.00000 2090.00| 25.00000 2090.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0710 2548-0000110 90.600 GAL | 38.50000 3488.10] 26.00000 2355.60] 10.00000 906.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0720 2548-0000310 25.900 STA | 68.25000 1767.68| 25.00000 647.50] 25.00000 647.50
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0730 2548-0000320 15.600 sSTA | 210.00000 3276.00| 100.00000 1560.00| 100.00000 1560.00
MILLED CENTERLINE RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 77,652.78] $ 105,302.60| $ 94,945.29
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 4,097,660.83]| $ 4,195,854.64| $ 4,298,791.38




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 36-0021-098
120717 10:00 A.M.
CONTRACT SIGNED by TEN POINT CONST. CO., INC.

5 WORK DAYS Late Start Date: 10/29/12

Primary County:

No Established DBE Goal

08/23/12

Run Date:
Page: 202

FREMONT

TOTAL % OVER

BID LOW BID
28,090.00 100.00 %
29,220.00 104.02 %
32,367.20 115.22 %
39,040.00 138.98 %

IRREGULAR

1

Project: ER-002-1(98)--28-36
Work Type: PCC PATCHING
County: FREMONT Prj Awd Amt: $28,090.00
Route: IOWA 2
Location: APPROX. 1.6 MILES W. OF I-29
GUS CONSTRUCTION CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
3 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
4 TE060 TEK BUILDERS, INC.
GU100 GUS CONSTRUCTION CO., INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 36-0021-098 Primary County: FREMONT
Letting Date: 07/17/12 10:00 A.M.
1 ) TE090 2 ) CE040 3 ) DE300

Q —~
O ~

(
TEN POINT CONST. CO., INC. EDAR FALLS CONSTR. CO., INC ENCO HIGHWAY CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 3000.00000 3000.00] 1000.00000 1000.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2529-2242304 4.000 EACH | 120.00000 480.00] 88.00000 352.00] 100.00000 400.00
CD JOINT ASSEMBLY | | |
0030 2529-5070110 160.000 sSY | 120.00000 19200.00| 136.00000 21760.00] 155.87000 24939.20
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0040 2529-5070120 2.000 EACH | 415.00000 830.00] 94.00000 188.00] 100.00000 200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0050 2529-8174010 160.000 sSY | 13.00000 2080.00] 12.00000 1920.00] 12.80000 2048.00
SUBBASE (PATCHES) | | |
0060 2533-4980005 LUMP | 2500.00000 2500.00] 4000.00000 4000.00] 2280.00000 2280.00
MOBILIZATION | | |
SECTION TOTALS | $ 28,090.00| $ 29,220.00| $ 32,367.20
—————————————————————————————————————————— et et B et e e
CONTRACT TOTALS | $ 28,090.00| $ 29,220.00| $ 32,367.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 36-0021-098 Primary County: FREMONT
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) TEO60 | ( ) | ( )
| TEK BUILDERS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | | |
0020 2529-2242304 4.000 EACH | 140.00000 560.00] |
CD JOINT ASSEMBLY | | |
0030 2529-5070110 160.000 sY | 187.00000 29920.00 | \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0040 2529-5070120 2.000 EACH | 500.00000 1000.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0050 2529-8174010 160.000 sY | 16.00000 2560.00 | |
SUBBASE (PATCHES) | | |
0060 2533-4980005 LUMP | 3000.00000 3000.00] |
MOBILIZATION | | |
SECTION TOTALS | S 39,040.00] $ | $
—————————————————————————————————————————— f——————-— - -
CONTRACT TOTALS | S 39,040.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 50-1171-026 Primary County: JASPER
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TK CONCRETE, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/15/12

Project: STPN-117-1(26)--2J-50
Work Type: SLIDE REPAIR
County: JASPER Prj Awd Amt: $16,595.00
Route: IOWA 117
Location: I-80 INTERCHANGE AT COLFAX

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 T.033 TK CONCRETE, INC. $ 16,595.00 100.00 %
2 EL045 ELDER CORPORATION $ 17,845.50 107.53 %
3 VIO35 VIETH CONSTRUCTION CORPORATION $ 22,610.00 136.24 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 29,350.00 176.86 %
5 C0085 COLE CONSTRUCTION CO., INC. $ 33,282.50 200.55 %
6 PE320 PETERSON CONTRACTORS INC. $ 34,102.50 205.49 %
7 RE300 REILLY CONSTRUCTION CO., INC. $ 42,500.00 256.10 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 50-1171-026 Primary County: JASPER
Letting Date: 07/17/12 10:00 A.M.
1 ) T.033 2 ) ELO045 3 ) VIO35

( ( (
TK CONCRETE, INC. ELDER CORP. VIETH CONSTRUCTION CORP.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 950.000 CY | 12.50000 11875.00] 10.25000 9737.50] 15.00000 14250.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2528-8445110 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2500.00000 2500.00 | 6100.00000 6100.00] 5900.00000 5900.00
MOBILIZATION | | |
0040 2602-0000020 240.000 LF | 3.00000 720.00] 4.20000 1008.00 | 4.00000 960.00
SILT FENCE | | |
SECTION TOTALS | $ 16,595.00] $ 17,845.50] $ 22,610.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 16,595.00] $ 17,845.50] $ 22,610.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 50-1171-026 Primary County: JASPER
Letting Date: 07/17/12 10:00 A.M.
4 ) HE420 5 ) CO0085 6 ) PE320

g~

( (
HERBERGER CONSTR. CO., INC. COLE CONSTRUCTION CO., INC. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710070 950.000 CY | 19.00000 18050.00]| 27.95000 26552.50] 21.15000 20092.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2528-8445110 LUMP | 1100.00000 1100.00| 950.00000 950.00] 1450.00000 1450.00
TRAFFIC CONTROL I I
0030 2533-4980005 LUMP | 9000.00000 9000.00| 5000.00000 5000.00 | 11000.00000 11000.00
MOBILIZATION | I I
0040 2602-0000020 240.000 LF | 5.00000 1200.00| 3.25000 780.00| 6.50000 1560.00
SILT FENCE | | I
SECTION TOTALS | $ 29,350.00] $ 33,282.50] $ 34,102.50
—————————————————————————————————————————— e e At
CONTRACT TOTALS | $ 29,350.00] $ 33,282.50] $ 34,102.50




Bid Order: 302
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

50-1171-026

Run Date: 08/23/12
Page: 302 4

Primary County: JASPER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 950.000 cCYy
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2533-4980005 LUMP
MOBILIZATION

0040 2602-0000020 240.000 LF
SILT FENCE

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
\
+
|

(
R

7 ) RE300

UNIT PRICE

40.00000
2000.00000
100.00000

10.00000

EILLY CONSTRUCTION CO.,

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 35 WORK DAYS Late Start Date: 09/10/12
Project: IMN-080-6(315)230--0E-52 Project: NHSN-218-4(38)--2R-52
Work Type: SLIDE REPAIR Work Type: SLIDE REPAIR
County: JOHNSON Prj Awd Amt: $217,100.83 County: JOHNSON Prj Awd Amt: $39,352.95
Route: I-80 Route: U.S. 218
Location: W. OF CO. RD. W-38 (OXFORD) INTERCHANGE Location: 2.3 MILES N. OF IA. 22
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MCO019 MCANINCH CORPORATION & AFFILIATES S 256,453.78 100.00 %
2 VIO035 VIETH CONSTRUCTION CORPORATION $ 298,369.63 116.34 %
3 RE300 REILLY CONSTRUCTION CO., INC. S 314,357.00 122.57 %
4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 315,237.66 122.92 %
5 H.042 H & H CONSTRUCTION & DEVELOPMENT LLC S 324,010.67 126.34 %
6 DE157 DELONG CONSTRUCTION, INC. $ 342,613.03 133.59 %
7 PE320 PETERSON CONTRACTORS INC. $ 361,986.28 141.15 %
8 C0455 CONNOLLY CONSTRUCTION, INC. $ 367,392.53 143.25 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| 1 ) MCO19 | ( 2 ) VIO35 | ( 3 ) RE300
|MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS - IMN-080-6(315)230--0E-52
\ \ \
0010 2101-0850001 0.200 ACRE | 15000.00000 3000.00] 1000.00000 200.00] 17500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 20589.000 Cy | 3.14000 64649.406]| 4.60000 94709.40] 5.00000 102945.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 15.000 cCY | 35.00000 525.00] 56.00000 840.00] 15.00000 225.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2107-0875100 15699.000 cCY | 0.66000 10361.34] 0.40000 6279.60] 1.15000 18053.85
COMPACTION WITH MOISTURE CONTROL | | \
0050 2402-2720100 78.900 CY | 12.00000 946.80] 8.50000 670.65] 9.00000 710.10
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0060 2416-0100024 1.000 EACH | 2450.00000 2450.00] 1800.00000 1800.00] 2000.00000 2000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0070 2416-1262024 58.000 LF | 500.00000 29000.00] 540.00000 31320.00| 495.00000 28710.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 24 IN. DIA. | | |
0080 2417-0225024 1.000 EACH | 415.00000 415.00| 350.00000 350.00]| 325.00000 325.00
APRONS, METAL, 24 IN. DIA. | | |
0090 2422-1723024 56.000 LF | 70.00000 3920.00] 126.00000 7056.00 | 52.00000 2912.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0100 2502-8212034 80.000 LF | 44.00000 3520.00] 20.00000 1600.00] 20.00000 1600.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0110 2502-8220196 4.000 EACH | 400.00000 1600.00| 235.00000 940.00] 275.00000 1100.00
SUBDRAIN OUTLET, RF-19E | \ \
0120 2506-4984000 7.500 CY | 340.00000 2550.00] 325.00000 2437.50] 200.00000 1500.00
FLOWABLE MORTAR \ \ |
0130 2507-3250005 1527.500 SY | 2.50000 3818.75] 1.50000 2291.25] 2.00000 3055.00
ENGINEERING FABRIC | \ |
0140 2507-8029000 1890.300 TON | 30.40000 57465.12| 30.00000 56709.00] 28.00000 52928.40
EROSION STONE | \
0150 2528-8445110 LUMP | 1530.00000 1530.00] 3000.00000 3000.00| 5500.00000 5500.00
TRAFFIC CONTROL | |
0160 2529-5070110 16.700 SY | 204.00000 3406.80| 115.00000 1920.50] 90.00000 1503.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0170 2529-5070120 1.000 EACH | 1530.00000 1530.00] 1125.00000 1125.00] 800.00000 800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) VI035 | ( 3 ) RE300
|[MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2533-4980005 LUMP | 6295.00000 6295.00| 16500.00000 16500.00| 4500.00000 4500.00
MOBILIZATION | | |
0190 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00] 700.00000 3150.00
MULCHING | | |
0200 2601-2636015 4.300 ACRE | 1479.00000 6359.70| 1600.00000 6880.00| 1450.00000 6235.00
NATIVE GRASS SEEDING | | |
0210 2601-2636043 0.200 ACRE | 1020.00000 204.00] 1125.00000 225.00] 1000.00000 200.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2601-2642100 4.500 ACRE | 204.00000 918.00] 225.00000 1012.50] 200.00000 900.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0230 2602-0000020 3768.800 LF | 1.53000 5766.26| 1.75000 6595.40| 1.50000 5653.20
SILT FENCE | | |
0240 2602-0000030 105.000 LF | 2.04000 214.20| 2.25000 236.25| 2.00000 210.00
SILT FENCE FOR DITCH CHECKS | | \
0250 2602-0000071 3873.800 LF | 0.26000 1007.19]| 0.25000 968.45] 0.25000 968.45
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 308.500 LF | 0.26000 80.21| 0.25000 77.13]| 2.00000 617.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000320 300.000 LF | 3.06000 918.00] 3.40000 1020.00]| 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 215,600.83]| $ 249,913.63| $ 250,701.00
—————————————————————————————————————————— Rt et e ettt
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS - NHSN-218-4(38)--2R-52
\ \ \
0300 2102-2200000 200.000 LF | 2.07000 414.00] 5.75000 1150.00| 5.00000 1000.00
INTERCEPTING DITCHES AND FLUMES | | |
0310 2102-2710070 1997.000 CY | 6.10000 12181.70] 5.00000 9985.00| 11.00000 21967.00
|

EXCAVATION, CLASS 10, ROADWAY AND BORRO



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) VI035 | ( 3 ) RE300
|[MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0320 2102-2712015 5.000 CY | 40.00000 200.00] 125.00000 625.00 | 32.00000 160.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0330 2105-8425015 634.000 CY | 6.00000 3804.00] 7.00000 4438.00| 11.00000 6974.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0340 2107-0875100 1212.000 cCYy | 1.00000 1212.00| 1.50000 1818.00| 1.25000 1515.00
COMPACTION WITH MOISTURE CONTROL | | |
0350 2107-3825025 150.000 cCY | 36.50000 5475.00 | 65.00000 9750.00| 32.00000 4800.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0360 2502-8212024 450.000 LF | 15.00000 6750.00 | 7.25000 3262.50] 12.00000 5400.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0370 2502-8220197 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 250.00000 1000.00
SUBDRAIN OUTLET (RF-19F) | | \
0380 2507-8029000 120.000 TON | 40.00000 4800.00| 62.00000 7440.00| 32.00000 3840.00
EROSION STONE | | |
0390 2528-8445110 LUMP | 1530.00000 1530.00| 1700.00000 1700.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0400 2533-4980005 LUMP | 1100.00000 1100.00| 4800.00000 4800.00| 8500.00000 8500.00
MOBILIZATION | | |
0410 2602-0000020 625.000 LF \ 1.53000 956.25] 1.70000 1062.50]| 1.50000 937.50
SILT FENCE | | |
0420 2602-0000071 250.000 LF | 0.26000 65.00] 0.25000 62.50]| 0.25000 62.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0430 2602-0000101 250.000 LF | 0.26000 65.00] 0.25000 62.50]| 2.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 39,352.95] $ 46,956.00] $ 62,156.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 256,453.78 | $ 298,369.63| $ 314,357.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| 4 ) TS020 | ( 5 ) H.042 | ( 6 ) DE157
| TSCHIGGFRIE EXCAV. CO. |[H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ROADWAY ITEMS - IMN-080-6(315)230--0E-52
\ \ \
0010 2101-0850001 0.200 ACRE | 4000.00000 800.00 | 5000.00000 1000.00] 10000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 20589.000 CY | 6.05000 124563.45]| 7.03000 144740.67]| 5.40000 111180.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 15.000 cCY | 25.00000 375.00| 30.00000 450.00| 8.00000 120.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2107-0875100 15699.000 cCY | 0.65000 10204.35] 0.80000 12559.20] 1.00000 15699.00
COMPACTION WITH MOISTURE CONTROL | | |
0050 2402-2720100 78.900 CY | 9.35000 737.72 | 52.00000 4102.80] 16.00000 1262.40
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0060 2416-0100024 1.000 EACH | 1455.00000 1455.00| 790.00000 790.00 | 2100.00000 2100.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0070 2416-1262024 58.000 LF | 661.00000 38338.00] 501.00000 29058.00] 700.00000 40600.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 24 IN. DIA. | | I
0080 2417-0225024 1.000 EACH | 266.00000 266.00| 400.00000 400.00| 650.00000 650.00
APRONS, METAL, 24 IN. DIA. | | |
0090 2422-1723024 56.000 LF | 43.20000 2419.20] 29.50000 1652.00| 65.00000 3640.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. | | |
0100 2502-8212034 80.000 LF | 13.00000 1040.00| 7.50000 600.00] 12.00000 960.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0110 2502-8220196 4.000 EACH | 215.00000 860.00 | 175.00000 700.00 | 650.00000 2600.00
SUBDRAIN OUTLET, RF-19E | | I
0120 2506-4984000 7.500 CY | 198.00000 1485.00| 175.00000 1312.50] 120.00000 900.00
FLOWABLE MORTAR | | |
0130 2507-3250005 1527.500 SY | 2.75000 4200.63] 2.50000 3818.75] 2.00000 3055.00
ENGINEERING FABRIC | | |
0140 2507-8029000 1890.300 TON | 27.05000 51132.62| 25.00000 47257.50| 31.80000 60111.54
EROSION STONE \ \ \
0150 2528-8445110 LUMP | 1650.00000 1650.00]| 300.00000 300.00] 1500.00000 1500.00
TRAFFIC CONTROL | \ \
0160 2529-5070110 16.700 sSY | 140.00000 2338.00] 125.00000 2087.50] 75.00000 1252.50
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0170 2529-5070120 1.000 EACH | 300.00000 300.00| 155.00000 155.00]| 1500.00000 1500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) TS020 | ( 5 ) H.042 | ( 6 ) DE157
| TSCHIGGFRIE EXCAV. CO. |[H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2533-4980005 LUMP | 12900.00000 12900.00] 12000.00000 12000.00] 5000.00000 5000.00
MOBILIZATION | | |
0190 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00] 700.00000 3150.00
MULCHING \ \ \
0200 2601-2636015 4.300 ACRE | 1595.00000 6858.50| 1800.00000 7740.00 | 2460.00000 10578.00
NATIVE GRASS SEEDING | | |
0210 2601-2636043 0.200 ACRE | 1100.00000 220.00] 1000.00000 200.00] 2000.00000 400.00
SEEDING AND FERTILIZING (RURAL) | |
0220 2601-2642100 4.500 ACRE | 220.00000 990.00| 50.00000 225.00] 385.00000 1732.50
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0230 2602-0000020 3768.800 LF | 1.65000 6218.52| 2.00000 7537.60| 1.85000 6972.28
SILT FENCE | | |
0240 2602-0000030 105.000 LF | 2.20000 231.00] 0.50000 52.50| 4.00000 420.00
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000071 3873.800 LF | 0.30000 1162.14| 0.50000 1936.90| 0.20000 774.76
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 308.500 LF | 0.55000 169.68]| 0.50000 154.25| 0.20000 61.70
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000320 300.000 LF | 3.30000 990.00| 6.00000 1800.00| 6.00000 1800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 275,054.81| S 285,780.17| S 280,020.28
—————————————————————————————————————————— R i et
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS - NHSN-218-4(38)--2R-52
\ \ \
0300 2102-2200000 200.000 LF | 2.00000 400.00] 3.00000 600.00| 5.00000 1000.00
INTERCEPTING DITCHES AND FLUMES | | |
0310 2102-2710070 1997.000 CY | 5.90000 11782.30] 5.10000 10184.70| 12.00000 23964.00
|

EXCAVATION, CLASS 10, ROADWAY AND BORRO



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 7
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) TS020 | ( 5 ) H.042 | ( 6 ) DE157
| TSCHIGGFRIE EXCAV. CO. |[H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2102-2712015 5.000 CY | 25.00000 125.00] 30.00000 150.00] 26.00000 130.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0330 2105-8425015 634.000 CY | 4.00000 2536.00| 3.75000 2377.50] 8.00000 5072.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0340 2107-0875100 1212.000 cCYy | 0.65000 787.80]| 0.90000 1090.80]| 1.00000 1212.00
COMPACTION WITH MOISTURE CONTROL | | |
0350 2107-3825025 150.000 cCY | 40.35000 6052.50| 15.50000 2325.00] 45.00000 6750.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0360 2502-8212024 450.000 LF | 11.55000 5197.50] 5.50000 2475.00 | 12.65000 5692.50
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0370 2502-8220197 4.000 EACH | 295.00000 1180.00| 175.00000 700.00] 175.00000 700.00
SUBDRAIN OUTLET (RF-19F) | \ \
0380 2507-8029000 120.000 TON | 29.40000 3528.00] 22.00000 2640.00| 31.80000 3816.00
EROSION STONE | | |
0390 2528-8445110 LUMP | 1650.00000 1650.00| 3000.00000 3000.00| 1500.00000 1500.00
TRAFFIC CONTROL | | \
0400 2533-4980005 LUMP | 4200.00000 4200.00| 10000.00000 10000.00] 10000.00000 10000.00
MOBILIZATION | | |
0410 2602-0000020 625.000 LF | 1.65000 1031.25]| 1.50000 937.50] 1.85000 1156.25
SILT FENCE | | |
0420 2602-0000071 250.000 LF | 0.30000 75.00| 0.50000 125.00] 0.20000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0430 2602-0000101 250.000 LF | 0.55000 137.50] 0.50000 125.00] 0.20000 50.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 38,682.85] S 36,730.50] S 61,092.75
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 315,237.66]| S 324,010.67| S 342,613.03




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 8
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| 7 ) PE320 | ( 8 ) CO0455 | ( )
| PETERSON CONTRACTORS INC. | CONNOLLY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS - IMN-080-6(315)230--0E-52
\ \ \
0010 2101-0850001 0.200 ACRE | 24000.00000 4800.00] 13000.00000 2600.00 |
CLEARING AND GRUBBING | | \
0020 2102-2710070 20589.000 CYy | 6.25000 128681.25| 6.90000 142064.10|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 15.000 cCY | 35.00000 525.00] 75.00000 1125.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2107-0875100 15699.000 cCY | 1.00000 15699.00| 0.90000 14129.10]
COMPACTION WITH MOISTURE CONTROL | | |
0050 2402-2720100 78.900 CY | 15.00000 1183.50] 8.00000 631.20]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0060 2416-0100024 1.000 EACH | 2315.00000 2315.00] 2700.00000 2700.00]
APRONS, CONCRETE, 24 IN. DIA. | \ \
0070 2416-1262024 58.000 LF | 471.00000 27318.00] 580.00000 33640.00]|
CULVERT, CONCRETE PIPE, 2000D, | | \
TRENCHLESS, 24 IN. DIA. | | I
0080 2417-0225024 1.000 EACH | 730.00000 730.00| 420.00000 420.00|
APRONS, METAL, 24 IN. DIA. \ \ |
0090 2422-1723024 56.000 LF | 70.00000 3920.00] 55.00000 3080.00]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0100 2502-8212034 80.000 LF | 72.00000 5760.00] 18.65000 1492.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | I
0110 2502-8220196 4.000 EACH | 440.00000 1760.00| 320.00000 1280.00|
SUBDRAIN OUTLET, RF-19E | | |
0120 2506-4984000 7.500 CY | 405.00000 3037.50] 460.00000 3450.00]
FLOWABLE MORTAR | | |
0130 2507-3250005 1527.500 SY | 2.50000 3818.75] 2.05000 3131.38]
ENGINEERING FABRIC | | |
0140 2507-8029000 1890.300 TON | 30.00000 56709.00] 31.70000 59922.51|
EROSION STONE | |
0150 2528-8445110 LUMP | 2500.00000 2500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | |
0160 2529-5070110 16.700 SY | 250.00000 4175.00 | 120.00000 2004.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0170 2529-5070120 1.000 EACH | 835.00000 835.00 | 500.00000 500.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 9
Bid Order: 303 Contract ID: 52-0806-315 Primary County: JOHNSON
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) PE320 | ( 8 ) C0455 | ( )
| PETERSON CONTRACTORS INC. | CONNOLLY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2533-4980005 LUMP | 9000.00000 9000.00] 15000.00000 15000.00]
MOBILIZATION | | |
0190 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00]
MULCHING | | \
0200 2601-2636015 4.300 ACRE | 1450.00000 6235.00| 1680.00000 7224.00|
NATIVE GRASS SEEDING | | |
0210 2601-2636043 0.200 ACRE | 1000.00000 200.00| 1170.00000 234.00|
SEEDING AND FERTILIZING (RURAL) | | |
0220 2601-2642100 4.500 ACRE | 200.00000 900.00| 240.00000 1080.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0230 2602-0000020 3768.800 LF | 1.50000 5653.20] 1.80000 6783.84|
SILT FENCE | | |
0240 2602-0000030 105.000 LF | 2.00000 210.00]| 2.35000 246.75|
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000071 3873.800 LF | 0.25000 968.45] 0.50000 1936.90|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 308.500 LF \ 0.25000 77.13]| 0.50000 154.25]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000320 300.000 LF | 3.00000 900.00| 3.50000 1050.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 291,060.78| $ 311,029.03]| $
—————————————————————————————————————————— R i et
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS - NHSN-218-4(38)--2R-52
\ \ \
0300 2102-2200000 200.000 LF | 4.50000 900.00| 6.50000 1300.00|
INTERCEPTING DITCHES AND FLUMES | | |
0310 2102-2710070 1997.000 CY | 15.00000 29955.00| 6.90000 13779.30]
|

EXCAVATION, CLASS 10, ROADWAY AND BORRO



Bid Order:
Letting Date:

303

07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

52-0806-315

Run Date: 08/23/12
Page: 303 10

Primary County: JOHNSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0320 2102-2712015 5.000 cCvy
EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0330 2105-8425015 634.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0340 2107-0875100 1212.000 cCY
COMPACTION WITH MOISTURE CONTROL

0350 2107-3825025 150.000 CY
GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

0360 2502-8212024 450.000 LF
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4
IN. DIA.

0370 2502-8220197 4.000 EACH
SUBDRAIN OUTLET (RF-19F)

0380 2507-8029000 120.000 TON
EROSION STONE

0390 2528-8445110 LUMP
TRAFFIC CONTROL

0400 2533-4980005 LUMP
MOBILIZATION

0410 2602-0000020 625.000 LF
SILT FENCE

0420 2602-0000071 250.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0430 2602-0000101 250.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

SECTION TOTALS

CONTRACT TOTALS

7o)

g~

45.

42.

12.

450.

41.

2500.

10000.

PE320

00000

.00000

.00000

30000

20000

00000

00000

00000

00000

.50000

.25000

.25000

ETERSON CONTRACTORS INC.

(8 ) C0455 \

| CONNOLLY CONSTRUCTION, INC. |

| |
AMOUNT| UNIT PRICE AMOUNT |
225.00] 75.00000 375.00]
| |

| |
3804.00] 4.10000 2599.40]
| |
2424.00] 0.90000 1090.80]
| |

6345.00 | 51.70000 7755.00]
| |

| |
5490.00 | 15.90000 7155.00|
| |

| \
1800.00] 320.00000 1280.00]
| |
4920.00] 31.70000 3804.00]
| |
2500.00] 2000.00000 2000.00]
| |
10000.00|  12350.00000 12350.00]
| |
937.50] 1.80000 1125.00]
\ \

62.50| 0.50000 125.00]

| \

| |

62.50] 0.50000 125.00]

| |

| |
69,425.50]| s 54,863.50]
Tt +
361,986.28 $ 367,392.53]

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

304 Contract ID: 56-0271-001
120717 10:00 A.M.
CONTRACT SIGNED by PETERSON CONTRACTORS INC.

40 WORK DAYS Late Start Date: 09/10/12

Run Date:

Primary County: LEE
No Established DBE Goal

08/23/12
Page: 304 1

Project: NHSN-027-1(1)--2R-56
Work Type: SLIDE REPAIR
County: LEE Prj Awd Amt: $239,856.00
Route: IOWA 27
Location: OVER BN/SF R.R. IN ARGYLE
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 C0085 COLE CONSTRUCTION CO., INC.

TOTAL
BID
$ 239,856.00
$ 347,269.25



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 56-0271-001 Primary County: LEE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CO0085 | ( )
| PETERSON CONTRACTORS INC. |COLE CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2507-3250005 245.000 SY | 5.00000 1225.00] 5.15000 1261.75]
ENGINEERING FABRIC | | |
0020 2507-8029000 135.000 TON | 35.00000 4725.00] 72.50000 9787.50]
EROSION STONE | | |
0030 2528-8445110 LUMP | 7000.00000 7000.00 | 1350.00000 1350.00]
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 79500.00000 79500.00 | 85000.00000 85000.00 |
MOBILIZATION | | |
0050 2599-9999003 518.500 CY | 11.00000 5703.50] 155.00000 80367.50|
('"CUBIC YARDS' ITEM) STRUCTURAL | | |
EXCAVATION | | |
0060 2599-9999005 21.000 EACH | 600.00000 12600.00 | 720.00000 15120.00|
("EACH' ITEM) LAUNCHED HORIZONTAL DRAIN | | |
0070 2599-9999005 114.000 EACH | 600.00000 68400.00 | 720.00000 82080.00 |
("EACH' ITEM) LAUNCHED SOIL NAILS | |
0080 2599-9999005 2.000 EACH | 2000.00000 4000.00] 2400.00000 4800.00]
("EACH' ITEM) VERIFICATION NAIL TESTING | | |
0090 2599-9999014 1800.000 SF | 30.00000 54000.00 | 36.00000 64800.00 |
("SQUARE FEET' ITEM) WALL FACE | | |
(SHOTCRETE) | | |
0100 2602-0000020 325.000 LF | 2.50000 812.50] 2.50000 812.50]
SILT FENCE | | |
0110 2602-0000071 130.000 LF | 2.50000 325.00] 2.50000 325.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0120 2602-0000101 26.000 LF | 2.50000 65.00] 2.50000 65.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 238,356.00] S 345,769.25| $
—————————————————————————————————————————— f———————
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00| S
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS | S 239,856.00] S 347,269.25] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 120717 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 145 WORK DAYS Late Start Date: 08/20/12

Project: IM-035-2(407)67--13-77
Work Type: GRADING
County: POLK Prj Awd Amt: $2,283,176.84
Route: I-35
Location: IN THE CITY OF WEST DES MOINES AT GRAND AVE.
INTERCHANGE & 2 LOCATIONS N. OF GRAND AVE.

MCANINCH CORPORATION & AFFILIATES

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 MCO019 MCANINCH CORPORATION & AFFILIATES $ 2,283,176.84 100.00 %
2 EL045 ELDER CORPORATION $ 2,840,000.00 124.38 %
3 PE320 PETERSON CONTRACTORS INC. $ 2,912,928.73 127.58 %
4 MO480 MOYNA, C.J. & SONS, INC. $ 2,972,872.90 130.20 %
5 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 3,059,098.82 133.98 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 3,197,389.01 140.04 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 234389.000 CY | 4.26000 998497.14| 6.25000 1464931.25] 6.90000 1617284.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2712015 50.000 CY | 10.00000 500.00] 23.50000 1175.00] 25.00000 1250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0030 2102-2713090 9181.000 cCY | 2.25000 20657.25] 3.00000 27543.00] 5.80000 53249.80
EXCAVATION, CLASS 13, WASTE | | |
0040 2105-8425020 17680.000 CY | 1.63000 28818.40] 1.85000 32708.00 | 1.40000 24752.00
TOPSOIL, STRIP AND STOCKPILE | | |
0050 2107-0875100 186941.000 CY | 0.30000 56082.30 | 0.30000 56082.30 | 0.25000 46735.25
COMPACTION WITH MOISTURE CONTROL | | |
0060 2402-2720100 1175.300 CY | 2.50000 2938.25] 10.60000 12458.18| 4.00000 4701.20
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0070 2416-0100030 2.000 EACH | 900.00000 1800.00] 1000.00000 2000.00] 935.00000 1870.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0080 2416-1000000 246.000 LF | 136.00000 33456.00 | 120.00000 29520.00] 125.00000 30750.00
RIGID PIPE CULVERT, 4000D CONCRETE | | |
ROADWAY PIPE, | | |
0090 2422-1723024 194.000 LF | 58.00000 11252.00| 46.50000 9021.00| 37.00000 7178.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. | | |
0100 2506-4984000 186.600 CY | 104.00000 19406.40| 110.00000 20526.00] 127.00000 23698.20
FLOWABLE MORTAR | | |
0110 2507-3250005 3244.800 SY | 2.50000 8112.00] 2.75000 8923.20] 2.50000 8112.00
ENGINEERING FABRIC | | |
0120 2507-6800061 2539.000 TON | 38.75000 98386.25| 45.00000 114255.00] 36.25000 92038.75
REVETMENT, CLASS E | | |
0130 2507-8029000 499.200 TON | 28.00000 13977.60| 40.00000 19968.00 | 26.15000 13054.08
EROSION STONE | |
0140 2518-6910000 6.000 EACH | 408.00000 2448.00| 940.00000 5640.00] 400.00000 2400.00
SAFETY CLOSURE \ \
0150 2520-3350010 1.000 EACH | 5040.00000 5040.00] 5700.00000 5700.00] 2900.00000 2900.00
FIELD LABORATORY | | |
0160 2528-8445110 LUMP | 5324.00000 5324.00] 2600.00000 2600.00| 33120.00000 33120.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 96500.00000 96500.00 | 49710.75000 49710.75| 62000.00000 62000.00
| | \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2595-0000010 LUMP | 10806.00000 10806.00 | 43000.00000 43000.00| 7000.00000 7000.00
RAILROAD INSURANCE PROVISIONS | | |
0190 2601-2634100 28.200 ACRE | 700.00000 19740.00 | 700.00000 19740.00 | 700.00000 19740.00
MULCHING | | |
0200 2601-2642100 28.200 ACRE | 71.40000 2013.48]| 71.50000 2016.30] 70.00000 1974.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0210 2602-0000020 4312.500 LF | 1.73000 7460.63| 1.55000 6684 .38 | 1.70000 7331.25
SILT FENCE | | |
0220 2602-0000030 1518.000 LF | 1.73000 2626.14 | 1.75000 2656.50| 1.70000 2580.60
SILT FENCE FOR DITCH CHECKS | \ \
0230 2602-0000101 446.200 LF | 0.20000 89.24 | 0.20000 89.24 | 0.20000 89.24
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0240 2602-0000212 75.000 LF | 28.50000 2137.50] 28.50000 2137.50] 28.00000 2100.00
FLOATING SILT CURTAIN (HANGING) | | |
0250 2602-0000309 100.000 LF | 2.00000 200.00| 2.05000 205.00| 2.00000 200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0260 2602-0000312 100.000 LF | 2.55000 255.00 | 2.55000 255.00 | 2.50000 250.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
SECTION TOTALS | $ 1,448,523.58]| $ 1,939,545.60| $ 2,066,358.47
————————————————————————————————————————— f——————————
SECTION 0002 ALTERNATE 'AA' OPTION 1: MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0270 2526-8285000 LUMP | | 7100.00000 7100.00] 5500.00000 5500.00
CONSTRUCTION SURVEY | | |
0280 2526-8286000 LUMP | | 2600.00000 2600.00] 5500.00000 5500.00
GLOBAL POSITIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
SECTION TOTALS | $ | $ 9,700.00] S 11,000.00
————————————————————————————————————————— R ettt et Rttt
SECTION 0003 ALTERNATE 'AA' OPTION 2: NO MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0290 2526-8285000 LUMP | 7850.00000 7850.00] |
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ 7,850.00] $ | $
————————————————————————————————————————— R ettt et et et e T
SECTION 0004 DESIGN NO. 0513; A 12'-0 X 12'-0 RCB CULVERT EXTENSION
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0300 2104-2713020 50.000 CY | 8.16000 408.00] 12.25000 612.50] 8.00000 400.00
EXCAVATION, CLASS 13, CHANNEL | | |
0310 2401-6750001 LUMP | 22440.00000 22440.00] 10000.00000 10000.00| 22000.00000 22000.00
REMOVALS, AS PER PLAN | | |
0320 2402-0425030 1380.000 CY | 19.80000 27324.00] 22.50000 31050.00 | 31.00000 42780.00
GRANULAR BACKFILL | | |
0330 2402-2720000 2960.000 CY | 7.50000 22200.00] 9.20000 27232.00] 10.00000 29600.00
EXCAVATION, CLASS 20 | | |
0340 2403-0100020 1512.300 CY | 316.25000 478264 .88 | 330.00000 499059.00 | 310.00000 468813.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0350 2404-7775000 270602.000 LB | 0.74000 200245.48| 0.95000 257071.90 | 0.73000 197539.46
REINFORCING STEEL | | |
SECTION TOTALS | $ 750,882.36| $ 825,025.40] $ 761,132.46
—————————————————————————————————————————— f——————
SECTION 0005 DESIGN NO. 0613; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET
\ \ \
0360 2401-6750001 LUMP | 3060.00000 3060.00] 2000.00000 2000.00] 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
0370 2402-2720000 160.000 CY | 7.10000 1136.00] 9.20000 1472.00] 7.00000 1120.00
EXCAVATION, CLASS 20 | | |
0380 2403-0100020 67.600 CY | 377.00000 25485.20]| 330.00000 22308.00] 370.00000 25012.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0390 2404-7775000 10403.000 LB | 0.78000 8114.34| 0.65000 6761.95| 0.76000 7906.28
REINFORCING STEEL | | |
SECTION TOTALS | $ 37,795.54| $ 32,541.95| $ 37,038.28
—————————————————————————————————————————— f———————
SECTION 0006 DESIGN NO. 0514; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET
\ \ \
0400 2401-6750001 LUMP | 3060.00000 3060.00] 2000.00000 2000.00] 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
0410 2402-2720000 200.000 cCY | 7.10000 1420.00] 9.20000 1840.00] 7.00000 1400.00
EXCAVATION, CLASS 20 | | |
0420 2403-0100020 66.900 CY | 377.00000 25221.30] 330.00000 22077.00] 370.00000 24753.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0430 2404-7775000 8877.000 LB | 0.78000 6924.06 | 0.65000 5770.05] 0.76000 6746.52
REINFORCING STEEL | | |
SECTION TOTALS | S 36,625.36]| S 31,687.05] S 35,899.52
—————————————————————————————————————————— Rt ettt ettt e ettt ettt

SECTION 0007

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



Bid Order: 305
Letting Date: 07/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0352-407

Run Date:

Page: 305 5

Primary County: POLK

08/23/12

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0440 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0450 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

I (
| PETERSON CONTRACTORS INC.
I

2,912,928.

[ ( 1 ) MCO19 | ( 2 ) ELO45 3 ) PE320

IMCANINCH CORPORATION & AFFIL |ELDER CORP.

I I

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
o o T
| 500.00000 500.00] 500.00000 500.00] 500.00000

I I I

| 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000

I I I

I $ 1,500.00] $ 1,500.00] $
et et o
| $ 2,283,176.84] $ 2,840,000.00] $




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 6

Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.

) MO480

( 4 5 ) CO761
MOYNA, C.J. & SONS, INC.

ORELL CONTRACTOR, INC

6 ) RE300
EILLY CONSTRUCTION CO., INC.

Q —~
o~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2102-2710070 234389.000 CY | 6.60000 1546967.40 | 6.88000 1612596.32| 7.25000 1699320.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2102-2712015 50.000 CY | 100.00000 5000.00 | 15.00000 750.00| 25.00000 1250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |

0030 2102-2713090 9181.000 CY | 6.80000 62430.80 | 2.00000 18362.00 | 7.25000 66562.25
EXCAVATION, CLASS 13, WASTE | | |

0040 2105-8425020 17680.000 CY | 4.00000 70720.00 | 8.00000 141440.00] 7.25000 128180.00
TOPSOIL, STRIP AND STOCKPILE | | |

0050 2107-0875100 186941.000 CY | 0.40000 74776.40 | 0.50000 93470.50| 0.70000 130858.70
COMPACTION WITH MOISTURE CONTROL | | |

0060 2402-2720100 1175.300 CY | 6.00000 7051.80| 5.00000 5876.50 | 10.00000 11753.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |

0070 2416-0100030 2.000 EACH | 800.00000 1600.00 | 1550.00000 3100.00]| 850.00000 1700.00
APRONS, CONCRETE, 30 IN. DIA. | | |

0080 2416-1000000 246.000 LF | 86.00000 21156.00| 97.00000 23862.00| 105.00000 25830.00
RIGID PIPE CULVERT, 4000D CONCRETE | | |
ROADWAY PIPE, \ \ \

0090 2422-1723024 194.000 LF | 40.00000 7760.00 | 61.00000 11834.00] 35.00000 6790.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |

0100 2506-4984000 186.600 CY | 100.00000 18660.00 | 152.00000 28363.20] 125.00000 23325.00
FLOWABLE MORTAR | | |

0110 2507-3250005 3244.800 SY | 2.50000 8112.00| 2.40000 7787.52 | 3.00000 9734.40
ENGINEERING FABRIC | | |

0120 2507-6800061 2539.000 TON | 42.00000 106638.00] 42.50000 107907.50] 41.75000 106003.25
REVETMENT, CLASS E | | |

0130 2507-8029000 499.200 TON | 32.00000 15974.40| 32.75000 16348.80]| 30.00000 14976.00
EROSION STONE | |

0140 2518-6910000 6.000 EACH | 250.00000 1500.00 | 265.00000 1590.00 | 250.00000 1500.00
SAFETY CLOSURE \ \

0150 2520-3350010 1.000 EACH | 8000.00000 8000.00 | 5000.00000 5000.00 | 2000.00000 2000.00
FIELD LABORATORY | \ \

0160 2528-8445110 LUMP | 8000.00000 8000.00 | 2625.00000 2625.00 | 38500.00000 38500.00
TRAFFIC CONTROL | \

0170 2533-4980005 LUMP | 125000.00000 125000.00| 102980.00000 102980.00] 30000.00000 30000.00

| | \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 7
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) MO480 | ( 5 ) Cco761 | ( 6 ) RE300
IMOYNA, C.J. & SONS, INC. | CORELL CONTRACTOR, INC |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2595-0000010 LUMP | 12000.00000 12000.00| 2500.00000 2500.00] 15000.00000 15000.00
RAILROAD INSURANCE PROVISIONS | | |
0190 2601-2634100 28.200 ACRE | 700.00000 19740.00| 700.00000 19740.00| 700.00000 19740.00
MULCHING | | |
0200 2601-2642100 28.200 ACRE | 120.00000 3384.00] 120.00000 3384.00] 120.00000 3384.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0210 2602-0000020 4312.500 LF | 1.32000 5692.50] 1.35000 5821.88] 1.32000 5692.50
SILT FENCE | | \
0220 2602-0000030 1518.000 LF | 1.50000 2277.00] 1.50000 2277.00] 1.50000 2277.00
SILT FENCE FOR DITCH CHECKS | | |
0230 2602-0000101 446.200 LF | 0.70000 312.34] 0.70000 312.34] 2.00000 892.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0240 2602-0000212 75.000 LF | 27.00000 2025.00] 27.00000 2025.00] 27.00000 2025.00
FLOATING SILT CURTAIN (HANGING) \ \ \
0250 2602-0000309 100.000 LF | 1.80000 180.00] 1.80000 180.00] 1.80000 180.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 9 IN. DIA. | | I
0260 2602-0000312 100.000 LF | 2.25000 225.00] 2.25000 225.00] 2.25000 225.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |

SECTION TOTALS | S 2,135,182.64| S 2,220,358.56] S 2,347,698.75
—————————————————————————————————————————— e
SECTION 0002 ALTERNATE 'AA' OPTION 1: MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0270 2526-8285000 LUMP | 10000.00000 10000.00| 5040.00000 5040.00] 8000.00000 8000.00
CONSTRUCTION SURVEY | |
0280 2526-8286000 LUMP | 15000.00000 15000.00| 7500.00000 7500.00] 7500.00000 7500.00
GLOBAL POSITIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | \ \

SECTION TOTALS | S 25,000.00] S 12,540.00] S 15,500.00
—————————————————————————————————————————— R et ettt Rt e e T
SECTION 0003 ALTERNATE 'AA' OPTION 2: NO MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0290 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | |

SECTION TOTALS \ S \ $ \ $
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 0513; A 12'-0 X 12'-0 RCB CULVERT EXTENSION

\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 8
Bid Order: 305 Contract ID: 77-0352-407 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) CoO761 | ( 6 ) RE300
|[MOYNA, C.J. & SONS, INC. | CORELL CONTRACTOR, INC |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0300 2104-2713020 50.000 CY | 8.00000 400.00] 8.00000 400.00] 8.00000 400.00
EXCAVATION, CLASS 13, CHANNEL | | |
0310 2401-6750001 LUMP | 22000.00000 22000.00] 22000.00000 22000.00] 22000.00000 22000.00
REMOVALS, AS PER PLAN | | |
0320 2402-0425030 1380.000 CY | 23.00000 31740.00 | 28.50000 39330.00| 30.00000 41400.00
GRANULAR BACKFILL | | |
0330 2402-2720000 2960.000 CY | 6.00000 17760.00 | 8.00000 23680.00] 10.00000 29600.00
EXCAVATION, CLASS 20 | | |
0340 2403-0100020 1512.300 CY | 310.00000 468813.00| 310.00000 468813.00| 310.00000 468813.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0350 2404-7775000 270602.000 LB | 0.73000 197539.46| 0.73000 197539.46| 0.73000 197539.46
REINFORCING STEEL | | |
SECTION TOTALS | $ 738,252.46| $ 751,762.46| $ 759,752.46
—————————————————————————————————————————— -
SECTION 0005 DESIGN NO. 0613; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET
\ \ \
0360 2401-6750001 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
0370 2402-2720000 160.000 CY | 7.00000 1120.00] 7.00000 1120.00] 7.00000 1120.00
EXCAVATION, CLASS 20 | | |
0380 2403-0100020 67.600 CY | 370.00000 25012.00] 370.00000 25012.00]| 370.00000 25012.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0390 2404-7775000 10403.000 LB | 0.76000 7906.28| 0.76000 7906.28| 0.76000 7906.28
REINFORCING STEEL | | |
SECTION TOTALS | $ 37,038.28| $ 37,038.28]| $ 37,038.28
—————————————————————————————————————————— f———————
SECTION 0006 DESIGN NO. 0514; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET
\ \ \
0400 2401-6750001 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
0410 2402-2720000 200.000 cCY | 7.00000 1400.00] 7.00000 1400.00] 7.00000 1400.00
EXCAVATION, CLASS 20 | | |
0420 2403-0100020 66.900 CY | 370.00000 24753.00] 370.00000 24753.00] 370.00000 24753.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0430 2404-7775000 8877.000 LB | 0.76000 6746.52 | 0.76000 6746.52 | 0.76000 6746.52
REINFORCING STEEL | | \
SECTION TOTALS | S 35,899.52| S 35,899.52| S 35,899.52
—————————————————————————————————————————— o

SECTION 0007

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



Bid Order: 305

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0352-407

Primary Cou

Run Date: 08/23/12
Page: 305 9

nty: POLK

Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) CO761 | ( 6 ) RE300
IMOYNA, C.J. & SONS, INC. | CORELL CONTRACTOR, INC |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0440 2602-0010010 1.000 FEACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0450 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 2,972,872.90] $ 3,059,098.82] $ 3,197,389.01




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-543
120717 10:00 A.M.
CONTRACT SIGNED by DICKINSON CO., INC.
By Individual Site Numbers

Run Date: 08/23/12
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(543)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $43,928.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 DI120 DICKINSON CO., INC.
2 K.150 KWs, INC.
3 v0o080 VOLTMER, INC.
4 C0105 COLLINS & HERMANN, INC.

TOTAL % OVER
BID LOW BID
$ 43,928.00 100.00 %
$ 54,900.00 124.97 %
$ 58,360.00 132.85 %
$ 77,777.77 177.05 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-543 Primary County: STATEWIDE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) DI120 | ( 2 ) K.150 | ( 3 ) V0080
| DICKINSON CO., INC. |KWS, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 10.000 EACH | 225.00000 2250.00 | 300.00000 3000.00]| 400.00000 4000.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-9081260 2.000 EACH | 675.00000 1350.00| 600.00000 1200.00 | 750.00000 1500.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | \
0030 2524-9081290 4.000 EACH | 950.00000 3800.00 | 850.00000 3400.00 | 1000.00000 4000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 800.00000 800.00| 1500.00000 1500.00 | 500.00000 500.00
TRAFFIC CONTROL \ \
0050 2533-4980005 LUMP | 500.00000 500.00| 3500.00000 3500.00 | 2000.00000 2000.00
MOBILIZATION \ \
0060 2599-9999005 34.000 EACH | 355.00000 12070.00 | 450.00000 15300.00| 400.00000 13600.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | \
0070 2599-9999005 1.000 EACH | 1000.00000 1000.00| 750.00000 750.00| 1200.00000 1200.00
("EACH' ITEM) REMOVAL OF CATWALK AND | |
LIGHTING | | |
0080 2599-9999005 26.000 EACH | 225.00000 5850.00 | 225.00000 5850.00 | 360.00000 9360.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0090 2599-9999005 6.000 EACH | 175.00000 1050.00| 150.00000 900.00| 200.00000 1200.00
('"EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | \ \

SECTION TOTALS | $ 28,670.00] $ 35,400.00] $ 37,360.00
—————————————————————————————————————————— e e A el
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME

\ \ \
0100 2524-6765010 1.000 EACH | 898.00000 898.00| 350.00000 350.00] 200.00000 200.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0110 2524-9081260 8.000 EACH | 675.00000 5400.00 | 600.00000 4800.00 | 750.00000 6000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | \ \
0120 2528-8445110 LUMP | 600.00000 600.00] 250.00000 250.00] 400.00000 400.00
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 500.00000 500.00| 5000.00000 5000.00| 2000.00000 2000.00
MOBILIZATION | |
0140 2599-9999005 12.000 EACH | 355.00000 4260.00 | 450.00000 5400.00 | 600.00000 7200.00
| | |

('"EACH' ITEM) INSTALL TYPE 'B' SIGN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-543 Primary County: STATEWIDE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) DI120 | ( 2 ) K.150 | ( 3 ) v0080
| DICKINSON CO., INC. |[KWS, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0150 2599-9999005 4.000 EACH | 125.00000 500.00] 100.00000 400.00] 200.00000 800.00
("EACH' ITEM) REMOVAL TYPE A SIGN | | |
ASSEMBLY | | \
0160 2599-9999005 6.000 EACH | 225.00000 1350.00] 300.00000 1800.00] 400.00000 2400.00
('"EACH' ITEM) REMOVAL TYPE B SIGN | | |
ASSEMBLY | | |
0170 2599-9999005 10.000 EACH | 175.00000 1750.00] 150.00000 1500.00] 200.00000 2000.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 15,258.00] S 19,500.00] S 21,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 43,928.00] S 54,900.00 | S 58,360.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 4
Bid Order: 351 Contract ID: 00-000S-543 Primary County: STATEWIDE
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CO105 | ( ) | ( )
| COLLINS & HERMANN, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 10.000 EACH | 585.59000 5855.90] |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | \ \
SIGNS | | I
0020 2524-9081260 2.000 EACH | 709.80000 1419.60] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0030 2524-9081290 4.000 EACH | 992.47000 3969.88] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 4775.00000 4775.00 | |
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 3966.27000 3966.27] |
MOBILIZATION | |
0060 2599-9999005 34.000 EACH | 812.39000 27621.26] |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0070 2599-9999005 1.000 EACH | 851.76000 851.76] |
("EACH' ITEM) REMOVAL OF CATWALK AND | | |
LIGHTING | | |
0080 2599-9999005 26.000 EACH | 255.53000 6643.78| |
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY \ \ \
0090 2599-9999005 6.000 EACH | 283.91000 1703.46] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 56,806.91] S | S
—————————————————————————————————————————— e e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0100 2524-6765010 1.000 EACH | 255.72000 255.72] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0110 2524-9081260 8.000 EACH | 802.08000 6416.64 | |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0120 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 2555.00000 2555.00] |
MOBILIZATION | |
0140 2599-9999005 12.000 EACH | 440.08000 5280.96]| |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 5
Bid Order: 351 Contract ID: 00-000S-543 Primary County: STATEWIDE
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) CO105 | ( ) | ( )
|COLLINS & HERMANN, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0150 2599-9999005 4.000 EACH | 221.46000 885.84 | |
("EACH' ITEM) REMOVAL TYPE A SIGN | |
ASSEMBLY | | |
0160 2599-9999005 6.000 EACH | 289.60000 1737.60] |
("EACH' ITEM) REMOVAL TYPE B SIGN | | |
ASSEMBLY | | |
0170 2599-9999005 10.000 EACH | 283.91000 2839.10] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 20,970.86] S | S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 77,777,777 S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
352 Contract ID: 20-C020-092
120717 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

VOGEL TRAFFIC SERVICES, INC.
09/10/12

Run Date:

Primary County: CLARKE
No Established DBE Goal

08/23/12
Page: 352 1

Project: FM-C020(92)--55-20
Work Type: PAVEMENT MARKINGS
County: CLARKE Prj Awd Amt: $37,290.80
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN CLARKE COUNTY.
RANK VENDOR NO./NAME
1 V0025 VOGEL TRAFFIC SERVICES, INC.
2 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.

IOWA PLAINS SIGNING, INC.

TOTAL
BID
$ 37,290.80
$ 40,941.79
$ 54,442 .71

% OVER
LOW BID
100.00 %
109.79 %
145.99 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 20-C020-092 Primary County: CLARKE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) V0025 | ( 2 ) D.128 | ( 3 ) I0250
|VOGEL TRAFFIC SERVICES, INC. |DPLM, INC. | IOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 PAVEMENT MARKING ITEMS
\ \ \
0010 2527-9263109 8286.900 STA | 4.29000 35550.80| 4.52000 37456.79| 5.90000 48892.71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0020 2527-9263137 2.000 EACH | 120.00000 240.00 | 125.00000 250.00| 150.00000 300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0030 2528-8445110 LUMP | 1000.00000 1000.00] 1200.00000 1200.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 500.00000 500.00] 2035.00000 2035.00] 2750.00000 2750.00
MOBILIZATION | | |
SECTION TOTALS | $ 37,290.80| S 40,941.79| S 54,442.71
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 37,290.80| S 40,941.79| S 54,442.71




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
451 Contract ID: 17-1372-618
120717 10:00 A.M.
AWARD RECOMMENDED to
40 WORK DAYS Late Start Date:

VIETH CONSTRUCTION CORP.
09/04/12

Run Date: 08/23/12
Page: 451 1

Primary County: CERRO GORDO
No Established DBE Goal

Project: STP-E-1372(618)--8V-17
Work Type: MISCELLANEOUS SURFACE TRAIL
County: CERRO GORDO Prj Awd Amt: $243,773.25
Route: NORTH SHORE DR.
Location: IN THE CITY OF CLEAR LAKE
FROM MIDPOINT NORTH
RANK VENDOR NO./NAME
1 VIO035 VIETH CONSTRUCTION CORPORATION
2 SN100 DEAN SNYDER CONSTRUCTION CO.

YOHN CO.

TOTAL % OVER
BID LOW BID
$ 243,773.25 100.00 %
$ 265,576.98 108.94 %
$ 310,113.90 127.21 %



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 17-1372-618 Primary County: CERRO GORDO
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) SN100 | ( 3 ) YO038
|[VIETH CONSTRUCTION CORP. | SNYDER, DEAN CONSTRUCTION CO |YOHN CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2102-2710070 462.000 cCY | 18.00000 8316.00] 10.61000 4901.82] 11.00000 5082.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 9.000 CY | 110.00000 990.00] 53.04000 477.36 | 40.00000 360.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2115-0100000 413.000 cCY | 36.00000 14868.00| 31.83000 13145.79] 34.00000 14042.00
MODIFIED SUBBASE | | |
0040 2301-1033070 227.000 SY | 45.25000 10271.75] 54.36000 12339.72] 70.00000 15890.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7 IN. | | |
0050 2301-6911722 LUMP | 550.00000 550.00]| 110.00000 110.00| 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0060 2303-0023500 30.000 TON | 300.00000 9000.00] 282.46000 8473.80| 266.25000 7987.50
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0070 2303-0245828 1.800 TON | 650.00000 1170.00]| 636.53000 1145.75| 600.00000 1080.00
ASPHALT BINDER, PG 58-28 | | |
0080 2402-0425031 100.000 TON | 33.00000 3300.00] 14.85000 1485.00| 0.01000 1.00
GRANULAR BACKFILL | | |
0090 2435-0250100 2.000 EACH | 2900.00000 5800.00] 3182.65000 6365.30] 4100.00000 8200.00
INTAKE, SW-501 | | |
0100 2435-0600010 4.000 EACH | 550.00000 2200.00| 530.50000 2122.00] 1000.00000 4000.00
MANHOLE ADJUSTMENT, MINOR | | |
0110 2435-0600110 3.000 EACH | 650.00000 1950.00| 742.00000 2226.00] 600.00000 1800.00
INTAKE ADJUSTMENT, MINOR | | |
0120 2502-8212306 527.000 LF | 12.00000 6324.00] 20.16000 10624.32] 8.00000 4216.00
SUBDRAIN, STANDARD, PERFORATED, 6 IN., | | |
AS PER PLAN | |
0130 2502-8220193 2.000 EACH | 240.00000 480.00 | 320.00000 640.00] 250.00000 500.00
SUBDRAIN OUTLET (RF-19C) | | \
0140 2503-0114212 22.000 LF | 93.00000 2046.00| 106.10000 2334.20] 65.00000 1430.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0150 2503-0114215 30.000 LF | 76.00000 2280.00| 106.10000 3183.00]| 65.00000 1950.00
| | |
| \ \
| | |

(CLASS III), 15 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 3
Bid Order: 451 Contract ID: 17-1372-618 Primary County: CERRO GORDO
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) SN100 | ( 3 ) Y0038
|VIETH CONSTRUCTION CORP. | SNYDER, DEAN CONSTRUCTION CO |YOHN CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2503-0114218 10.000 LF | 188.00000 1880.00 | 106.10000 1061.00| 70.00000 700.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. \ \ \
0170 2503-0200036 15.000 LF | 68.00000 1020.00| 21.50000 322.50] 15.00000 225.00
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0180 2510-6745850 509.000 SY | 13.50000 6871.50] 14.00000 7126.00 | 10.00000 5090.00
REMOVAL OF PAVEMENT | | |
0190 2510-6750600 1.000 EACH | 850.00000 850.00| 212.25000 212.25| 2500.00000 2500.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0200 2511-6745900 391.000 SY | 10.00000 3910.00| 7.40000 2893.40| 10.00000 3910.00
REMOVAL OF SIDEWALK | | |
0210 2511-7526004 37.000 SY | 54.00000 1998.00 | 53.25000 1970.25| 50.00000 1850.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0220 2511-7526006 46.000 SY | 64.00000 2944 .00 | 58.65000 2697.90| 55.00000 2530.00
SIDEWALK, P.C. CONCRETE, 6 IN. | \ \
0230 2511-7528101 108.000 SF | 54.00000 5832.00 | 25.00000 2700.00 | 55.00000 5940.00
DETECTABLE WARNINGS | \ \
0240 2512-1725256 310.000 LF | 22.00000 6820.00| 45.70000 14167.00]| 32.00000 9920.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |
0250 2518-6910000 2.000 EACH | 110.00000 220.00| 215.00000 430.00] 100.00000 200.00
SAFETY CLOSURE | |
0260 2523-0000100 6.000 EACH | 4000.00000 24000.00| 3934.00000 23604.00| 4350.00000 26100.00
LIGHTING POLES | |
0270 2523-0000310 6.000 EACH | 350.00000 2100.00 | 312.00000 1872.00| 450.00000 2700.00
HANDHOLES AND JUNCTION BOXES | | |
0280 2523-0000400 1.000 EACH | 15800.00000 15800.00 | 15490.00000 15490.00 | 12500.00000 12500.00
CONTROL CABINET | |
0290 2528-8445110 LUMP | 2600.00000 2600.00 | 2120.00000 2120.00| 2400.00000 2400.00
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 15500.00000 15500.00 | 40245.00000 40245.00 | 45000.00000 45000.00
MOBILIZATION | |
0310 2552-0000210 40.000 TON | 46.00000 1840.00| 21.22000 848.80 | 0.01000 0.40
TRENCH FOUNDATION | | |
0320 2552-0000300 LUMP | 500.00000 500.00| 1600.00000 1600.00| 1500.00000 1500.00
TRENCH COMPACTION TESTING | | |
0330 2555-0000010 LUMP | 3600.00000 3600.00| 1200.00000 1200.00| 4000.00000 4000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0340 2599-9999005 6.000 EACH | 850.00000 5100.00 | 106.00000 636.00] 1000.00000 6000.00
| | |

('"EACH' ITEM) C-TYPE CONNECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

REMOVAL OF CONCRETE FOOTINGS OF LIGHT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 4
Bid Order: 451 Contract ID: 17-1372-618 Primary County: CERRO GORDO
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) SN100 | ( 3 ) YOO038
|VIETH CONSTRUCTION CORP. | SNYDER, DEAN CONSTRUCTION CO |YOHN CO.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0350 2599-9999005 5.000 EACH | 125.00000 625.00] 212.00000 1060.00| 200.00000 1000.00
('"EACH' ITEM) INLET PROTECTION | | |
0360 2599-9999005 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 2000.00000 8000.00
('"EACH' ITEM) TREE GRATE | | |
0370 2599-9999009 992.000 LF | 4.00000 3968.00] 3.41000 3382.72] 12.50000 12400.00
('"LINEAR FEET' ITEM) ELECTRICAL CIRCUIT | | |
CIRCUITS 1A-1, 1A-2, | | |
0380 2599-9999009 320.000 LF | 9.00000 2880.00] 8.62000 2758.40] 20.50000 6560.00
('"LINEAR FEET' ITEM) ELECTRICAL CIRCUIT | | |
CIRCUITS 1A-3, 1A-4, | | |
0390 2599-9999009 25.000 LF | 37.00000 925.00| 36.07000 901.75| 75.00000 1875.00
('"LINEAR FEET' ITEM) ELECTRICAL CIRCUIT | | |
CIRCUITS C \ | |
0400 2599-9999009 50.000 LF | 20.00000 1000.00] 19.10000 955.00| 3.00000 150.00
('"LINEAR FEET' ITEM) ELECTRICAL CIRCUIT | | |
CONDUIT ONLY | | |
0410 2599-9999009 495.000 LF | 16.75000 8291.25] 25.41000 12577.95| 32.00000 15840.00
('"LINEAR FEET' ITEM) PAVER EDGE | | |
RESTRAINT, TYPE A | | |
0420 2599-9999009 377.000 LF | 21.50000 8105.50] 21.56000 8128.12] 32.00000 12064.00
('"LINEAR FEET' ITEM) PAVER EDGE | | |
RESTRAINT, TYPE B | | \
0430 2599-9999014 2351.000 SF | 6.25000 14693.75| 6.10000 14341.10| 6.00000 14106.00
('"SQUARE FEET' ITEM) BRICK PAVER \ | \
SIDEWALK | | |
0440 2599-9999014 1725.000 SF | 3.00000 5175.00] 2.23000 3846.75] 4.00000 6900.00
('"SQUARE FEET' ITEM) BRICK PAVER | | |
SIDEWALK, SUPPLY ONLY | | |
0450 2599-9999014 2137.000 SF | 3.50000 7479.50] 5.85000 12501.45| 3.00000 6411.00
('"SQUARE FEET' ITEM) PCC PAVER BASE, 4 | | |
IN. | | |
0460 2599-9999014 430.000 SF | 16.00000 6880.00| 10.86000 4669.80] 16.00000 6880.00
('"SQUARE FEET' ITEM) PCC SIDEWALK, 4 IN | | |
THICK, COLORED & | |
0470 2601-2639010 0.560 SQ | 550.00000 308.00] 106.00000 59.36] 3000.00000 1680.00
SODDING | | |
0480 2610-0000120 4.000 EACH | 500.00000 2000.00] 450.00000 1800.00| 2000.00000 8000.00
TREES | | |
0481 2401-6745356 2.000 EACH | 425.00000 850.00] 530.00000 1060.00] 1750.00000 3500.00
| | |
| | |

POLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 5
Bid Order: 451 Contract ID: 17-1372-618 Primary County: CERRO GORDO
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) SN100 | ( 3 ) YO038
|[VIETH CONSTRUCTION CORP. | SNYDER, DEAN CONSTRUCTION CO |YOHN CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0482 2401-6745765 2.000 EACH | 400.00000 800.00| 0.50000 1.00] 350.00000 700.00
REMOVAL OF LIGHT POLES | | |
0483 2599-9999014 574.000 SF | 1.50000 861.00] 1.33000 763.42 | 6.00000 3444.00
('"SQUARE FEET' ITEM) REMOVAL OF BRICK | | |
PAVERS | | |
SECTION TOTALS | S 243,773.25] S 265,576.98] S 310,113.90
—————————————————————————————————————————— e
CONTRACT TOTALS | S 243,773.25] S 265,576.98] S 310,113.90




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 452 1
Bid Order: 452 Contract ID: 56-3942-614 Primary County: LEE
Letting Date: 120717 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MILLER, W.L. CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/15/13

Project: ER-3942(614)--8R-56
Work Type: MISCELLANEOUS
County: LEE Prj Awd Amt: $1,011,940.01
Route: RIVER ROAD
Location: IN THE CITY OF KEOKUK
15TH ST. TO 1500 FT. N. OF 17TH ST

MILLER, W.L. CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI8O00 MILLER, W.L. CO. $ 1,011,940.01 100.00 %
2 C0085 COLE CONSTRUCTION CO., INC. $ 1,112,636.00 109.95 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 1,149,754.20 113.61 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 2
Bid Order: 452 Contract ID: 56-3942-614 Primary County: LEE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MI800 | ( 2 ) C0085 | ( 3 ) RE300
I[IMILLER, W.L. CO. |COLE CONSTRUCTION CO., INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 3.400 ACRE | 6200.00000 21080.00] 5500.00000 18700.00 | 12500.00000 42500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 10553.000 CY | 6.75000 71232.75| 14.50000 153018.50] 12.00000 126636.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 100.000 cCY | 42.00000 4200.00] 33.10000 3310.00] 15.00000 1500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2115-0100000 2121.000 cCY | 40.55000 86006.55| 39.00000 82719.00 | 45.00000 95445.00
MODIFIED SUBBASE | | |
0050 2123-7450020 52.100 STA | 76.00000 3959.60] 250.00000 13025.00 | 125.00000 6512.50
SHOULDER FINISHING, EARTH | | |
0060 2213-6745500 27.700 STA | 438.70000 12151.99] 75.00000 2077.50] 100.00000 2770.00
REMOVAL OF CURB | | |
0070 2303-0021750 1697.600 TON | 42.60000 72317.76| 42.60000 72317.76| 43.00000 72996.80
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX | | |
0080 2303-0023500 848.800 TON | 44.60000 37856.48 | 44.60000 37856.48 | 45.00000 38196.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0090 2303-0245828 152.900 TON | 642.71000 98270.36| 642.71000 98270.36| 650.00000 99385.00
ASPHALT BINDER, PG 58-28 | | |
0100 2303-6911000 LUMP | 1625.00000 1625.00] 1625.00000 1625.00] 1750.00000 1750.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2315-8275025 25.500 TON | 30.00000 765.00| 22.10000 563.55] 30.00000 765.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | \
0120 2401-6745650 LUMP | 8500.00000 8500.00| 3500.00000 3500.00] 7500.00000 7500.00
REMOVAL OF EXISTING STRUCTURES | | \
0130 2402-0425030 845.000 CY | 45.00000 38025.00 | 21.30000 17998.50 | 45.00000 38025.00
GRANULAR BACKFILL | | |
0140 2416-0100015 5.000 EACH | 921.00000 4605.00| 610.00000 3050.00] 350.00000 1750.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0150 2435-0140148 3.000 EACH | 2100.00000 6300.00 | 3375.00000 10125.00| 4250.00000 12750.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0160 2435-0140200 1.000 EACH | 3320.00000 3320.00] 3500.00000 3500.00] 4700.00000 4700.00
MANHOLE, STORM SEWER, SW-402 | | |
0170 2435-0250100 14.000 EACH | 1800.00000 25200.00] 3710.00000 51940.00 | 2900.00000 40600.00
| | |

INTAKE, SW-501



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 3
Bid Order: 452 Contract ID: 56-3942-614 Primary County: LEE
Letting Date: 07/17/12 10:00 A.M.
\ 1 ) MI80O0 | ( 2 ) CO0085 | ( 3 ) RE300
I[IMILLER, W.L. CO. |COLE CONSTRUCTION CO., INC. |[REILLY CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0180 2435-0250500 12.000 EACH | 2100.00000 25200.00] 4680.00000 56160.00| 4000.00000 48000.00
INTAKE, SW-505 | | |

0190 2435-0250600 2.000 EACH | 2100.00000 4200.00] 5610.00000 11220.00| 5600.00000 11200.00
INTAKE, SW-506 | |

0200 2502-8212034 4892.300 LF | 6.55000 32044.57| 8.50000 41584.55| 8.50000 41584.55
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |

0210 2502-8220193 30.000 EACH | 310.00000 9300.00| 200.00000 6000.00| 200.00000 6000.00
SUBDRAIN OUTLET (RF-19C) | | |

0220 2503-0114212 542.000 LF | 62.90000 34091.80| 44.80000 24281.60| 45.00000 24390.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 12 IN. | | |

0230 2503-0114215 1931.000 LF | 55.90000 107942.90| 44.29000 85523.99| 55.00000 106205.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |

0240 2503-0200036 487.000 LF | 8.70000 4236.90| 25.10000 12223.70| 15.00000 7305.00
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |

0250 2505-4008120 2364.000 LF | 2.10000 4964.40| 2.00000 4728.00| 2.50000 5910.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0260 2505-4008300 2457.000 LF | 15.75000 38697.75| 15.00000 36855.00 | 14.00000 34398.00
STEEL BEAM GUARDRATL | | |

0270 2505-4021700 3.000 EACH | 1575.00000 4725.00] 1500.00000 4500.00] 750.00000 2250.00
STEEL BEAM GUARDRATL END TERMINAL | | |

0280 2507-3250005 193.000 SY | 4.20000 810.60| 3.75000 723.75| 4.00000 772.00
ENGINEERING FABRIC | | |

0290 2507-6800042 117.000 TON | 42.00000 4914.00] 58.00000 6786.00| 50.00000 5850.00
REVETMENT, CLASS D | | |

0300 2510-6745850 8207.900 sSY | 3.50000 28727.65] 6.25000 51299.38| 4.00000 32831.60
REMOVAL OF PAVEMENT | | |

0310 2510-6750600 6.000 EACH | 300.00000 1800.00| 500.00000 3000.00| 500.00000 3000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |

0320 2511-6745900 46.300 SY | 28.00000 1296.40| 12.50000 578.75| 25.00000 1157.50
REMOVAL OF SIDEWALK | | |

0330 2512-1725206 4886.100 LF | 18.50000 90392.85| 11.25000 54968.63| 17.50000 85506.75
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |

0340 2515-2475008 10.500 sSY | 175.00000 1837.50] 76.00000 798.00| 85.00000 892.50
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 452 Contract ID:

Letting Date: 07/17/12 10:00 A.M.

56-3942-614 Primary Co

Run Date: 08/23/12
Page: 452 4

unty: LEE

LINE NO / ITEM CODE / ALT

MI800

(
MILLER, W.L. CO.

\ \

\ \

| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e it e
0350 2518-6910000 3.000 EACH | 300.00000 900.00|
SAFETY CLOSURE | |
0360 2524-6765010 7.000 EACH | 137.00000 959.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0370 2528-8445110 LUMP | 4000.00000 4000.00 |
TRAFFIC CONTROL | |
0380 2533-4980005 LUMP | 29820.00000 29820.00 |
MOBILIZATION | |
0390 2546-1000100 112.000 CY | 310.00000 34720.00 |
GABIONS OR MATTRESSES | |
0400 2552-0000140 100.000 CY | 42.00000 4200.00 |
ROCK EXCAVATION | |
0410 2552-0000220 300.000 CY | 52.00000 15600.00 |
REPLACEMENT OF UNSUITABLE BACKFILL | |
MATERIAL | |
0420 2601-2634100 0.800 ACRE | 700.00000 560.00 |
MULCHING | |
0430 2601-2636043 3.800 ACRE | 630.00000 2394.00|
SEEDING AND FERTILIZING (RURAL) | |
0440 2601-2636044 0.400 ACRE | 1260.00000 504.00|
SEEDING AND FERTILIZING (URBAN) | |
0450 2601-2638352 1435.000 SQ | 12.60000 18081.00]|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0460 2601-2642100 3.800 ACRE | 420.00000 1596.00 |
STABILIZING CROP - SEEDING AND | |
FERTILIZING | |
0470 2601-2642120 0.400 ACRE | 1050.00000 420.00|
STABILIZING CROP - SEEDING AND | |
FERTILIZING (URBAN) | |
0480 2602-0000020 2340.000 LF | 1.80000 4212.00]|
SILT FENCE | |
0490 2602-0000071 2340.000 LF | 0.53000 1240.20]|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | |
DITCH CHECKS | |
0500 2602-0000101 1200.000 LF | 0.53000 636.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 1,010,440.01
—————————————————————————————————————————— o

SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR
\

THE CONTRACT

( 2 ) Co085 | ( 3 ) RE300

COLE CONSTRUCTION CO., INC. |REILLY CONSTRUCTION CO., INC.
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
_____ 150.00000  450.00|  125.00000 375.00
200.00000 1400.00: 150.00000 1050.00
2300.00000 2300.00: 4000.00000 4000.00
39500.00000 39500.001 45000.00000 45000.00
460.00000 51520.001 165.00000 18480.00
78.00000 7800.001 80.00000 8000.00
17.10000 5130.001 50.00000 15000.00

|
700.00000 560.00: 700.00000 560.00
600.00000 2280.00: 1850.00000 7030.00
1200.00000 480.00: 5000.00000 2000.00
12.00000 17220.00: 15.00000 21525.00
400.00000 1520.001 1250.00000 4750.00

|
1000.00000 400.00; 3000.00000 1200.00

\
1.70000 3978.00: 2.00000 4680.00
0.50000 1170.00: 0.50000 1170.00

|
0.50000 600.001 2.00000 2400.00

|
$ 1,111,136.00; $ 1,148,254.20
_____________________________ o _



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 5
Bid Order: 452 Contract ID: 56-3942-614 Primary County: LEE
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MI80O0 | ( 2 ) CO0085 | ( 3 ) RE300
IMILLER, W.L. CO. |COLE CONSTRUCTION CO., INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0520 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 1,011,940.01] S 1,112,636.00] S 1,149,754.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 15-0802-227 Primary County: CASS
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SOIL-TEK
Contract Period: 50 WORK DAYS Late Start Date: 08/27/12

Project: IMN-080-2(227)55--0E-15
Work Type: LANDSCAPING
County: CASS Prj Awd Amt: $164,130.50
Route: I-80
Location: FROM IA. 173 E. TO CO. RD. N-16

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 164,130.50 100.00 %
2 HI115 GARRY HILL $ 209,297.35 127.51 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 241,119.00 146.90 %
4 NO300 NORTHWEST LANDSCAPING, INC. $ 309,643.00 188.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 15-0802-227 Primary County: CASS
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) sS0023 | ( 2 ) HI1l5 | ( 3 ) K.051
| SOIL-TEK |HILL, GARRY |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1017.100 UNIT | 15.00000 15256.50] 14.50000 14747.95| 25.00000 25427.50
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 9000.00000 9000.00] 6000.00000 6000.00| 10000.00000 10000.00
MOBILIZATION | | |
0040 2599-9999005 452.000 EACH | 5.00000 2260.00| 10.00000 4520.00| 15.00000 6780.00
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
0050 2601-2633100 373.300 ACRE | 45.00000 16798.50| 52.00000 19411.60] 60.00000 22398.00
MOWING | | |
0060 2601-2636015 53.140 ACRE | 270.00000 14347.80| 310.00000 16473.40| 350.00000 18599.00
NATIVE GRASS SEEDING | | |
0070 2610-0000600 LUMP | 2250.00000 2250.00] 3000.00000 3000.00| 5000.00000 5000.00
TILLAGE | | |
0080 2611-0000100 688.000 EACH | 29.00000 19952.00] 45.00000 30960.00| 52.00000 35776.00
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0090 2611-0000200 297.000 EACH | 220.00000 65340.00| 325.00000 96525.00| 325.00000 96525.00
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2612-0000500 53.140 ACRE | 255.00000 13550.70| 210.00000 11159.40] 275.00000 14613.50
ROADSIDE SPRAYING | | |
0110 2612-0000520 15.000 ACRE | 225.00000 3375.00| 300.00000 4500.00| 200.00000 3000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 164,130.50] S 209,297.35] S 241,119.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 164,130.50] $ 209,297.35| $ 241,119.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 15-0802-227 Primary County: CASS
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) NO300 | ( ) | ( )
|[NORTHWEST LANDSCAPING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1017.100 UNIT | 28.00000 28478.80| |
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 10000.00000 10000.00 | |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 30000.00000 30000.00] |
MOBILIZATION | | |
0040 2599-9999005 452.000 EACH | 15.00000 6780.00 | \
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
0050 2601-2633100 373.300 ACRE | 75.00000 27997.50| |
MOWING | | |
0060 2601-2636015 53.140 ACRE | 385.00000 20458.90 | |
NATIVE GRASS SEEDING | | |
0070 2610-0000600 LUMP | 7500.00000 7500.00 | \
TILLAGE | | |
0080 2611-0000100 688.000 EACH | 58.00000 39904.00| \
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0090 2611-0000200 297.000 EACH | 365.00000 108405.00] |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0100 2612-0000500 53.140 ACRE | 420.00000 22318.80| |
ROADSIDE SPRAYING | | |
0110 2612-0000520 15.000 ACRE | 520.00000 7800.00 | |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 309,643.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 309,643.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

502 Contract ID: 25-0802-228
120717 10:00 A.M.
CONTRACT SIGNED by SOIL-TEK

50 WORK DAYS Late Start Date: 08/27/12

Project: IMN-080-2(228)100--0E-25
Work Type: LANDSCAPING
County: DALLAS Prj Awd Amt: $196,319.00
Route: I-80
Location: FROM CO. RD. F-60 E. TO CO. RD. P-58
RANK VENDOR NO./NAME
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
2 HI115 GARRY HILL

K & L LANDSCAPE & CONSTRUCTION INC.

Run Date: 08/23/12
Page: 502 1

Primary County: DALLAS
No Established DBE Goal

TOTAL % OVER

BID LOW BID

S 196,319.00 100.00 %

$ 218,209.00 111.15 %

$ 289,538.50 147.48 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 25-0802-228 Primary County: DALLAS
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) HI1ll5 | ( 3 ) K.051
| SOIL-TEK |HILL, GARRY |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1186.000 UNIT | 15.00000 17790.00] 12.50000 14825.00] 25.00000 29650.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 3500.00000 3500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 9000.00000 9000.00| 8000.00000 8000.00] 15000.00000 15000.00
MOBILIZATION | | |
0040 2599-9999005 328.000 EACH | 5.00000 1640.00] 4.00000 1312.00] 15.00000 4920.00
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
0050 2601-2633100 692.000 ACRE | 45.00000 31140.00] 45.00000 31140.00] 60.00000 41520.00
MOWING | | |
0060 2601-2636015 98.500 ACRE | 250.00000 24625.00 | 220.00000 21670.00| 350.00000 34475.00
NATIVE GRASS SEEDING | | |
0070 2602-0000071 962.000 LF | 1.00000 962.00| 1.00000 962.00| 0.50000 481.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0080 2610-0000600 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 3000.00000 3000.00
TILLAGE | | |
0090 2611-0000100 153.000 EACH | 31.00000 4743.00 | 45.00000 6885.00| 60.00000 9180.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2611-0000200 353.000 EACH | 218.00000 76954.00| 300.00000 105900.00] 325.00000 114725.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0110 2612-0000500 98.500 ACRE | 190.00000 18715.00] 190.00000 18715.00] 275.00000 27087.50
ROADSIDE SPRAYING | | |
0120 2612-0000520 30.000 ACRE | 225.00000 6750.00| 160.00000 4800.00 | 200.00000 6000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 196,319.00] S 218,209.00] S 289,538.50
—————————————————————————————————————————— Bt i et e ettt
CONTRACT TOTALS | S 196,319.00] S 218,209.00] S 289,538.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 503 1
Bid Order: 503 Contract ID: 81-0202-087 Primary County: SAC
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MOYNA, C.J. & SONS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 10/08/12

Project: NHSN-020-2(87)--2R-81
Work Type: WETLAND MITIGATION
County: SAC Prj Awd Amt: $104,141.25
Route: U.S. 20
Location: RACCOON RIVER OXBOW STREAM MITIGATION SITE
ALONG ROLFE AVE. N. OF SAC CITY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MO480 MOYNA, C.J. & SONS, INC. $ 104,141.25 100.00 %

2 GR100 GRAVES CONSTRUCTION CO., INC. $ 112,069.10 107.61 %

3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 134,515.50 129.16 %

4 MA795 MATHERS CONST. CO. $ 144,321.60 138.58 %

5 CA340 L.A. CARLSON CONTRACTING, INC. $ 159,175.34 152.84 %

6 RE300 REILLY CONSTRUCTION CO., INC. $ 173,495.54 166.59 %

7 LE140 LEROY & SONS, INC. $ 263,533.00 253.05 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 81-0202-087 Primary County: SAC
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) GR10O0 | ( 3 ) K.051
|[MOYNA, C.J. & SONS, INC. | GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 WETLAND MITIGATION ITEMS
\ \ \
0010 2101--100200 1.000 HA | 2500.00000 2500.00] 6000.00000 6000.00| 1500.00000 1500.00
CLEARING AND GRUBBING | | |
0020 2104--100000 12093.000 M3 | 5.30000 64092.90 | 4.20000 50790.60 | 5.50000 66511.50
CHANNEL EXCAVATION, CLASS 10 | | |
0030 2507--001500 320.000 MG | 45.00000 14400.00 | 45.00000 14400.00 | 50.00000 16000.00
REVETMENT, CLASS E | | |
0040 2507--004000 365.000 M2 | 6.00000 2190.00] 3.00000 1095.00| 3.00000 1095.00
ENGINEERING FABRIC | | |
0050 2526--001000 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0060 2528--101000 LUMP | 0.01000 0.01| 1800.00000 1800.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0070 2533--100000 LUMP | 1000.00000 1000.00| 8500.00000 8500.00| 8500.00000 8500.00
MOBILIZATION | | |
0080 2601--102040 1.500 HA | 1550.00000 2325.00] 6180.00000 9270.00 | 5500.00000 8250.00
NATIVE GRASS SEEDING | | |
0090 2601--102055 0.600 HA | 5350.00000 3210.00] 8650.00000 5190.00] 13500.00000 8100.00
WETLAND GRASS SEEDING | | |
0100 2601--104200 2.100 HA | 1730.00000 3633.00] 1730.00000 3633.00] 1730.00000 3633.00
MULCHING | | |
0110 2602--000020 714.000 M | 5.85000 4176.90| 6.60000 4712.40| 8.00000 5712.00
SILT FENCE | | |
0120 2602--000071 714.000 M | 2.96000 2113.44| 1.65000 1178.10] 1.00000 714.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 102,641.25] S 110,569.10] S 133,015.50
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602--010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602--010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| S 1,500.00] S 1,500.00
—————————————————————————————————————————— b
CONTRACT TOTALS | S 104,141.25] S 112,069.10] S 134,515.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 3
Bid Order: 503 Contract ID: 81-0202-087 Primary County: SAC
Letting Date: 07/17/12 10:00 A.M.
4 ) MAT795 5 ) CA340 6 ) RE300

Q —~
o~

(
MATHERS CONST. CO. ARLSON, L.A. CONTRACTING, I EILLY CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  WETLAND MITIGATION ITEMS
I I I
0010 2101--100200 1.000 HA | 10000.00000 10000.00] 7000.00000 7000.00 | 12000.00000 12000.00
CLEARING AND GRUBBING | | |
0020 2104--100000 12093.000 M3 | 5.80000 70139.40] 9.00000 108837.00] 9.15000 110650.95
CHANNEL EXCAVATION, CLASS 10 | | |
0030 2507--001500 320.000 MG | 66.00000 21120.00| 46.00000 14720.00] 50.00000 16000.00
REVETMENT, CLASS E | | I
0040 2507--004000 365.000 M2 | 5.00000 1825.00] 4.00000 1460.00] 3.25000 1186.25
ENGINEERING FABRIC | | I
0050 2526--001000 LUMP | 10000.00000 10000.00] 3000.00000 3000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | I
0060 2528--101000 LUMP | 3000.00000 3000.00| 1200.00000 1200.00] 1700.00000 1700.00
TRAFFIC CONTROL | | |
0070 2533--100000 LUMP | 9000.00000 9000.00| 6000.00000 6000.00| 10000.00000 10000.00
MOBILIZATION | | I
0080 2601--102040 1.500 HA | 1700.00000 2550.00| 1550.00000 2325.00| 1550.00000 2325.00
NATIVE GRASS SEEDING | | I
0090 2601--102055 0.600 HA | 7000.00000 4200.00 | 5350.00000 3210.00| 5350.00000 3210.00
WETLAND GRASS SEEDING | | I
0100 2601--104200 2.100 HA | 1730.00000 3633.00| 1730.00000 3633.00| 1730.00000 3633.00
MULCHING | | I
0110 2602--000020 714.000 M | 6.80000 4855.20 | 5.85000 4176.90 | 5.85000 4176.90
SILT FENCE | | I
0120 2602--000071 714.000 M | 3.50000 2499.00 | 2.96000 2113.44| 2.96000 2113.44
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 142,821.60] $ 157,675.34] $ 171,995.54
—————————————————————————————————————————— el T T it
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
I I I
0130 2602--010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602--010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS I $ 1,500.00| $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e T Tt Tt
CONTRACT TOTALS | $ 144,321.60] $ 159,175.34| $ 173,495.54




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 4
Bid Order: 503 Contract ID: 81-0202-087 Primary County: SAC
Letting Date: 07/17/12 10:00 A.M.
| ( 7 ) LE140 | ( ) | ( )
| LEROY & SONS, \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 WETLAND MITIGATION ITEMS
\ \ \
0010 2101--100200 1.000 HA | 58000.00000 58000.00| |
CLEARING AND GRUBBING | | |
0020 2104--100000 12093.000 M3 | 10.50000 126976.50| |
CHANNEL EXCAVATION, CLASS 10 | | |
0030 2507--001500 320.000 MG | 60.00000 19200.00] |
REVETMENT, CLASS E | | |
0040 2507--004000 365.000 M2 | 4.50000 1642.50] \
ENGINEERING FABRIC | | |
0050 2526--001000 LUMP | 14000.00000 14000.00 | |
CONSTRUCTION SURVEY | | |
0060 2528--101000 LUMP | 2500.00000 2500.00| |
TRAFFIC CONTROL | | |
0070 2533--100000 LUMP | 15000.00000 15000.00] |
MOBILIZATION | | |
0080 2601--102040 1.500 HA | 4200.00000 6300.00| |
NATIVE GRASS SEEDING | | |
0090 2601--102055 0.600 HA | 5000.00000 3000.00| |
WETLAND GRASS SEEDING | | |
0100 2601--104200 2.100 HA | 1730.00000 3633.00] |
MULCHING | | |
0110 2602--000020 714.000 M | 12.50000 8925.00| |
SILT FENCE | | |
0120 2602--000071 714.000 M | 4.00000 2856.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 262,033.00] S | S
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602--010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602--010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ \ $
—————————————————————————————————————————— b
CONTRACT TOTALS | S 263,533.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/23/12

VENDOR RANKING Page: 601 1
Bid Order: 601 Contract ID: 77-2351-507 Primary County: POLK
Letting Date: 120717 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JASPER CONST. SERVICES, INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/20/12

Project: MBIN-235-1(507)1--0M-77
Work Type: BRIDGE PAINTING
County: POLK Prj Awd Amt: $140,372.50
Route: I-235
Location: FROM 42ND ST. IN WEST DES MOINES TO EUCLID

AVE. IN DES MOINES (7 LOCATIONS)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 140,372.50 100.00 %
2 KO073 KOMPASS MAINTENANCE COMPANY $ 174,665.00 124.42 %
3 AB100 ABHE & SVOBODA, INC. $ 221,310.00 157.65 %
4 LI101 LINDNER PAINTING, INC. $ 238,028.50 169.56 %



IOWA DEPARTMENT OF TRANSPORTATION

COLORED SEALER COATING FOR STRUCTURAL

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 77-2351-507 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) KO073 | ( 3 ) AB10O
| JASPER CONST. SERVICES, INC. |KOMPASS MAINTENANCE COMPANY |ABHE & SVOBODA, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 FHWA NO. 042171; 252'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2403-7302000 365.000 SY | 45.00000 16425.00]| 30.00000 10950.00 | 97.00000 35405.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | \
0020 2533-4980005 LUMP | 5000.00000 5000.00 | 8000.00000 8000.00 | 3895.00000 3895.00
MOBILIZATION | |

SECTION TOTALS | $ 21,425.00] $ 18,950.00] $ 39,300.00
—————————————————————————————————————————— o
SECTION 0002 FHWA NO. 042190; 272'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \
0030 2403-7302000 379.000 SY | 45.00000 17055.00 | 30.00000 11370.00]| 97.00000 36763.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | \
0040 2533-4980005 LUMP | 5000.00000 5000.00 | 8000.00000 8000.00 | 4037.00000 4037.00
MOBILIZATION | | \

SECTION TOTALS | $ 22,055.00] $ 19,370.00] $ 40,800.00
—————————————————————————————————————————— e
SECTION 0003 FHWA NOS. 042200-042210; 180'-5 X 39'-0 TO 180'-5 X 51'-10 PRETEN., PRESTRESSED CONC. BEAM BRIDGES

\ \ \
0050 2403-7302000 173.700 SY | 45.00000 7816.50 | 30.00000 5211.00 | 97.00000 16848.90
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE \ \ \
0060 2533-4980005 LUMP | 5000.00000 5000.00 | 8000.00000 8000.00 | 1851.10000 1851.10
MOBILIZATION | |

SECTION TOTALS | $ 12,816.50] $ 13,211.00] $ 18,700.00
—————————————————————————————————————————— R et e b e e
SECTION 0004 FHWA NOS. 042220-042230; DUAL 143'-0 X 63'-8 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES

\ \ \
0070 2403-7302000 142.400 SY | 45.00000 6408.00| 30.00000 4272.00 | 97.00000 13812.80
COLORED SEALER COATING FOR STRUCTURAL | \ \
CONCRETE | | |
0080 2533-4980005 LUMP | 5000.00000 5000.00 | 8000.00000 8000.00 | 1517.20000 1517.20
MOBILIZATION | |
SECTION TOTALS | $ 11,408.00] $ 12,272.00] $ 15,330.00
—————————————————————————————————————————— e
SECTION 0005 FHWA NOS. 042381-042391; DUAL 163'-4 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
\ \ \

0090 2403-7302000 258.200 SY | 45.00000 11619.00]| 30.00000 7746.00 | 97.00000 25045.40
|
|

CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 3
Bid Order: 601 Contract ID: 77-2351-507 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) KO073 | ( 3 ) AB10O
| JASPER CONST. SERVICES, INC. |KOMPASS MAINTENANCE COMPANY |ABHE & SVOBODA, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0100 2533-4980005 LUMP | 5000.00000 5000.00| 8000.00000 8000.00] 2754.60000 2754.60
MOBILIZATION | | |
SECTION TOTALS | S 16,619.00] S 15,746.00] S 27,800.00
—————————————————————————————————————————— B e e sttt e PP
SECTION 0006 FHWA NOS. 042411-042421; DUAL 158'-10 X VARIES PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
\ \ \
0110 2403-7302000 215.200 SY \ 45.00000 9684.00 | 30.00000 6456.00| 97.00000 20874.40
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | \ \
0120 2533-4980005 LUMP | 5000.00000 5000.00| 8000.00000 8000.00] 2295.60000 2295.60
MOBILIZATION | |
SECTION TOTALS | S 14,684.00] S 14,456.00] S 23,170.00
—————————————————————————————————————————— e
SECTION 0007  FHWA NO. 040431; 302'-6 X VAR. CONTINUOUS WELDED GIRDER BRIDGE WITH 7'-10 SDWK
\ \ \
0130 2403-7302000 522.000 sSY | 45.00000 23490.00 | 30.00000 15660.00] 75.00000 39150.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | \ \
0140 2533-4980005 LUMP | 5000.00000 5000.00| 8000.00000 8000.00] 3810.00000 3810.00
MOBILIZATION | | |
SECTION TOTALS | S 28,490.00] S 23,660.00] S 42,960.00
—————————————————————————————————————————— Bt e it e ettt e
SECTION 0008 ROADWAY ITEMS
\ \ \
0150 2518-6910000 5.000 EACH | 175.00000 875.00] 8000.00000 40000.00] 850.00000 4250.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 12000.00000 12000.00] 17000.00000 17000.00] 9000.00000 9000.00
TRAFFIC CONTROL | | |
SECTION TOTALS | S 12,875.00] S 57,000.00] S 13,250.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 140,372.50] S 174,665.00] S 221,310.00




IOWA DEPARTMENT OF TRANSPORTATION

0090 2403-7302000
COLORED SEALER COATING

258.200 SY
FOR STRUCTURAL

\
22463.40]
|

Run Date: 08/23/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 4
Bid Order: 601 Contract ID: 77-2351-507 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) LI101 | ( ) | ( )
| LINDNER PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 FHWA NO. 042171; 252'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2403-7302000 365.000 SY | 87.00000 31755.00] \
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0020 2533-4980005 LUMP | 750.00000 750.00] \
MOBILIZATION | | |
SECTION TOTALS | S 32,505.00] S | S
—————————————————————————————————————————— e
SECTION 0002 FHWA NO. 042190; 272'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0030 2403-7302000 379.000 sSY | 87.00000 32973.00] |
COLORED SEALER COATING FOR STRUCTURAL | |
CONCRETE | | |
0040 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | | |
SECTION TOTALS | $ 33,723.00] $ | $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  FHWA NOS. 042200-042210; 180'-5 X 39'-0 TO 180'-5 X 51'-10 PRETEN., PRESTRESSED CONC. BEAM BRIDGES
\ \ \
0050 2403-7302000 173.700 SY | 87.00000 15111.90] |
COLORED SEALER COATING FOR STRUCTURAL | |
CONCRETE | | |
0060 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | | |
SECTION TOTALS | S 15,861.90] S | S
—————————————————————————————————————————— e
SECTION 0004 FHWA NOS. 042220-042230; DUAL 143'-0 X 63'-8 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
\ \ \
0070 2403-7302000 142.400 sSY | 87.00000 12388.80| |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0080 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | |
SECTION TOTALS | $ 13,138.80]| $ | $
—————————————————————————————————————————— Rt i e et et
SECTION 0005 FHWA NOS. 042381-042391; DUAL 163'-4 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
\ \
| |
| |
| |

CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/23/12
Page: 601 5

Bid Order: 601 Contract ID: 77-2351-507 Primary County: POLK
Letting Date: 07/17/12 10:00 A.M.
| ( 4 ) LI101 | ( ) | ( )
| LINDNER PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e T Rt et e e
0100 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | | |
SECTION TOTALS | $ 23,213.40] $ | $
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0006 FHWA NOS. 042411-042421; DUAL 158'-10 X VARIES PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
\ \ \
0110 2403-7302000 215.200 SY | 87.00000 18722.40| \
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0120 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | |
SECTION TOTALS | S 19,472.40] S | S
—————————————————————————————————————————— o
SECTION 0007 FHWA NO. 040431; 302'-6 X VAR. CONTINUOUS WELDED GIRDER BRIDGE WITH 7'-10 SDWK
\ \ \
0130 2403-7302000 522.000 SY | 87.00000 45414.00 | \
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0140 2533-4980005 LUMP | 750.00000 750.00] |
MOBILIZATION | | |
SECTION TOTALS | S 46,164.00] $ | $
—————————————————————————————————————————— f———————
SECTION 0008 ROADWAY ITEMS
\ \ \
0150 2518-6910000 5.000 EACH | 190.00000 950.00] |
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 53000.00000 53000.00 | |
TRAFFIC CONTROL | | |
SECTION TOTALS \ S 53,950.00 | S \ S
—————————————————————————————————————————— f———————
CONTRACT TOTALS \ $ 238,028.50| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

981 Contract ID: 21-0183-710

120717 10:00 A.M.

CONTRACT SIGNED by NELSON & ROCK CONTRACTING, INC
10 WORK DAYS Late Start Date: 10/15/12

Run Date: 08/23/12

Primary County: CLAY
No Established DBE Goal

Page: 981 1

Project: MP-018-3(710)78--76-21
Work Type: PIPE CULVERTS
County: CLAY Prj Awd Amt: $31,825.00
Route: U.S. 18
Location: JUST WEST OF THE IOWA STATE PATROL POST
NORTH OF SPENCER.
RANK VENDOR NO./NAME
1 NE140 NELSON & ROCK CONTRACTING, INC.
2 50162 SOUTHERN IOWA DEBRIS REMOVAL

PROGRESSIVE STRUCTURES, LLC

TOTAL
BID
$ 31,825.00
$ 32,185.00
$ 53,835.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/23/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 21-0183-710 Primary County: CLAY
Letting Date: 07/17/12 10:00 A.M.
1 ) NE140 2 ) S0le62 3 ) PR268

0~
g~

(
NELSON & ROCK CONTRACTING, I OUTHERN IOWA DEBRIS REMOVAL ROGRESSIVE STRUCTURES, LLC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2125-2225050 4.300 sSTA | 500.00000 2150.00] 950.00000 4085.00] 1500.00000 6450.00
RESHAPING DITCHES | | |
0020 2315-8275030 9.000 TON | 100.00000 900.00| 35.00000 315.00] 50.00000 450.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0030 2416-1192242 88.000 LF | 200.00000 17600.00 | 170.00000 14960.00 | 320.00000 28160.00
CULVERT, 2000D LOW CLEARANCE CONCRETE | | |
ENTRANCE PIPE, EQUIVALENT DIAMETER 42 | I
IN. I I I
0040 2528-8445110 LUMP | 2000.00000 2000.00] 0.00000 0.00]| 8000.00000 8000.00
TRAFFIC CONTROL | | |
0050 2528-8445113 15.000 EACH | 325.00000 4875.00] 325.00000 4875.00] 325.00000 4875.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 4000.00000 4000.00] 7500.00000 7500.00] 5000.00000 5000.00
MOBILIZATION | | |
0070 2602-0000020 150.000 LF | 2.00000 300.00] 3.00000 450.00] 6.00000 900.00
SILT FENCE I I I
SECTION TOTALS | $ 31,825.00] $ 32,185.00| $ 53,835.00
—————————————————————————————————————————— ettt e et B
CONTRACT TOTALS | $ 31,825.00| $ 32,185.00| $ 53,835.00




